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SUMMARY FOR TENDER OPENING PURPOSES (to be completed by Tenderer)

WESTERN CAPE NATURE CONSERVATION BOARD:  TENDER NO. WCNCB 08/10/2024.

NAME OF TENDERER © ottt

B-BBEE CONTRIBUTOR STATUS LEVEL: ...ttt sttt sttt sssssssssssssssssssnns

TOTAL BROUGHT FORWARD FROM FORM OF OFFER C1.1 Ruenne,

(INCLUSIVE OF VAT)

TIME FOR COMPLETION OFFERED :.........cooucumnerunnnns

Details of contact person:

Name:

Telephone No: Fax no

Cellular:

E-mail Address:

Is Form of Offer signed by Tenderer and Witness?

SIGNATURE: Date:

(of person authorised to have signed the tender)

Note: In the event of conflict between the data provided in this summary and that given in the
Form of Offer, C1.1, the latter shall prevail.

ISSUED FOR: PREPARED BY:

Western Cape Nature Conservation Board Biihrmann Consulting Engineers
PGWC Shared Services Centre Unit 25, Muirfield House

Corner Bosduif & Volstruis Streets Midpark Business Village
Bridgetown 2 Greens Close

Gatesville Parow

CAPE TOWN CAPE TOWN

7766 7500

Tel: 087 087 9262 Tel: 021 930 4934




(iii)

LIST OF PROJECT DOCUMENTS

The Tender Documents for this Contract comprise the following:

1:

4:

The JBCC Minor Works Agreement (May 2018 Edition 5.2) prepared by the Joint Building Contracts
Committee shall be the applicable building agreement and the JBCC General Preliminaries (May 2018
Edition 6.2) for use with the JBCC Minor Works Agreement Edition 5.1 shall be deemed to be
incorporated in the agreement, amended as hereinafter described and which the Tenderer shall
purchase himself.

The SANS Standardized Specification for Civil and Electrical Engineering Construction, prepared by
Standards South Africa, which the Tenderer shall purchase himself.

The Tender Document, containing the Tender Notice, Conditions of Tender, Tender Data, Returnable
Schedules, General and Particular Conditions of Contract, Project Specifications, Pricing Schedule, Form
of Offer and Site Information, is issued by the Employer. The Employer’s Form of Acceptance and any
correspondence from the selected Tenderer, Performance Security and all Addenda issued during the
period of tender will also form part of this document once a successful tenderer has been appointed.

Drawings.

1 are available from the following organisations (as applicable):

° JBCC, P O Box 3137, Houghton, 2041.Tel: 011 482 3102 Fax: 011 482 4299, email:
info@jbcc.co.za

. ASAQS, P O Box 3527, Halfway House, 1685. Tel: 011 315 4140,
email: info@asags.co.za

. ASAQS WC Chapter, P O Box 6003, Roggebaai, 8012. Tel: 021 424 7742, Fax: 021 424
6584, email: admin@talani.co.za

2 are available from the following organisations (as applicable):

. CESA, PO Box 68482, Bryanston, 2021.Tel: 011 463 2022 Fax: 011 463 7383, email:
general@cesa.co.za

. SAICE, Private Bag X200, Halfway House, 1685. Tel: 011 805 5947/8,
email: civilinfo@saice.org.za

. SAFCEC

° South African Bureau of Standards

Notes to Tenderer:

1.

3 above is issued at tender stage in electronic format (e-mail) and contains the following files:

The full Tender Document in PDF format
The returnable forms in word PDF format
The pricing data in PDF and excel format

At contract stage 3 above will be a bound signed paper copy containing the following documents:

Returnable schedules relevant to the project
Agreements and Contract Data

Pricing Data

Scope of Work

Site Information

SUBMISSION OF TENDER - Of the Contract Documents, only the following elements of 3 above need to
be submitted in a neatly bound file and in the following order:

Form of Offer
All returnable schedules
Completed Pricing Schedule
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(iv)

Information provided by a Tenderer over and above the above elements of 3 shall be treated as
information only and will only be bound into the document if the Tenderer notes on Form A10: Proposed
Amendments and Qualifications by Tenderer that the information has a bearing on the Tender price.

For alternative offers the Tenderer shall submit the following additional documentation, clearly marked
as ALTERNATIVE, in a separate neatly bound file in the following order:

- Form of Offer copy from CD and state "Alternative Form of Offer"

- All returnable schedules applicable to alternative offer, as is appropriate
- Alternative Pricing Schedule

- Other relevant information.

Supplier Database Registration

All prospective Service Providers must be registered on:
a) The Western Cape Supplier Database and;
b) Central Supplier Database

All prospective Service Providers are invited to register as a supplier on the Western Cape Supplier Database.
Enquiries regarding the registration process may be referred to Procurement Client Centre at the Western Cape
Government Supplier Helpdesk on 021 833 5361 or weseb@westerncape.gov.za.

All prospective Service Providers who are not registered on the Central Supplier Database are requested to self-
register on https://secure.csd.qov.za/.

All Service Providers who are currently registered on the Western Cape Supplier Database are also invited to update
their status by contacting the Western Cape Government Supplier Helpdesk on 021 833 5361 or
weseb@westerncape.gov.za.
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WESTERN CAPE NATURE CONSERVATION BOARD
TENDER NO. WCNCB 08/10/2024
FOR KOGELBERG SOLAR at KOGELBERG NATURE RESERVE

PART T1 TENDERING PROCEDURES

T TENDER NOTICE AND INVITATION TO TENDER......c.cooneininieneinerinerineienesinesisssssesssesssesssessseenss
T1.2 TENDER DATA Lt

Annex C: Standard Conditions of Tender (as published in Government Gazette No 42622 of
8 August 2019) bound directly after Tender Data
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WESTERN CAPE NATURE CONSERVATION BOARD

TENDER NO. WCNCB 08/10/2024

FOR KOGELBERG SOLAR at KOGELBERG NATURE RESERVE
T1.1 TENDER NOTICE AND INVITATION TO TENDER

Biihrmann Consulting Engineers, on behalf of the WESTERN CAPE NATURE CONSERVATION BOARD, invites tenders
for the KOGELBERG SOLAR PROJECT at KOGELBERG NATURE RESERVE.

Itis estimated that tenderers should have a CIDB contractor grading of EB 3 or higher

Please note that this tender will be evaluated in terms of functionality. The minimum threshold will be 70% of the 100 points
awarded for functionality as specified on the Functionality Table included in Part T2.

Tenders will be evaluated using the 80/20 preference point system which awards points on the basis of 80 points for price
and 20 points for their B-BBEE contribution level. Points will be awarded as specified on the Preference Points Claim Form
included in Part T2.

Documents may be downloaded from: www.capenature.co.za

A compulsory clarification meeting with representatives of the Employer will take place at the Kogelberg Nature Reserve on
Wednesday, 6 November 2024 at 11h00.

Queries relating to the issue of these documents may be addressed to: Mr Braam Human, Tel No: 021 930 4934, e-mail:
braam@buhrmannce.co.za

The closing time for receipt of tenders is 11h00 on Monday, 25 November 2024, at the Cape Nature Head Office, PGWC
Shared Services Centre, 3 Floor, Corner Bosduif & Volstruis Streets, Bridgetown, Gatesville, 7766.

Tenders may also be emailed to tenders@capenature.co.za before the above mentioned closing time.

Telegraphic, telephonic, telex, facsimile, posted, and late tenders will not be accepted.

Requirements for documents to be submitted, sealing, addressing, delivery, opening and assessment of tenders are stated
in the Tender Data and the Notes to Tenderers on pg. (iii).
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T1.3

WESTERN CAPE NATURE CONSERVATION BOARD

TENDER NO. WCNCB 08/10/2024

FOR KOGELBERG SOLAR at KOGELBERG NATURE RESERVE
T1.2 TENDER DATA

The Conditions of Tender are the Standard Conditions of Tender as published in Annex C of the CIDB Standard for
Uniformity in Construction Procurement in Board Notice 423 of 2019 in the Government Gazette No 42622 of 8 August 2019.
A copy is attached directly after this section.

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to this
Tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the
Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it mainly
applies.

C.1.1 The Employer is:
WESTERN CAPE NATURE CONSERVATION BOARD

Physical Adress:

PGWC Shared Services Centre
Corner Bosduif & Volstruis Streets
Bridgetown

Gatesville

CAPE TOWN

7766

Tel: 087 087 9262

C1.2 The Tender Documents issued by the Employer comprise:
THE TENDER
Part T1Tendering procedures
1.1 Tender Notice and Invitation to Tender

T1.2 Tender Data

Part T2Returnable documents

T2.1 List of returnable documents

T2.2 Returnable schedules

THE CONTRACT

Part C1  Agreements and Contract Data
C1.1 Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Performance Guarantee (Pro Forma)

C14 Agreement in terms of Occupational Health and Safety Act (Act No 85 of 1993)



C14

C2.1

C2.1.2

C27

T1.4

Part C2  Pricing Data
C2.1 Pricing Instructions
C2.2 Bills of Quantities

Part C3  Scope of Work

C3.1 Description of the Works
C3.2 Environmental Specification
C3.3 Electrical Specifications

Part C4 Site Information
C4.1 Annexures

The Employer's agent is:

Name: Bihrmann Consulting Engineers
Address: Unit 25, Muirfield House
Midpark Business Village
2 Greens Close

Parow
CAPE TOWN
7500
Contact person: Braam Human
Tel: 021930 4934
Email: braam@buhrmannce.co.za

Add the following:

"Tenderers shall note that verbal information given by the Employer's agent during clarification meetings, site
visits or at any time prior to the award of the Contract will not be regarded as binding on the Employer. Only
information issued formally in writing in terms of either an Addendum (C.3.2) or a Clarification of a Tender Offer
(C.3.10) will be considered as amending the Tender Documents.

Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders:

Only those tenderers who are registered with the CIDB, or are capable of being so registered prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations, for a EB 3 or higher class of
construction work, are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that;

) every member of the joint venture is registered with the CIDB;

2) the lead partner has a contractor grading designation in the EB 3 or higher class of construction work;
and

(3) the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a EB 3 or higher class of construction work or a value determined
in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations.

The arrangements for a compulsory clarification meeting are stated in the Tender Notice and Invitation to Tender:

Tenderers must sign the attendance list in the name of the tendering entity.
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C.2.13.3

C.2.135
C.2.151

C.35.1
C.2.13.9
C2.15

C.2.16

C2.23

C34

C.3.1141

T1.5

Addenda will be issued to and tenders received only from those tendering entities who have received documents
and registered their names with the Employer.

Submissions from tenderers who arrive late for clarification meeting shall be declared non-responsive.
Parts of each tender offer communicated on paper shall be submitted as an original, plus NIL copies.

The Employer's address for delivery of tender offers and identification details to be shown on each tender offer
package are:

Location of Tender box: Cape Nature Head Office

Physical address: PGWC Shared Services Centre
Corner Bosduif & Volstruis Streets
Bridgetown
Gatesville
CAPE TOWN
7766

Identification details: Tender number: WCNCB 08/10/2024
Title of Tender: KOGELBERG SOLAR at KOGELBERG NATURE

RESERVE
Email Address: tenders@capenature.co.za

A two-envelope procedure will not be followed.

Telephonic or facsimile tender offers will not be accepted.

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender.
The tender offer validity period is 3 months.

The Tenderer is required to submit the following with his tender

1 an original valid Tax Clearance Certificate issued by the South African Revenue Services; and

2) Proof of Contractor Registration drawn from the Construction Industry Development Board website
should be attached to Returnable Schedule Form B2;

(3) Evidence of registration and proof of good standing with a compensation insurer who is approved by the
Department of Labour in terms of Section 80 of the Compensation for Occupational Injuries and Diseases
Act (Act No 130 of 1993)(COID). The Tenderer is required to disclose all inspections, investigations and
their outcomes conducted by the Department of Labour into the conduct of the Tenderer at a time during
the 36 months preceding the date of this Tender (Refer Returnable Schedule Form C1);

4) Proof of Registration in respect of each partner, where a tenderer satisfied the CIDB contractor grading
designation requirements through the formation of a joint venture;

(5) Submit their Broad-Based Black Economic Empowerment status level certificate or certified copy thereof
issued by a registered verification agency in accordance with the Preferential Procurement Policy
Framework Act, 2000; Preferential Procurement Regulations, 2022. Joint ventures/consortiums will
qualify for preference points, provided that the entity submits the relevant certificate/score card in terms
of Preferential Procurement Regulations, 2022. Note that in the case of unincorporated entities, a
verified score card must be submitted with the Tender.

The time and location for opening of the tender offers will be immediately after closing of tenders as stated in
C.2.15.

The tender evaluation method for the evaluation of all responsive tender offers will be Method 4: Functionality,
financial offer and preference.
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C.1.141
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C1.13

C1.2

T1.6

Annex C

Standard Conditions of Tender
General
Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their
dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3, timeously
and with integrity, and behave equitably, honestly and transparently, comply with all legal obligations and not
engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall avoid
conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of interest,
indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their tender
submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to whoever is
responsible for overseeing the procurement process at the start of any deliberations relating to the procurement
process or as soon as they become aware of such conflict and abstain from any decisions where such conflict
exists or recuse themselves from the procurement process, as appropriate.

) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper
acts in some circumstances. A conflict of interest can create an appearance of impropriety that can
undermine confidence in the ability of that person to act properly in his or her position even if no improper
acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or
family interests in the tender or outcome of the procurement process and any personal bias, inclination,
obligation, allegiance or loyalty which would in any way affect any decisions taken.

The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and the
capacity to proceed with the contract.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

C13

C.1.31

C.13.2

€133

Interpretation

The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

These conditions of tender, the tender data and tender schedules which are required for tender evaluation
purposes, shall form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:

conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make it difficult to
fulfill his or her duties impartially;

i) an individual or tenderer is in a position to exploit a professional or official capacity in some way for their
personal or corporate benefit; or

i) incompatibility or contradictory interests exist between an employee and the tenderer who employs that
employee.

comparative offer means the price after the factors of a non-firm price and all unconditional discounts it can be

utilised to have been taken into consideration;

corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the action of

the employer or his staff or agents in the tender process;
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d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or the
award of a contract arising from a tender offer to the detriment of the employer, including collusive practices
intended to establish prices at artificial levels;

C1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form that
can be readily read, copied and recorded. Communications shall be in the English language. The employer shall not take
any responsibility for non-receipt of communications from or by a tenderer. The name and contact details of the employer’s
agent are stated in the tender data.

C15 Cancellation and Re-Invitation of Tenders

C.1.5.1  Anemployer may, prior to the award of the tender, cancel a tender if-

a) due to changed circumstances, there is no longer a need for the engineering and construction works specified in
the invitation;

b) funds are no longer available to cover the total envisaged expenditure; or

C) no acceptable tenders are received.

d) there is a material irregularity in the tender process.

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original tender
invitation was advertised

C.1.5.3  An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the second
time.

C1.6 Procurement procedures
C.1.6.1  General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer who in terms of
C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as relevant, based on
the tender submissions that are received at the closing time for tenders.

C.1.6.2 Competitive negotiation procedure

C.1.6.21  Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall
submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding the
requirements of C.3.4, the employer shall announce only the names of the tenderers who make a submission.
The requirements of C.8 relating to the material deviations or qualifications which affect the competitive
position of tenderers shall not apply.

C.1.6.2.2  All responsive tenderers or at least a minimum of not less than three responsive tenderers that are highest
ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into competitive
negotiations based on the principle of equal treatment, keeping confidential the proposed solutions and
associated information.

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified and fine-tuned in
order to improve a tenderer's competitive position provided that such clarification, specification, fine-tuning or additional
information does not alter any fundamental aspects of the offers or impose substantial new requirements which restrict or
distort competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to revise their
tender offer based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be
advised when they are to submit their best and final offer.

C.1.6.24  The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after tenderers have
been requested to submit their best and final offer.
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C.1.6.3  Proposal procedure using the two stage-system
C.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a contract may
be negotiated. The employer shall evaluate each responsive submission in terms of the method of evaluation stated in the
tender data, and in the second stage negotiate a contract with the tenderer scoring the highest number of evaluation points
and award the contract in terms of these conditions of tender.

C.1.6.3.2 Option 2

C.1.6.3.21 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all responsive
tenderers to submit tender offers in the second stage, following the issuing of procurement documents.

C.1.6.3.22  The employer shall evaluate tenders received during the second stage in terms of the method of evaluation
stated in the tender data, and award the contract in terms of these conditions of tender.

C.2 Tenderer’s obligations
C.2.1 Eligibility

C.2.11  Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or any of
his principals, is not under any restriction to do business with employer.

C.2.1.2  Notify the employer of any proposed material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used by the employer as the basis in a
prior process to invite the tenderer to submit a tender offer and obtain the employer's written approval to do so
prior to the closing time for tenders.

C.2.2 Cost of tendering

C.2.21 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any
costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary to
demonstrate that aspects of the offer complies with requirements.

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by the
employer for printing the documents. Employers must attempt to make available the tender documents on its
website so as not to incur any costs pertaining to the printing of the tender documents.

C.23 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

C.24 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer
only for the purpose of preparing and submitting a tender offer in response to the invitation.

C.25 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of
contract and other publications, which are not attached but which are incorporated into the tender documents by reference.

C.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for an
extension to the closing time stated in the tender data, in order to take the addenda into account.
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c.27 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the proposed
work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.

Cc.28 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days before
the closing time stated in the tender data.

C.29 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required in terms
of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice regarding
insurance.

C.2.10 Pricing the tender offer

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value Added Tax
(VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable
fourteen (14) days before the closing time stated in the tender data.

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as
provided for in the conditions of contract identified in the contract data.

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract
identified in the contract data may provide for part payment in other currencies.

c.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the
employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such
alterations.

C.2.12 Alternative tender offers

C.2.121  Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly in
accordance with all the requirements of the tender documents, is also submitted as well as a schedule that
compares the requirements of the tender documents with the alternative requirements that are proposed.

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data or criteria
otherwise acceptable to the employer.

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender.

C.2.13 Submitting a tender offer

C.2.13.1  Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide the
whole of the works identified in the contract data and described in the scope of works, unless stated otherwise in

the tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically (if
they were issued in electronic format) or by writing legibly in non-erasable ink.

C.2.13.3  Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in
the tender data, with an English translation of any documentation in a language other than English, and the parts
communicated electronically in the same format as they were issued by the employer.



C.2.134

C.2.13.5

C.2.13.6

C.2.13.7

C.2.13.8

C.213.9

C2.14

T1.10

Sign the original and all copies of the tender offer where required in terms of the tender data. The employer will
hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as
joint ventures shall state which of the signatories is the lead partner whom the employer shall hold liable for the
purpose of the tender offer.

Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL"
and "COPY". Each package shall state on the outside the employer's address and identification details stated in
the tender data, as well as the tenderer's name and contact address.

Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents
listed in the tender data in an envelope marked “financial proposal” and place the remaining returnable
documents in an envelope marked “technical proposal’. Each envelope shall state on the outside the employer’s
address and identification details stated in the tender data, as well as the tenderer's name and contact address.

Seal the original tender offer and copy packages together in an outer package that states on the outside only the
employer's address and identification details as stated in the tender data.

Accept that the employer will not assume any responsibility for the misplacement or premature opening of the
tender offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated
otherwise in the tender data.

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form required,
may be regarded by the employer as non-responsive.

C.2.15

C.2.151

C.2.15.2

C.2.16

C.2.16.1

C.2.16.2

C.2.16.3

C.2.16.4

c.2.17

Closing time

Ensure that the employer receives the tender offer at the address specified in the tender data not later than the
closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of
these conditions of tender apply equally to the extended deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the
tender data after the closing time stated in the tender data.

If requested by the employer, consider extending the validity period stated in the tender data for an agreed
additional period with or without any conditions attached to such extension.

Accept that a tender submission that has been submitted to the employer may only be withdrawn or substituted
by giving the employer’s agent written notice before the closing time for tenders that a tender is to be withdrawn
or substituted. If the validity period stated in C.2.16 lapses before the employer evaluating tender, the contractor
reserves the right to review the price based on Consumer Price Index (CPI).

Where a tender submission is to be substituted, a tenderer must submit a substitute tender in accordance with
the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE".

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of tender
offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment of
certain rates or item prices (or both). No change in the competitive position of tenderers or substance of the tender offer is
sought, offered, or permitted.
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Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the Employer elect to do so.
C.2.18 Provide other material
C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s
commercial position (including notarized joint venture agreements), preferencing arrangements, or samples of

materials, considered necessary by the employer for the purpose of a full and fair risk assessment.

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time for
submission stated in the employer’s request, the employer may regard the tender offer as non-responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

C.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.
C.2.20 Submit securities, bonds and policies

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees,
policies and certificates of insurance required in terms of the conditions of contract identified in the contract data.

c.2.21 Check final draft
Check the final draft of the contract provided by the employer within the time available for the employer to issue the contract.
C.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after the expiry of the
validity period stated in the tender data.

C.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.

C.3 The employer’s undertakings

C.3.1 Respond to requests from the tenderer

C.3.1.1  Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5) working
days before the tender closing time stated in the Tender Data and notify all tenderers who collected tender
documents.

C.3.1.2  Consider any request to make a material change in the capabilities or formation of the tendering entity (or both) or

any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit a
tender offer in terms of a previous procurement process and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet any of
the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or as
another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the

prequalification process.
C.3.2 Issue Addenda
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from the

date that tender documents are available until three (3) working days before the tender closing time stated in the Tender
Data. If, as a result a tenderer applies for an extension to the closing time stated in the Tender Data, the Employer may grant



T1.12

such extension and, shall then notify all tenderers who collected tender documents.
C.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary to open a
tender submission to obtain a forwarding address), to the tenderer concerned.

C.34 Opening of tender submissions

C.3.4.1  Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’
agents who choose to attend at the time and place stated in the tender data. Tender submissions for which
acceptable reasons for withdrawal have been submitted will not be opened.

C.3.4.2  Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in the
tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his
prices, number of points claimed for its BBBEE status level and time for completion for the main tender offer only.

C.3.43 Make available the record outlined in C.3.4.2 to all interested persons upon request.

C.35 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to the

evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a contract, until

after the award of the contract to the successful tenderer.

C.3.6 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly
disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices.

C.3.7 Test for responsiveness

C.3.71 Determine, after opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
C) is responsive to the other requirements of the tender documents.

C.3.7.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents
without material deviation or qualification. A material deviation or qualification is one which, in the Employer's

opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the Scope of
Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

C) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal of the
non-conforming deviation or reservation.

C.3.8 Arithmetical errors, omissions and discrepancies

C.3.8.1  Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there is a
discrepancy between the amounts in figures and the amount in words, the amount in words shall govern.

C.3.8.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
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(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules of
prices; or
(i) the summation of the prices.

C.3.8.3  Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the tender
offer as tendered or accept the corrected total of prices.

C.3.8.4  Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the product
of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected. Where there is an
obviously gross misplacement of the decimal point in the unit rate, the line item total as quoted shall govern, and
the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by this checking
process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer will be asked
to revise selected item prices (and their rates if bills of quantities apply) to achieve the tendered total of the
prices.

C.3.9 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender offer.
c.3.10 Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time that
tenders are invited to the time that a contract is awarded. They are generic in nature and are made project specific through
choices that are made in developing the Tender Data associated with a specific project.

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender and the
employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from the time a tender
is advertised to the time that a contract is awarded and require employers to conduct the process of offer and acceptance in

terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system requirements:

Requirement Qualitative interpretation of goal

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely access to|
participating parties to the same information.

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions from doing

business with the employer, lack of capability or capacity, legal impediments and conflicts of interest.

Competitive The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to attain best value outcomes in
respect of quality, timing and price, and least resources to effectively manage and control procurement processes.

The activities associated with evaluating tender offers are as follows:

Open and record tender offers received

Determine whether or not tender offers are complete

Determine whether or not tender offers are responsive

Evaluate tender offers

Determine if there are any grounds for disqualification

Determine acceptability of preferred tenderer

Prepare a tender evaluation report

Confirm the recommendation contained in the tender evaluation report

—_——— =
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C.3.10.1 General

The employer must appoint an evaluation panel of not less than three persons conversant with the proposed scope of works
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to evaluate each responsive tender offer using the tender evaluation methods and associated evaluation criteria and
weightings that are specified in the tender data.

C.3.11 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or certificates of
insurance which the conditions of contract identified in the contract data, require the employer to provide.

C.3.12 Acceptance of tender offer

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the employer’s
procurement;
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the

professional and technical qualifications, professional and technical competence, financial resources, equipment
and other physical facilities, managerial capability, reliability, experience and reputation, expertise and the
personnel, to perform the contract;

c) has the legal capacity to enter into the contract;

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act No.
2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, has suspended
his/her business activities or is subject to legal proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data; and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

C.3.13 Prepare contract documents

C.3.13.1  If necessary, revise documents that shall form part of the contract and that were issued by the employer as part
of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents and
C) other revisions agreed between the employer and the successful tenderer.

C.3.13.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.
C.3.14 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties to
complete formalities for appointing the selected adjudicator at the same time as the main contract is signed.

C.3.15 Registration of the award

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a construction
works contract is accepted in writing by the employer, register and publish the award on the cidb Register of Projects.

C.3.16 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract as soon
as possible after completion and signing of the form of offer and acceptance.

C.3.17 Provide written reasons for actions taken
Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of tender but

withhold information which is not in the public interest to be divulged, which is considered to prejudice the legitimate
commercial interests of tenderers or might prejudice fair competition between tenderers.
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CAPE NATURE CONSERVATION BOARD

TENDER NO. WCNCB 08/10/2024

FOR

PART T2

KOGELBERG SOLAR at KOGELBERG NATURE RESERVE
RETURNABLE DOCUMENTS

T21

T2.2

LIST OF RETURNABLE DOCUMENTS.......oottiiieieteeinesinessse st sisessssssse st ssss st ssssssssssssesssssssssssssssssssssssncs T2.2

RETURNABLE SCHEDULES ........ooiiiiiineieeiseeiesseesesssessssssssssssss s ssssssssssssss s ssssssssens T2.3-T2.51
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WESTERN CAPE NATURE CONSERVATION BOARD

TENDER NO. WCNCB 08/10/2024

FOR

121

KOGELBERG SOLAR at KOGELBERG NATURE RESERVE
LIST OF RETURNABLE DOCUMENTS

The Tenderer must complete the following returnable documents:

1

2

RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT

OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

C1.1 OFFER AND ACCEPTANCE (INCLUDED IN PART C1: AGREEMENT AND CONTRACT DATA)

C1.2 CONTRACT DATA (PART 2) DATA PROVIDED BY THE CONTRACTOR
(INCLUDED IN PART C1: AGREEMENT AND CONTRACT DATA)

C2.2 BILL OF QUANTITIES (INCLUDED IN PART C2: PRICING DATA)



T2.3

WESTERN CAPE NATURE CONSERVATION BOARD

TENDER NO. WCNCB 08/10/2024

FOR KOGELBERG SOLAR at KOGELBERG NATURE RESERVE
T2.2 RETURNABLE SCHEDULES

The Tenderer must complete the following returnable documents.

T2.2.1 RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

Form A1: AUhOTItY O SIGNATOTY ...ttt T2.5
Form A2: Schedule of Work carried out by TENAEIET ..o T2.6
Form A3: Proposed KeY PErSONNEL ..ottt sssss st ensns T2.7
Form A4: Schedule of Constructional Plant ..o eesneees T29
Form A5: Schedule of PropoSed SUPPLIEIS ... essesssssssssesse s sssssssnes T2.10
Form A6: Schedule of Proposed SUDCONITACIONS ........c.cverrerrirrininiensirrssscse s seesneees T2.11
Form A7: FINaNCial REFEIENCES .......veceeecec sttt nens T2.12
Form A8: Schedule of Current COMMIIMENTS ..........vuuivrrir e T2.13
Form A9: Estimated Monthly EXPENAItUNE ..o ssssssssse s sssssssnens T2.14
Form A10: Details of Alternative Tenders SUDMIEd .........ccvveerieneeneeeeceecceeeeeeens T2.15
Form A11: Proposed Amendments and Qualifications by Tenderer...........ccooeevevevicereieeieseseinsinns T2.16
Form A12: Tax ComMPlANCe STALUS ......c.cveveeeircisisee ettt T2.17
Form A13: Certificate Of INSUrANCE COVET ...ttt T2.18
Form A14: Preliminary Construction Programme (COmMPUISOrY) .........ccvvrvrirsrererernsessnsessssesesesssensenns T2.19
Form A15: DAt SHEEITS ...ttt T2.20

Form A16: Returnable Document ChECKIISt .............ovicuiiiiieecseeeese et T2.21
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T2.2.2 OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Form B1: Certificate of Tenderer's Attendance at the Clarification Meeting ...........coccovvenrnnennineineiene. T2.22
Form B2: Proof of Registration with Construction

Industry Development BOAIA ... sse e ssesesssnnsns T2.23
Form B3: Form Concerning Fulfilment of the Construction Regulations, 2014...........cccccovnnenninnienneen. T2.24
Form B4: Record of Addenda to Tender DOCUMENIS ........c.wuueeriereereereirnieseesessseesseessessseessesssessseeseeens T2.26
Form B5: Letter of Intent to provide a JBCC MWA Guarantee for Construction ............cccccvevveuververnnnnns T2.27

T2.2.3 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED IN THE CONTRACT

Form C1: Compulsory Enterprise QUESHIONNAITE...........c.ovuureriercerceciseiseeseee et sseseaes T2.28
Form C2: FUNCHONAIIY TADIE ..ottt T2.31
Form C3: Preferencing Schedules: Preference Points Claim Form

in Terms of Preferential Procurement

Regulations 2022 (WCBD B.1) .......c.riurierrereereereeseesseessessesssesssessesssssssssssssssssssssssssssssssssesens T2.34
Form C4: Declaration of Interest (WCBD 4).........cerririnieeessssessessisse st sssssssssssssns T2.41

T224 OTHER DOCUMENTS THAT WILL BE INCLUDED IN THE CONTRACT

Not Applicable
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FORM A1 AUTHORITY FOR SIGNATORY

Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly signed and
dated copy of the relevant resolution of their members or their board of directors, as the case may be.

An example for a company is shown below:
"By resolution of the board of directors passed at a meeting held on [date] ..............cccvvveeviiinnns
MIEIVIES e ettt e e e e e e e et e e e e aa e e e e e e e e

whose signature appears below, has been duly authorised to sign all documents in connection with the Tender for Contract
NO ..oeoiiiiieiiiie e AN @NY cONract which may arise therefrom on behalf of:

(BLOCK CAPITALS)  oooeoeoeoeseseeseeeee e s s ses et et
SIGNED ON BEHALF OF THE COMPANY e
IN HIS CAPACITY AS L oo ——————
DATE L oo ——————
FULL NAMES OF SIGNATORY L oo ——————
NAME (PRINT)
SIGNATURE OF SIGNATORY :
AS WITNESSES LT
NAME (PRINT)
SIGNATURE
7 2R
NAME (PRINT)

SIGNATURE
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FORM A2 SCHEDULE OF WORK CARRIED OUT BY TENDERER

The Tenderer shall list below the contracts of a similar nature awarded to him in accordance with requirements of the
Functionality Table (Form C2). This information is material to the award of the Contract.

EMPLOYER PRINCIPAL AGENT / NATURE OF WORK VALUE OF YEAR OF
(Name, tel no and fax CONSULTING WORK COMPLETION

no) ENGINEER
(Name, tel no and fax no)

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e
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FORM A3 PROPOSED KEY PERSONNEL

The Tenderer shall list below the key personnel (including first nominee and the second choice alternate), whom he
proposes to employ on the Contract should his tender be accepted, both at his headquarters and on the Site, to direct
and for the execution of the work, together with their qualifications, experience, positions held and their nationalities.

DESIGNATION (i)NA:lonMAI‘nEENATIONALITY 2k SUMMARY OF QUALIFICATIONS,
(i) ALTERNATE EXPERIENCE AND PRESENT OCCUPATION

HEADQUARTERS

Partner/Director

Project manager

Other key staff
(give designation)

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e
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NAME AND NATIONALITY OF:

SUMMARY OF QUALIFICATIONS,

DESIGNATION 8?) QET“’g:ﬁiTE EXPERIENCE AND PRESENT OCCUPATION
SITE OFFICE
Site Agent

Site Engineer

Construction  supervisor/
Foreman
(give designation)

Other key staff
(give designation)

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e
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FORM A4 SCHEDULE OF CONSTRUCTIONAL PLANT

The Tenderer shall state below what Constructional Plant will be available for the work should he be awarded the
Contract.

DESCRIPTION, SIZE, CAPACITY NUMBER

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e
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FORM A5 SCHEDULE OF PROPOSED SUPPLIERS

The Tenderer shall, in accordance with the provisions of Conditions of Tender, list below the suppliers / manufacturers
he proposes to employ for part(s) of the work.

PART OR TYPE OF WORK PROPOSED SUPPLIER / MANUFACTURER

DB / MCC Manufacturers
LV Switchgear

Hybrid Inverters

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e
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FORM A6 SCHEDULE OF PROPOSED SUBCONTRACTORS

The Tenderer shall, in accordance with the provisions of Conditions of Tender, list below the subcontractors he proposes
to employ for part(s) of the work.

The naming of any proposed subcontractor hereunder shall not be deemed to constitute a qualification of the Tender,
and acceptance of a tender shall not be construed as approval of any or all of the listed subcontractors, neither shall it in
any way limit or detract from the powers of the Engineer and the obligations of the Contractor pertaining to
subcontracting as stated in the Contract, nor shall it prevent the Tenderer from deviating in any way during the Contract
from the list of proposed subcontractors hereunder if the Tender is accepted.

If any or all of the subcontractors listed hereunder are not approved subsequent to acceptance of the Tender, it shall in

no way invalidate the Tender or the Contract, and the tendered unit rates for the respective items of work shall remain
final and binding even if a subcontractor not listed below is approved by the Employer.

WORK RECENTLY

PART OR TYPE OF WORK PROPOSED SUBCONTRACTOR EXECUTED BY
SUBCONTRACTOR

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e
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FORM A7 FINANCIAL REFERENCES

Financial Statements

I/We agree, if required, to furnish an audited copy of the latest set of financial statements together with my/our Directors'
and Auditors' report for consideration by the Employer.

Details of Company's Bank

I/We hereby authorise the Employer/Engineer to approach all or any of the following banks for the purposes of obtaining
a financial reference:

DESCRIPTION OF BANK DETAILS APPLICABLE TO
BANK DETAIL TENDERER'’S HEAD OFFICE

Name of bank

Branch name

Branch code

Street address

Postal address

Name of manager

Telephone number

Fax number

Account number

Tenderer’s Tax Details
Tenderer's VAT vendor registration NUMDET: ...ttt b st st nsns

Tenderer's SARS taX refErENCE NUMDET: ...ttt sttt sttt bbbttt sttt

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e
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FORM A8 SCHEDULE OF CURRENT COMMITMENTS

Notes to Tenderer:

1. The Tenderer shall list below all Contracts currently under construction or awarded and about to

commence and tenders for which offers have been submitted but awards not yet made.

2. In the event of a joint venture enterprise, details of all the members of the joint venture shall similarly be

attached to this form.

3. The lists must be restricted to not more than 20 Contracts and 20 Tenders. If a tenderer’s actual
commitments or potential commitments are greater than 20 each, those listed should be in descending
order of expected final contract value or sum tendered.

Table 1 Contracts awarded
Employer Project

Expected total value
of contract (incl. VAT)

Duration
(Months)

Expected completion
date

Table 2 TENDERS NOT YET AWARDED

Employer Project Sum Tendered (incl. | Tendered Expected
VAT) Duration commencement
(Months)

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e
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FORM A9 ESTIMATED MONTHLY EXPENDITURE

The Tenderer shall state below the estimated value of work to be completed every month, based on his preliminary
programme and his tendered unit rates.

MONTH VALUE

TOTAL R bbb

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e
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FORMA10  DETAILS OF ALTERNATIVE TENDERS SUBMITTED

The Tenderer shall in accordance with C.2.12 submit a conforming tender in order that any alternative be considered
responsive. The alternative shall be required as a minimum to conform in all respects to the specifications.

DESCRIPTION

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e
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FORMA11  PROPOSED DEVIATIONS AND QUALIFICATIONS BY TENDERER

The Tenderer should record any proposed deviations or qualifications he may wish to make to the Tender Documents in
this Returnable Schedule. Alternatively, a tenderer may state such proposed deviations and qualifications in a covering
letter attached to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause C.3.8 of the Standard Conditions of Tender referenced in the Tender Data
regarding the Employer’s handling of material deviations and qualifications.

If no deviations or modifications are desired, the schedule hereunder is to be marked NIL and signed by the Tenderer.

PAGE CLAUSE OR ITEM DESCRIPTION

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e
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FORMA12  CERTIFICATE OF TAX CLEARANCE

TAX CLEARANCE CERTFICATE REQUIREMENTS

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements have
been made with South African Revenue Service (SARS) to meet the bidder’s tax obligations.

1 In order to meet this requirement bidders are required to submit a valid Tax Compliance Status (TCS) with
Unique Personal Identification Number (PIN) issued by SARS to enable the organ of state to view the
taxpayer's profile and tax status. The TCS Requirements are also applicable to foreign bidders / individuals
who wish to submit bids.

2 A printed TCS with PIN may also be submitted together with the bid. Failure to submit the valid TCS will result
in the invalidation of the bid.

3 In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate
TCS.

4 Applications for the TCS may be made via eFiling. In order to use this provision, taxpayers will need to register

with SARS as eFilers through the website www.sars.gov.za.

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e


http://www.sars/
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FORM A13 CERTIFICATE OF INSURANCE COVER

Note to Tenderer:
In the event of the Tenderer being a joint venture/consortium, the details of the individual members must also be
provided.

The Tenderer shall provide the following details of this insurance cover:

i) T =00 T =Y OSSO
ii) PO OF VAIAIY: ©..vuveoreeeeitciseieisessie ettt sttt bbbt
iii) Value of Insurance:
. Insurance for Works and Contractor’s equipment
0741071 )OSR
VAIUEB: oottt £ttt
. Insurance for Contractor’s personnel
COMPANY: .ottt £ bbbttt
VIUB. .ot
. General public liability
L0710 21 OO
VIUB. .ot
. SASRIA
COMPANY: .ottt £ bbb s bbbttt
VIUB. .o

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e
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FORMA14  PRELIMINARY CONSTRUCTION PROGRAMME (COMPULSARY)

Note to Tenderer:
If a tenderer wishes to submit an alternative tender then this form, appropriately completed, shall be attached to
the Pricing Schedule for the alternative proposal.

The Tenderer shall attach a preliminary programme, to this Form.

This programme shall:

. be in the form of a bar chart (Gantt chart) or similar acceptable time/activity form reflecting the proposed
sequence and tempo of execution of the various activities and the quantities that will be carried out every
week under each of the elements, comprising the work for this contract;

. also indicate the point where the Tenderer intends to commence work operations and the direction in which
the work will proceed,;

. be in accordance with the information provided in Form A4: Schedule of Constructional Plant, Form A8:
Estimated monthly expenditure, and with all other aspects of the Tender; and

. indicate planned working hours.

Details of the preliminary programme shall be appended to this Form.

Number of sheets, appended by the Tenderer to this Form ..........ccc........ [If NIL, enter NIL]

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e
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FORMA15  DATA SHEETS

The Tenderer shall complete and attach the Data Sheets (Annexure C), to this Form.
The following Data Sheets must be completed:
ANNEXURE C : DRAWINGS

DWG No : CT0342-EL-DAT-0101 : Data Sheet Oudebosch
DWG No : CT0342-EL-DAT-0201 : Data Sheet Manager's House

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e
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FORMA16  RETURNABLE DOCUMENT CHECKLIST

This form has been created as an aid to ensure a tenderer's compliance with the completion of the returnable schedules.

Reference No Document Description Tick if
completed

Form A1 Authority for signatory

Form A2 Schedule of work carried out by Tenderer

Form A3 Proposed key personnel

Form A4 Schedule of constructional plant

Form A5 Schedule of proposed suppliers

Form A6 Schedule of proposed subcontractors

Form A7 Tenderer's bank details and financial references

Form A8 Schedule of current commitments

Form A9 Estimated monthly expenditure

Form A10 Details of alternative tenders submitted

Form A11 Proposed amendments and qualifications by Tenderer

Form A12 Tax Compliance Status

Form A13 Certificate of insurance cover

Form A14 Preliminary construction programme (Compulsory)

Form A15 Data Sheets

Form A16 Returnable document checklist

Form B1 Certificate of Tenderer's attendance at the Site/Clarification meeting

Form B2 Proof of registration with Construction Industry Development Board

Form B3 Form concerning fulfilment of the Construction Regulations, 2014

Form B4 Record of Addenda of Tender Documents

Form B5 Letter of Intent to provide a Performance Bond

Form C1 Compulsory Enterprise Questionnaire

Form C2 Functionality Table

Form C3 Preferencing Schedules: Preference points claim form in terms of Preferential Procurement
Regulations, 2022 (WCBD 6.1)

Form C4 Declaration of Interest (WCBD 4)

Form C1.1 Form of Offer and Acceptance

Form C1.2 Contract Data: Tenderer’s Selection

Form C2.2 Bills of Quantities

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiiii e
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FORM B1 CERTIFICATE OF TENDERER'S ATTENDANCE AT THE CLARIFICATION
MEETING

ThIS IS 10 CEILITY TNAL L, .vueeeeeereee ettt

TEPIESENTALIVE OF [TENUBIEI ..ottt bbbt bbbt bbb s bbbt b e bbbttt nee

TEIEPNONE NMUMDET ..ottt £ 5852 E 2855 st en s e
FAX NUMDET ..ottt bbb
visited and examined the SIE ON [AAIE] ..ottt

in the company of [Principal AGent/'s REPIESENIALIVE] ..ottt sttt st ensnes

TENDERER'S REPRESENTATIVE: ...ttt sss bbb

PRINCIPAL AGENT'S REPRESENTATIVE: ...t
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FORM B2 PROOF OF REGISTRATION WITH CONSTRUCTION INDUSTRY DEVELOPMENT
BOARD

The Tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website. (www.cidb.org.za). In the
case of a joint venture, a printed copy of the Active Contractor's listing must be provided for each member of the joint
venture.

NAME OF CONITACION ettt e £t

Contractor Grading DESIGNALION: ........c.euurerrererereresrcesseeesssessesess s ssesesssssssssessssssessessssssess st snssessessssssessasssnssassasssessassasssessassnssessasssnssns

CIDB Contractor REGISIration NUMDET: ..ot stsstsssss st sssss sttt sttt

SIGNED ON BEHALF OF THE TENDERER: ...t


http://www.cidb.org.za/
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FORM B3 FORM CONCERNING FULFILMENT OF THE CONSTRUCTION REGULATIONS,
2014

In terms of Regulation 5(1)(h) of the Construction Regulations, 2014 (hereinafter referred to as the Regulations),
promulgated on 7 February 2014 in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act No 85 of
1993), the Employer shall not appoint a Contractor to perform construction work unless the Contractor can satisfy the
Employer that his/her firm has the necessary competencies and resources to carry out the work safely and has allowed
adequately in his/her Tender for the due fulfilment of all the applicable requirements of the Act and the Regulations.

1 | confirm that | am fully conversant with the Regulations and that my company has (or will acquire/procure) the
necessary competencies and resources to timeously, safely and successfully comply with all of the requirements of
the Regulations. (Tick)

YES
NO
2 Proposed approach to achieve compliance with the Regulations (Tick)

Own resources, competent in terms of the Regulations (refer to 3 below)

Own resources, still to be hired and/or trained (until competency is achieved)

Specialist subcontract resources (competent) - specify:

3 Provide details of proposed key persons, competent in terms of the Regulations, who will form part of the Contract
team as specified in the Regulations (CVs to be attached):
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4 Provide details of proposed training (if any) that will be undergone:

5 Potential key risks identified and measures for addressing risks:

6 | have fully included in my tendered rates and prices (in the appropriate payment items provided in the Schedule of
Quantities) for all resources, actions, training and any other costs required for the due fulfilment of the Regulations for
the duration of the construction and defects repair period. (Tick)

YES
NO
7 The Tenderer shall attach to this Form evidence that he is registered and in good standing with a compensation

insurer who is approved by Department of Labour in terms of section 80 of the Compensation for Injury and Disease
Act, 1993 (Act No 130 of 1993)(COID).

The Tenderer is required to disclose, by also attaching documentary evidence to this form, all inspections,

investigations and their outcomes conducted by the Department of Labour into the conduct of the Tenderer at any
time during the 36 months preceding the date of this Tender.

SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER:

L —————————— IDNO: s
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FORM B4 RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications issued by the Employer before the submission of this Tender offer, amending
the Tender Documents, have been taken into account in this Tender offer:

Date Title or details

10

Attach additional pages if more space is required.

SIGNED ON BEHALF OF TENDERER: ...ttt
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FORM B5 LETTER OF INTENT TO PROVIDE A GUARANTEE FOR CONSTRUCTION

Itis hereby agreed that a Guarantee for Construction drafted exactly as set out in the attached examples (See Section C1.3:
Form of Guarantee) will be provided by the Surety named below:

Name of Surety (Bank or Insurer)

Address:

Signed:

Name:

Capacity:

On behalf of Tenderer (name of
tenderer)

Date:

CONFIRMED BY Surety’s Authorised representative

Signature(s):

Name (print):

Capacity

On behalf of Surety (Bank or Insurer)

Date:
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FORM C1 COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of
each partner must be completed and submitted.

Section 1: NAME Of ENEEIPIISE: ...ttt bbbt bbb bbb bbb tns
Section 2: VAT registration nUmber, if any: ...t
Section 3: CIDB registration NUMDEN, if @NY ..o
Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

*Complete only if sole proprietor or partnership and attach separate page if more than 3 partners.

Section 5: Particulars of companies and close corporations
Company registration NUMDET. ...ttt bbb n bbbt
(@0 TN oto) 40T =1 iTo] 1 0TV T2 o)=Y OSSR

B D= L= 10N 10T 0410 =T T

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager,
principal shareholder or stakeholder in a company or close corporation is currently, or has been within the last 12 months, in
the service of any of the following:

a member of any municipal council o anemployee of any provincial department,
a member of the National Assemblv or the National constitutional institution within the meaning of

. ; y the Public Finance Management Act, 1999 (Act
Council of Province

No 1 of 1999)
o amember of the board of directors of any municipal ber of i thority of
entity o amember of an accounting authority of any

. L . . national or provincial public entity
o an official of any municipality or municipal entity o an employes of Pariiament or a provincial

legislature
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If any of the above boxes are marked, disclose the following:

Name of sole proprietor, partner, Name of institution, public office,
director, manager, principal board or organ of state and position
shareholder or stakeholder held

Status of service (tick
appropriate column)

Within last 12

Current months

*Insert separate page if necessary.

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent or a sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently, or has
been within the last 12 months, in the service of any of the following:

o a member of any municipal council o an employee of any provincial department,

a member of any provincial legislature national or provincial public entity or
constitutional institution within the meaning of the
Public Finance Management Act, 1999 (Act No 1
of 1999)

a member of the National Assembly or the National
Council of Province

o a member of the board of directors of any municipal ber of i thoritv of
entity O amember of an accounting aut ority of any
national or provincial public entity
o an official of any municipality or municipal entity

o an employee of Parliament or a provincial
legislature

Name of institution, public office,
Name of spouse, child or parent board or organ of state and position
held

Status of service (tick
appropriate column)

Within last 12

Current months

*Insert separate page if necessary.
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The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

(i) authorises the Employer to obtain a tax clearance certificate from the South African Revenue Services that
my/our tax matters are in order;

(i) confirms that neither the name of the enterprise or the name of any partner, manager, director or other person,
who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act, 2004;

(iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise, has within the last five years been convicted of fraud or corruption;

(iv) confirms that I/we are not associated, linked or involved with any other tendering entities submitting tender offers
and have no other relationship with any of the Tenderers or those responsible for compiling the Scope of Work
that could cause or be interpreted as a conflict of interest; and

(v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief
both true and correct.

Y oSN =T o4 TSP TSSOSO
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FORM C2 FUNCTIONALITY TABLE:

FUNCTIONALITY
1 GENERAL DEFINITIONS:

1.1 “Functionality” means the measurement according to predetermined norms of a service or commodity designed
to be practical and useful, working or operating, taking into account quality, reliability, viability and durability of a
service or commodity

The evaluation of the bids will be conducted in the following two stages:

A. Firstly, the assessment of functionality will be done in terms of item 4 below. A bid will be disqualified if it Fails to meet the
minimum threshold for functionality as per the bid invitation (The minimum threshold will be 70% of the 100 points
awarded for functionality)

B. Thereafter, only the qualifying bids are evaluated in terms of the 80/20 or 90/10 preference points systems, where the 80
or 90 points must be used for price only and the 20 or 10 points are used for Broad-Based Black Economic Empowerment
(B-BBEE) status level of contribution

2 ADJUDICATION USING A POINT SYSTEM:

2.1 “Functionality” means the specialist expertise, technical ability and experience that the tenderer for a specific
project type.

3 DETERMINATION OF FUNCTIONALITY COMPONENT:

A bid will be disqualified if it Fails to meet the minimum threshold for functionality as per the bid invitation (The minimum
threshold will be 70% of the 100 points awarded for functionality)

Tenderers will be evaluated in terms of information made available in relation to the following categories.

4 FUNCTIONALITY TABLE |

A. xperience and standin
4.1 E d standing 20
41.1. References 9

e  Provide at least three (3) project references of employers & consultant project teams
for completed work of a similar or greater scope to this tender.

(3 points per complete project reference)

41.2. Previous Projects 10

e Provide a representative list of up to five (5) completed projects, including
contactable references of project leaders or clients, of similar or greater scope and
value (higher than R 2 000 000.00) in the last five (5) years.

(2 points per completed project reference)

413 Current Projects 1

e  Provide a list of all current projects being undertaken during 2024 and 2025 in the
Western Cape.

(1 point for list of current projects)
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42 Capability 40
421. Work of similar Nature 25
e Provide details of five (5) similar grid-tied photovoltaic projects, including contactable
references of project leaders or clients, with work of a similar nature, design,
complexity, standard of minimum 100kW capacity or minimum value of R 1
000 000.00 which you have successfully completed within the last five (5) years.
(5 points per completed project reference)
422 Qualification of personnel 15
e  Provide the CV and proof of registration with the Electrical Conformance Board of SA
(ECB) and the Department of Labour of the electrician to be employed full time on
the project
(15 points if both ECB and Dept of Labour Registration No is supplied)
4.3, Resources 10
43.1. Company organogram 3
e Provide an overview of your company structure, registration, business profile and
membership
(Company organogram provided : 3 points; No company organogram provided : 0 point)
43.2. Company infrastructure 2
o Indicate the infrastructure capacity available locally of your company with specific
reference to the operational needs of this project from the point of view of fabrication
and installation of the major components, quality management and site supervision.
(Company infrastructure provided : 2 points; No company infrastructure provided : 0 point)
433. CV's of key personnel 3
e Provide CV's of the Construction Manager and key personnel to be employed
substantially full time on this project and in key supporting roles — provide schedule
of work experience and credentials.
(CV's provided : 3 points; No CV's provided : 0 point)
434, Capacity for shop drawings 2

e Indicate whether your company and the main subcontractors have the capacity to
provide drawings of key installations. (Distribution boards, prefabricated inverter
enclosures (kiosks))

(Capacity to provide drawings provided : 2 points; No capacity to provide drawings
provided : 0 point)

Materials and Equipment Suppliers
Preferred Suppliers
(refer to Section 2.1 of the Electrical Specification)
e  Provide details of suppliers for the following Electrical Equipment:

o DB /MCC Manufacturers

(Supplier conform with the specification : 4 points; Non-conformance : 0 points)
o LV Switchgear

(Supplier conform with the specification : 4 points; Non-conformance : 0 points)
o Hybrid Inverters

(Supplier conform with the specification : 4 points; Non-conformance : 0 points)

442

Compliance with technical specification
e  Tenderers are to complete and submit the Data Sheets (Form A15) and proof that all
equipment will comply with the technical specification.

(Proof 100% compliance with Data Sheets : 4 points per data sheet submitted)
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45, Approach 10
45.1. Procurement programme

e The attention of tenderers is drawn to the contract period. 3

e Provide an indicative procurement programme of your procurement requirements
with lead time requirements.

(Procurement programme provided : 3 points; No procurement programme provided : 0

point)

452 Construction programme 5

e The attention of the tenderers is drawn to the dates for completion of construction
documentation in the document.

e Provide an indicative construction programme including the dates for various
provisional sums and all completion stages and projects phasing. Note that this
programme will be annexed to the building contract upon award as a legally binding
document.

(Construction programme provided : 5 points; No construction programme provided : 0

point)

453 Environmental Management

e Tenderers are to submit details of their intent to administer and comply with 2
Environmental Management procedures, with reference to the National
Environmental Management Act of 2009 and generic environmental specification.

(Environmental Management procedures provided : 2 point; No Environmental

Management procedures provided : 0 point)

TOTAL POINTS FOR FUNCTIONALITY

100
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FORMC3 PREFERENCING SCHEDULES:

WCBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS
2022 AND IN TERMS OF THE WESTERN CAPE GOVERNMENTS INTERIM STRATEGY AS IT RELATES TO
PREFERENCE POINTS

This preference form must form part of all bids invited. It contains general information and serves as a claim form for
preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS (TENDERERS) MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER,
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 AND THE BROAD BASED BLACK ECONOMIC
EMPOWERMENT ACT AND THE CODES OF GOOD PRACTICE

1. DEFINITIONS

1.1 “acceptable tender” means any tender which, in all respects, complies with the specifications and conditions of
tender as set out in the tender document.

1.2 “affidavit” is a type of verified statement or showing, or in other words, it contains a verification, meaning it is
under oath or penalty of perjury, and this serves as evidence to its veracity and is required for court proceedings.

1.3 “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies;

1.4 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-Based Black
Economic Empowerment Act;

15 “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code of good practice
on black economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic
Empowerment Act;

1.6 “bid” means a written offer on the official bid documents or invitation of price quotations and
“tender” is the act of bidding /tendering;

1.7 “Code of Good Practice” means the generic codes or the sector codes as the case may be;

1.8 “consortium or joint venture” means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract;

1.9 “contract” means the agreement that results from the acceptance of a bid by an organ of state;

1.10 “EME” is an Exempted Micro Enterprise with an annual total revenue of R10 million or less.

1.11 “Firm price” means the price that is only subject to adjustments in accordance with the actual increase or
decrease resulting from the change, imposition, or abolition of customs or excise duty and any other duty, levy, or
tax, which, in terms of the law or regulation, is binding on the contractor and demonstrably has an influence on
the price of any supplies, or the rendering costs of any service, for the execution of the contract;

1.12 “Large Enterprise” is any enterprise with an annual total revenue above R50 million;

113 “non-firm prices” means all prices other than “firm” prices;
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1.15

1.16
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1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26
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“person” includes a juristic person;

“price” means an amount of money tendered for goods or services, and includes all applicable taxes less
all unconditional discounts;

“proof of B-BBEE status level contributor” means-

(a) The B-BBEE status level certificate issued by an authorized body or person;

(b) A sworn affidavit as prescribed in terms of the B-BBEE Codes of Good Practice; or

(c) Any other requirement prescribed in terms of the Broad- Based Black Economic Empowerment Act.
QSE is a Qualifying Small Enterprise with an annual total revenue between R10 million and R50 million;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and
includes all applicable taxes;

“sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing, another
person to support such primary contractor in the execution of part of a project in terms of the contract.

“tender” means a written offer in the form determined by an organ of state in response to an invitation to provide
or services through price quotations, competitive tendering process or any other method envisaged in legislation;

“tender for income-generating contracts” means a written offer in the form determined by an organ of state in
response to an invitation for the origination of income-generating contracts through any method envisaged in
legislation that will result in a legal agreement between the organ of state and a third party that produces revenue
for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions;

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000);

“the Regulations” means the Preferential Procurement Regulations, 2022;

“total revenue” bears the same meaning assigned to this expression in the Codes of Good Practice on Black
Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act
and promulgated in the Government Gazette on 11 October 2013;

“trust” means the arrangement through which the property of one person is made over or bequeathed to a
trustee to administer such property for the benefit of another person; and

“trustee” means any person, including the founder of a trust, to whom property is bequeathed in order for such
property to be administered for the benefit of another person.

GENERAL CONDITIONS
The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

Preference point system for this bid:

(a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and
therefore the preference point system shall be applicable.
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Preference points for this bid (even in the case of a tender for income-generating contracts) shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contribution.

The maximum points for this bid are allocated as follows:

POINTS

PRICE 80

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20

Total points for Price and B-BBEE must not exceed

Failure on the part of a bidder to fill in, sign this form and submit in the circumstances prescribed in the Codes of
Good Practice either a B-BBEE Verification Certificate issued by a Verification Agency accredited by the South
African Accreditation System (SANAS) or an affidavit confirming annual total revenue and level of black
ownership together with the bid or an affidavit issued by Companies Intellectual Property Commission, will be
interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.

The organ of state reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.

ADJUDICATION USING A POINT SYSTEM

Subject to Section 2 (1) (f) of the Preferential Procurement Policy Framework Act, 2000, the bidder obtaining
the highest number of total points will be awarded the contract.

A tenderer must submit proof of its B-BBEE status level of contributor in order to claim points for B-BBEE.

A tenderer failing to submit proof of B-BBEE status level of contributor or is a non-compliant contributor to B-
BBEE will not be disqualified but will only score:

(a) points out of 80 for price; and

(b) 0 points out of 20 for B-BBEE

Points scored must be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid must be the one scoring the
highest number of preference points for B-BBEE.

As per section 2 (1) (f) of the Preferential Procurement Policy Framework Act, 2000, the contract may be
awarded to a bidder other than the one scoring the highest number of total points based on objective criteria in
addition to those contemplated in paragraph (d) and (e) of the Act that justifies the award to another tenderer
provided that it has been stipulated upfront in the tendering conditions.

Should two or more bids be equal in all respects; the award shall be decided by the drawing of lots.
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FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEM

A maximum of 80 or 90 points is allocated for price on the following basis:

Ps= 80(1 -

Where

Ps

Pt

Pmin

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING

PROCUREMENT

80/20 or 90/10

P min P min
Points scored for price of bid under consideration
Price of tender under consideration

Price of lowest acceptable tender

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or

Ps = 80 (1 + Pt—PmaxE:::E) o Ps = 90 (1 +

Where

Ps

Pt

Pmax

Pmaxi

Points scored for price of tender under consideration
Price of tender under consideration

Price of highest acceptable tender

Pt—Pmln) o Ps:go(l— Pt—Pmln]

90/10

Pt—-Pmax:.}

Pmax

)
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POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION

In terms of WCG interim strategy, preference points must be awarded to a bidder for attaining the B-BBEE status
level of contribution in accordance with the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant contributor 0 0

An EME must submit a valid, originally certified affidavit confirming annual turnover and level of black ownership
or an affidavit issued by Companies Intellectual Property Commission

A QSE that is less than 51 per cent (50% or less) black owned must be verified in terms of the QSE
scorecard issued via Government Gazette and submit a valid, original or a legible certified copy of a B-BBEE
Verification Certificate issued by SANAS.

A QSE that is at least 51 per cent black owned (51% or higher) must submit a valid, originally certified
affidavit confirming turnover and level of black ownership as well as declare its empowering status or an affidavit
issued by Companies Intellectual Property Commission.

A large enterprise must submit a valid, original or originally certified copy of a B-BBEE Verification Certificate
issued by a verification agency accredited by SANAS.

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity, provided
that the entity submits their B-BBEE status level certificate.

A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must submit a
consolidated B-BBEE status level verification certificate for every separate tender.

Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in terms of
the specialized scorecard contained in the B-BBEE Codes of Good Practice.

BID DECLARATION

Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following:
B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPH 6

B-BBEE Status Level of Contribution....... S (maximum of 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph
6.1 and must be substantiated by means of a B-BBEE certificate issued by a Verification Agency
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10.

10.1

10.2

10.3

10.4

10.5
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accredited by SANAS or an affidavit confirming annual total revenue and level of black ownership in
terms of the relevant sector code applicable to the tender.

SUB-CONTRACTING
Will any portion of the contract be sub-contracted? YES/NO (delete which is not applicable)

If yes, indicate:

(i) what percentage of the contract will be subcontracted? ..., %
(i) the name of the Sub-CoONtractor? ..........cccccoiiiiiiiiii e
(iii) the B-BBEE status level of the sub-contractor? .................

(iv) whether the sub-contractor is an EME or QSE? YES/NO (delete which is not applicable)

Sub-contracting relates to a particular contract and if sub-contracting is applicable, the bidder to state in their
response to a particular RFQ that a portion of that contract will be sub- contracted.

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of company/ entity:
VAT registration nUMDEI:
Company Registration NUMDEr:
TYPE OF COMPANY/ FIRM

Partnership/ Joint Venture/ Consortium
One-person business/ sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[SELECT APPLICABLE ONE]

O
O
O
O
[m]
[m]
[m]
[m]

I/'we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the points
claimed, based on the B-BBEE status level of contribution indicated in paragraph 7 above, qualifies the company/
firm for the preference(s) shown and I/we acknowledge that:

(a) The Western Cape Government reserves the right to audit the B-BBEE status claim submitted by the
bidder.
(b) As set out in Section 130 of the B-BBEE Act as amended, any misrepresentation constitutes a criminal

offence. A person commits an offence if that person knowingly:

(i)  misrepresents or attempts to misrepresent the B-BBEE status of an enterprise;

(i) provides false information or misrepresents information to a B-BBEE Verification Professional in
order to secure a particular B-BBEE status or any benefit associated with compliance to the B-

BBEE Act;

(iiy  provides false information or misrepresents information relevant to assessing the B-BBEE status
of an enterprise to any organ of state or public entity; or
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(iv) engages in a fronting practice.

If a B-BBEE verification professional or any procurement officer or other official of an organ of state or
public entity becomes aware of the commission of, or any attempt to commit any offence referred to in
paragraph 10.5 (a) above will be reported to an appropriate law enforcement agency for investigation.

Any person convicted of an offence by a court is liable in the case of contravention of

10.5 (b) to a fine or to imprisonment for a period not exceeding 10 years or to both a fine and such
imprisonment or, if the convicted person is not a natural person to a fine not exceeding 10 per cent of
its annual turnover.

The purchaser may, if it becomes aware that a bidder may have obtained its B-BBEE status level of
contribution on a fraudulent basis, investigate the matter. Should the investigation warrant a restriction
be imposed, this will be referred to the National Treasury for investigation, processing and imposing the
restriction on the National Treasury’s List of Restricted Suppliers. The bidder or contractor, its
shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis,
may be restricted from obtaining business from any organ of state for a period not exceeding 10 years,
after the audi alteram partem (hear the other side) rule has been applied.

The purchaser may, in addition to any other remedy it may have —

(i)  disqualify the person from the bidding process;

(i) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;

(i) cancel the contract and claim any damages which it has suffered as a result of having to make
less favourable arrangements due to such cancellation; and

(iv) forward the matter for criminal prosecution.
The information furnished is true and correct.

The preference points claimed are in accordance with the General Conditions as indicated in paragraph
2 of this form.

SIGNATURE(S) OF THE BIDDER(S): ........oooiiiiiiiiii

1.

2.
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FORM C4 DECLARATION OF INTEREST

WCBD 4
PROVINCIAL GOVERNMENT WESTERN CAPE

DECLARATION OF INTERESTS, BIDDERS PAST SCM PRACTICES AND INDEPENDENT BID
DETERMINATION

To give effect to the requirements of the Western Cape Provincial Treasury Instructions, 2019: Supply Chain
Management (Goods and Services), Public Finance Manage Act (PFMA) Supply Chain Management (SCM)
Instruction No. 3 of 2021/2022 - SBD 4 Declaration of Interest, Section 4 (1)(b)(iii) of the Competition Act No. 89 of
1998 as amended together with its associated regulations, the Prevention and Combating of Corrupt Activities Act No
12 of 2004 and regulations pertaining to the tender defaulters register, Paragraph 16A9 of the National Treasury
Regulations and/or any other applicable legislation.

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles
of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South
Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

All prospective bidders intending to do business with the Institution must be registered on the Central Supplier
Database (CSD) and the Western Cape Supplier Evidence Bank (WCSEB) if they wish to do business with the
Western Cape Government (WCG)via the electronic Procurement Solution (ePS).

The status of enterprises and persons listed on the National Treasury’s Register for Tender Defaulters will be housed
on the ePS. Institutions may not under any circumstances procure from enterprises and persons listed on the
Database of Tender Defaulters.

The status of suppliers listed on the National Treasury’s Database of Restricted Suppliers will be housed on the ePS;
however, it remains incumbent on institutions to check the National Treasury Database of Restricted Suppliers before
the conclusion of any procurement process. For suppliers listed as restricted, institutions must apply due diligence
and risk assessment before deciding to proceed with procurement from any such supplier.

Definitions

“bid” means a bidder’s response to an institution’s invitation to participate in a procurement
process which may include a bid, price quotation or proposal;

“Bid rigging (or collusive bidding)” occurs when businesses, that would otherwise be expected to compete,
secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire
goods and/or services through a bidding process. Bid rigging is, therefore, an agreement between competitors;
“business interest” means —

(a) aright or entitlement to share in profits, revenue or assets of anentity;

(b) areal or personal right in property;

(c) a right to remuneration or any other private gain or benefit, or

(d) includes any interest contemplated in paragraphs (a), (b) or (c) acquired through an intermediary and any
potential interest in terms of any of those paragraphs;

“Consortium or Joint Venture” means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract;
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“Controlling interest” means, the power, by one person or a group of persons holding the majority of the equity of
an enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct the course and
decisions of the enterprise;

“Corruption”- General offences of corruption are defined in the Combating of Corrupt Activities Act, 2004 (Act No 12
of 2004) as:

Any person who directly or indirectly —

(a) accepts or agrees or offers to accept an!' gratification from any other person, whether for the benefit of
himself or herself or for the benefit of another person; or

(b) gives or agrees or offers to give to any other person any gratification, whether for the benefit of that other
person or for the benefit of another person., in order to act personally or by influencing another person so to
act, in a manner—

(i) that amounts to the-
(aa) illegal. dishonest. unauthorised. incomplete. or biased: or
(bb) misuse or selling of information or material acquired in the course of the exercise, carrying
out or performance of any powers, duties or functions arising out of a constitutional,
statutory, contractual or any other legal obligation:
(i) that amounts to-
(aa) the abuse of a position of authority;
(bb) a breach of trust; or
(cc) the violation of a legal duty or a set of rules;

(i) designed to achieve an unjustified result; or

(iv)  thatamounts to any other unauthorised or improper inducement to do or 45 not to do anything. of the,
is guilty of the offence of corruption.

“CSD” means the Central Supplier Database maintained by National Treasury;
“employee”, in relation to —

(a) a department, means a person contemplated in section 8 of the Public Service Act, 1994 but excludes a
person appointed in terms of section 12A of that Act; and

(b) a public entity, means a person employed by the public entity;
“entity”’ means any -

(a) association of persons, whether or not incorporated or registered in terms of any law, including a company,
corporation, trust, partnership, close corporation, joint venture or consortium; or

(b) sole proprietorship;

“entity conducting business with the Institution” means an entity that contracts or applies or tenders for the sale,
lease or supply of goods or services to the Province;

“Family member” means a person’s —

(a) Spouse; or
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(b) child, parent, brother, sister, whether such a relationship results from birth, marriage or adoption or some
other legal arrangement (as the case may be);

“intermediary” means a person through whom an interest is acquired, and includes a representative or agent or
any other person who has been granted authority to act on behalf of another person;

“Institution” means —

a provincial department or provincial public entity listed in Schedule 3C of the Act;
“Provincial Government Western Cape (PGWC)” means

(a) the Institution of the Western Cape, and

(b) a provincial public entity;

“RWOEE” means —

Remunerative Work Outside of the Employee’s Employment

“spouse’’ means a person’s —

(a) partner in marriage or civil union according to legislation;

(b) partner in a customary union according to indigenous law; or

(c) partner with whom he or she cohabits and who is publicly acknowledged by the person as his or her life
partner or permanent companion.

Regulation 13(c) of the Public Service Regulations (PSR) 2016, effective 1 February 2017, prohibits any employee
from conducting business with an organ of state, or holding a directorship in a public or private company doing
business with an organ of state unless the employee is a director (in an official capacity) of a company listed in
schedules 2 and 3 of the Public Finance Management Act.

(a) Therefore, by 31 January 2017 all employees who are conducting business with an organ of state should
either have:

(i) resigned as an employee of the government institution or;
(i) cease conducting business with an organ of state or;

(i) resign as a director/shareholder/owner/member of an entity that conducts business with an organ of
state.

Any legal person, or their family members, may make an offer or offers in terms of this invitation to bid. In view of
potential conflict of interest, in the event that the resulting bid, or part thereof, be awarded to family members of
persons employed by an organ of state, it is required that the bidder or his/her authorised representative declare
his/her position in relation to the evaluating/adjudicating authority where the bidder is employed by the Institution.

The bid of any bidder may be disregarded if that bidder or any of its directors abused the institution’s supply chain
management system; committed fraud or any other improper conduct in relation to such system; disclosure is found
not to be true and complete; or failed to perform on any previous contract.

Section 4(1)(b)(iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or
concerted practice by firms, or a decision by an association of firms, if it is between parties in a horizontal relationship
and if it involves collusive bidding (or bid rigging). Collusive bidding is a per se prohibition meaning that it cannot be
justified under any grounds.
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11.  Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all reasonable
steps to prevent abuse of the supply chain management system and authorises accounting officers and accounting
authorities to:

(a) disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s supply chain
management system and or committed fraud or any other improper conduct in relation to such system.

(b) cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or
fraudulent act during the bidding process or the execution of that contract.

12.  Communication between partners in a joint venture or consortium will not be construed as collusive bidding.

13.  In addition and without prejudice to any other remedy provided to combat any restrictive practices related to bids and
contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be
reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from
conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

SECTION A DETAILS OF THE ENTITY

CSD Registration Number MAAA

Name of the Entity

Entity registration Number (where
applicable)

Entity Type

Tax Reference Number

Full details of directors, shareholder, member, partner, trustee, sole proprietor or any persons having a controlling interest with a right
orentitlement to share in profits, revenue or assets of the entity should be disclosed in the Table A below.

TABLE A

DESIGNATION

(Where a directoris a PERCENTAGE

INTEREST IN THE
ENTITY

PERSONAL TAX

FULL NAME IDENTITY NUMBER

shareholder, both should REFERENCE NO.
be confirmed)
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SECTION B: DECLARATION OF THE BIDDER’S INTEREST

The supply chain management system of an institution must, irrespective of the procurement process followed, prohibit any award to an
employee of the state, who either individually or as a director of a public or private company or a member of a close corporation, seek
to conduct business with the WCG, unless such employee is in an official capacity a director of a company listed in Schedule 2 or
3 of the PFMA as prescribed by the Public Service Regulation 13(c).

Furthermore, an employee employed by an organ of state conducting remunerative work outside of the

employee’s employment should first obtain the necessary approval by the delegated authority (RWOEE), failure to submit proof of such
authority, where applicable, may result in disciplinary action.

B1. Are any persons listed in Table A identified on the CSD as employees of an organ of state? NO YES
(Ifyes, refer to Public Service Circular EIM 1/2016 to exercise the listed actions)
B2. Are any employees of the entity also employees of an organ of state? NO YES
(ifyes complete Table B and attach their approved “RWOEE”)
B3. Are any family members of the persons listed in Table A employees of an organ of state? NO YES
(ifyes complete Table B)
TABLE B

Details of persons (family members) connected to or employees of an organ of state should be disclosed in Table B below.

INSTITUTION
EMPLOYEE NO./
PERSAL NO.
(Indlicate if not known)

DESIGNATION/
RELATIONSHIP TO
BIDDER**

FULL NAME OF EMPLOYEE IDENTITY NUMBER VG L W

OF EMPLOYMENT

SECTION C: PERFORMANCE MANAGEMENT AND BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

To enable the prospective bidder to provide evidence of past and current performance.

C1. Did the entity conduct business with an organ of state in the last twelve months? NO YES
(Ifyes complete Table C)
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C2. TABLEC

Complete the below table to the maximum of the last 5 contracts.

PROVINCIAL

DEPARTMENT OR IS0

SERVICES OR
COMMODITY

CONTRACT/ PERIOD OF VALUE OF

aLL LA R ORDER NUMBER  CONTRACT CONTRACT

PROVINCIAL
ENTITY

C3. Is the entity orits principals listed on the National Database as companies or persons prohibited from doing business NO YES
with the public sector?

C4.  Isthe entity orits principals listed on the National Treasury Register for Tender Defaulters in terms of section 29 of the NO YES
Prevention and Combating of Corrupt Activities Act (No. 12 0f2004)?

(To access this Register enter the National Treasury’s website, www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or
submit your written request for a hard copy of the Register to facsimile number
(012) 326 5445.)

C5. If yes to C3 or C4, were you informed in writing about the listing on the database of restricted suppliers NO YES N/A
or Register for Tender Defaulters by National Treasury?

C6.  Wastheentity or persons listedin Table A convicted for fraud or corruption during the past five years in a court of law NO YES
(including a court outside the Republic of South Africa)?

C7.  Wasany contract between the bidder and any organ of state terminated during the past five years on account of NO YES
failure to perform on or comply with the contract?
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SECTION D: DULY AUTHORISED REPRESENTATIVE TO DEPOSE TO AFFIDAVIT

This form must be signed by a duly authorised representative of the entity in the presence of a commissioner of oaths.

e ettt ettt ettt b bttt et et e et e et e bt e Rt e bt ee At e et R Rt ee et R et ee et eR et ee et ee et eR At ee At eR At eR et eR et eR et es et es et en et eneebeneeten et enees hereby swear/affirm;

i, that the information disclosed above is true andaccurate;

ii. that!have read understand the content of thedocument;

iii. thatlhave arrived at the accompanying bid independently from, and without consultation, communication, agreement or arrangement with any competitor.

iv. that the entity undertakes to independently arrive at any offer at any time to the Institution without any consultation, communication, agreement or arrangement
with any competitor. In addition, that there will be no consultations, communications, agreements or arrangements with any competitor regarding the quality,
quantity, specification, prices, including methods, factors or formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit
the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates;

V. that the entity or its representative are aware of and undertakes not to disclose the terms of any bid, formal or informal, directly or indirectly, to any competitor, prior to the
date and time of the official bid opening or of the awarding of the contract; and

vi. that there have been no consultations, communications, agreements or arrangements made with any official of the procuring institution in relation to this procurement
process prior to and during the bidding process except to provide clarification on the bid submitted where so required by the institution; and that my entity was not
involved in the drafting of the specifications or terms of reference for this bid.

DULY AUTHORISED REPRESENTATIVE’S SIGNATURE

| certify that before administering the oath/affirmation | asked the deponent the following questions and wrote down his/her answers in his/her presence:

11 Do you know and understand the contents of the declaration? ANSWER: .............cccoeveiinnins

12 Do you have any objection to taking the prescribed oath? ANSWER: ............ccceeeennn

13 Do you consider the prescribed oath to be binding on your conscience? ANSWER:.......................

14 Do you want to make an affirmation? ANSWER: .........................

2. | certify that the deponent has acknowledged that he/she knows and understands the contents of this declaration, which was sworn to/affirmed and the

deponent’s signature/thumbprint/mark was place thereon in my presence.

..................................................................................................... SIGNATURE FULL
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WESTERN CAPE NATURE CONSERVATION BOARD

TENDER NO. WCNCB 08/10/2024
FOR KOGELBERG SOLAR at KOGELBERG NATURE RESERVE
C11 FORM OF OFFER AND ACCEPTANCE (AGREEMENT)

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a Contract in respect of the
following works:

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender Data and
addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance,
the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract including compliance
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance
with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE-ADDED TAX IS

veveeeeeees faNd [inwords); R [in figures],
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data,
whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the Contract

Data.

Signature(s)

Name(s)

Capacity

[Name and address of organisation]

Name and
signature of
witness
Date

CIDB Registration
number
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer's Offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract
identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an agreement between the Employer and the
Tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this
Agreement.

The terms of the Contract are contained in
PartC1  Agreements and Contract Data [which includes this Agreement]
PartC2  Pricing Data
PartC3  Scope of Work
PartC4  Site Information
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any Addenda thereto listed in the Tender
Schedules, as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during this process of
offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Agreement. No
amendments to or deviations from the said documents are valid unless contained in this Schedule, which must be duly
signed by the authorised representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of
Deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the delivery of any
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the Conditions of Contract
identified in the Contract Data at, or just after, the date this Agreement comes into effect. Failure to fulfil any of these
obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives one
fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the Tenderer (now
Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why he cannot
accept the contents of this Agreement, this Agreement shall constitute a binding Contract between the parties.

Signature(s)
Name(s)
Cpagly s

Name and
signature of
witness
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SCHEDULE OF DEVIATIONS
Notes:
1. The extent of deviations from the Tender Documents issued by the Employer prior to the Tender closing date is

limited to those permitted in terms of the Conditions of Tender.

2. A Tenderer's covering letter shall not be included in the final Contract Document. Should any matter in such
letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the process
of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change
to the Tender Documents and which is agreed by the Parties becomes an obligation of the Contract and shall
also be recorded here.

4. Any change or addition to the Tender Documents arising from the above agreements and recorded here, shall
also be incorporated into the final draft of the Contract.

1 SUBJECE ...
DBEAIIS ... e
2 SUBJECE ...
DBEAIIS ...
3 SUBJECE ...
DBLAIS ... e
4 SUDJECE ...t
DBLAIIS ... e
5 SUDBJECE ...
DBLAIIS ...t e
6 SUDJECE ..ot e
DBLAIIS .. e —————

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the
Tender Data and Addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or change to
the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the
issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have
any meaning or effect in the Contract between the parties arising from this Agreement.
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FOR THE TENDERER:

Signature(s)
Name(g) s
Copacy s

Name and
signature of
witness

FOR THE EMPLOYER:

Signature(s)
Name(s)
Capacity

Name and
signature of
witness
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CONFIRMATION OF RECEIPT

The Tenderer (now Contractor), identified in the Offer part of this Agreement, hereby confirms receipt from the Employer,
identified in the Acceptance part of this Agreement, of one fully completed original copy of this Agreement, including the
Schedule of Deviations (if any) today:

the ..o [day]

Of e [month]

20........... [year]

At [place]

Forthe Contractor: e
Signature
Name
Capacity

Signature and name Of WINESS: e
Signature
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WESTERN CAPE NATURE CONSERVATION BOARD
TENDER NO. WCNCB 08/10/2024
FOR KOGELBERG SOLAR at KOGELBERG NATURE RESERVE

C1.2 CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER
CONDITIONS OF CONTRACT

The JBCC Minor Works Agreement : Contract Data, Edition 5.2, 2018, published by the Joint Building Contracts Committee
NPC, is applicable to this Contract and is obtainable from www.asags.co.za.


http://www.asaqs.co.za/
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Project Name

PR-005508 KOGELBERG SOLAR

Reference Number

CT0342

Works description

Supply, installation and 1 year maintenance of connecting and expanding the
existing photovoltaic system to provide grid-tied power to fourteen (14) tourist
cabins and the water treatment plant

A2.0 Site [1.1]

Erf/ stand number

Kogelberg Nature Reserve

Township / Suburb

Kleinmond

Site address

Kogelberg Nature Reserve, Off- R44 between Kleinmond and, Betty's Bay, 7141

Local authority

Overstrand Municipality

A 3.0 Employer [1.1]

Name

Western Cape Nature Conservation Board

Legal entity of above

Western Cape Nature

Conservation Board Ramese Mathews

Contact person

Business registration numbe

N/A Telephone number 087 087 3175

VAT/GST number

N/A Mobile number

Country

SOUTH AFRICA E-mail rmathews @capenature.co.za

Postal address

3rd Floor, PGWC Shared Services Centre, Cnr Bosduif & Volstruis Streets

Bridgetown |Posta| code |7764

Physical address

3rd Floor, PGWC Shared Services Centre, Cnr Bosduif & Volstruis Streets

Bridgetown |Posta| code |7764

A 4.0 Principal agent[1.1;5.1]

Name

Bihrmann Engineering (Pty) Ltd

Legal entity of above

Private Company Contact person

Practice number

1286 Telephone number 021 930 4934

Fraam Human

Mobile number 083 422 1686

Country

SOUTH AFRICA E-mail braam@buhrmannce.co.za

Postal address

Unit 25, Muirfield House, Midpark Business Village, 2 Greens Close

Parow |Posta| code |7500
Phvsical address Unit 25, Muirfield House, Midpark Business Village, 2 Greens Close
y Parow |Posta| code |7500

©Copyright reserved: JBCC® Minor Works Agreement, Edition 5.2 - May 2018 Contract Data
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A50 Agent[l.1;5.2] |

Discipline| Electrical Engineer

Name

Bihrmann Engineering (Pty) Ltd

Legal entity of above

Private Company

Contact person

Braam Human

Practice number

1286

Telephone number

021 930 4934

Mobile number

083 422 1686

Country

SOUTH AFRICA

E-mail

braam@buhrmannce.co.za

Postal address

Unit 25, Muirfield House, Midpark Business Village, 2 Greens Close

Parow

|Postal code

| 7500

Physical address

Unit 25, Muirfield House, Midpark Business Village, 2 Greens Close

Parow

|Postal code

| 7500

A6.0 Agent[1.1;52] |

Discipline| Health & Safety Consultant

Name

Legal entity of above

Contact person

Practice number

Telephone number

Mobile number

Country E-mail
Postal address |Posta| code
Physical address |Posta| code
A7.0 Agent [1.1; 5_2] | Discipline| N/A

Name

Legal entity of above

Contact person

Practice number

Telephone number

Mobile number

Country E-mal
Postal address |Posta| code
Physical address |Posta| code

A 8.0 Agent[l.1;5.2] |

Discipline| N/A

Name

Legal entity of above

Contact person

Practice number

Telephone number

Mobile number

Country

E-mail

Postal address

|Posta| code

Physical address

|Posta| code




C1.10
B CONTRACT INFORMATION

B 1.0 Definitions [1.1]

Bills of quantities: System/Method of
measurement

N/A

B 2.0 Law,regulations and notices [2.0]

Law applicable to the works, state country

[2.1] South Africa

B 3.0 Offer and acceptance [3.0]

|Currency applicable to this agreement [3.2] |ZAR (South African Rand)

B 4.0 Documents [4.0]

The original signed agreement is to be held by the principal agent [4.2], Yes

if not, indicate by whom

Number of copies of construction information issued to the contractor at no 3

cost [4.5]

Documents comprising the agreement Page numbers

The JBCC® Minor Works Agreement, Edition 5.2 May 2018 1to 19

The JBCC® Minor Works Agreement - Contract Data, Edition 5.2 May 2018 lto 11

The JBCC® General Preliminaries for use with the JBCC® Minor Works 1to7

Agreement, Edition 5.2 May 2018

Bills of Quantities Annexure A

Electrical Specification Annexure B

Tender Drawings Annexure C

Environmental Management Plan Annexure D

Contract drawings - description Number Revision Date

Electrical Engineer:
Data Sheet Oudebosch CT0342-EL-DAT-0101 0 14/10/2024
Data Sheet Manager's House CT0342-EL-DAT-0201 0 14/10/2024
Ovwerall Single Line Diagram CT0342-EL-SLD-0001 0 14/10/2024
Owerall Site Power Layout CT0342-EL-LAY-0001 0 14/10/2024
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B 5.0 Employer's agents [5.0]

B 6.0

Authority is delegated to the following agents to issue contract instructions and perform duties for
specific aspects of the works [5.2]

BUhrmann Consulting Engineers

Principal agent’s and agents’ interest or involvement in the works other than a professional interest [5.3]

N/A

Insurances [8.0]

Insurances by employer Amount Deductible amount
including tax including tax
Contract works insurance:
New works [8.2.1] N/A N/A
(contract sum or amount)
or Works with alterations and additions [8.2.1]
(reinstatement value of existing structures with or R 20000 000.00 | R 10 000.00
including new works)
DII’ECt- contra(?tors [13.0] where ap_phcable, N/A N/A
to be included in the contract works insurance
Free |_ssue [19.1.12] where appllcat?le, N/A N/A
to be included in the contract works insurance
Escalation, professional fees and reinstatement
costs of not included above
Total of the above contract works insurance amount R 20000 000.00 | R 10 000.00
Supplementary insurance [8.2.2] N/A N/A
Public liability insurance [8.2.3] R 20000 000.00 | R 10 000 000.00
Removal of lateral support insurance [8.2.4] N/A N/A
Other insurances [8.2.5] N/A N/A
Yes/no? Yes If yes, description 1
R 20000 000.00 | R 10 000 000.00
SASRIA
Yes/no? N/A If yes, description 2
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The requirements for practical completion are:

= Inverters & PV panels must be safe and operational whilst supplementing the site power draw.
= All distribution boards must have a valid COC.

= The council SSEG application must be submitted.

©Copyright reserved: JBCC® Minor Works Agreement, Edition 5.2 - May 2018 Contract Data
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B 10.0 Payment [19.0]

Date of month for issue of regular payment
certificates [19.2]

26th

B 11.0 Dispute resolution [22.0]

Adjudication [22.5.1]
Name of nominating body

Association of Arbitrators

As recommended by the Association of

Applicable rules for adjudication [22.5.2] Arbitrators

Arbitration [22.6.4]
Name of nhominating body

Association of Arbitrators

Applicable rules for arbitration [22.6.5] Arbitration Act 42 of 1965

B 12.0 JBCC® General Preliminaries - selections

Provisional bills of quantities [P2.2] Yes/no? Yes

Availability of construction information [P2.3] Yes/no? Yes

Previous work - dimensional accuracy - details
[P3.1]

Previous work - defects - details [P3.2] -

Inspection of adjoining properties - details [P3.3] -

Handover of site in stages - specific requirements
[P4.1]

N/A

Enclosure of the works - specific requirements
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Payment [19.0]

Date of month for issue of regular payment
certificates [19.2]

26th

Dispute resolution [22.0]

Adjudication [22.5.1]
Name of nominating body

Association of Arbitrators

Applicable rules for adjudication [22.5.2]

As recommended by the Association of
Arbitrators

Arbitration [22.6.4]
Name of nhominating body

Association of Arbitrators

Applicable rules for arbitration [22.6.5]

Arbitration Act 42 of 1965

JBCC® General Preliminaries - selections

Provisional bills of quantities [P2.2]

Yes/no? Yes

Availability of construction information [P2.3]

Yes/no? Yes

Previous work - dimensional accuracy - details
[P3.1]

Previous work - defects - details [P3.2]

Inspection of adjoining properties - details [P3.3]

Handover of site in stages - specific requirements
[P4.1]

N/A

Enclosure of the works - specific requirements
[P4.2]

Geotechnical and other investigations - specific
requirements
[P4.3]

Existing premises occupied - details
[P4.5]

Services - known - specific requirements [P4.6]

All existing services to stay in tact

Water By contractor Yes/no? No
[P8.1] By employer Yes/no? No

By employer - metered Yes/no? Yes
Electricity By contractor Yes/no? Yes
[P8.2] By employer Yes/no? No

By employer - metered Yes/no? No
Ablution and welfare By contractor Yes/no? Yes
facilities [P8.3] By employer Yes/no? No

Communication facilities - specific requirements
[P8.4]

Email, Cellphone, Telephone, Facsimile

Protection of the works - specific requirements
[P11.1]
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Protection / isolation of existing works and works
occupied in sections - specific requirements [P11.2]

No

Disturbance - specific requirements [P11.5]

Environmental disturbance - specific requirements
[P11.6]

The contractor shall submit an
Environmental Management Plan for approval
by the principal agent and execute works in
accordance wit the management plan for the
whole durations of the works

Changes made to the JBCC® documentation

Reference may be made to other documents forming part of this agreement

Clause 16.1 The defects liability period for the works shall commence on the calendar day following
the date of practical completion and end at midnight (00:00) one (1) year from the date of practical
completion [CD] or when work on the list for completion has been satisfactorily completed [16.4],

whichever is the later
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TENDER CLOSING

Tender closing date 25 November 2024 |Time | 11:00
Tender submission CapeNature Head Office, 3rd Floor, PGWC Shared Services Centre, Cnr
address Bosduif & Volstruis Streets, Bridgetown, 7764

Tender may be

. . yes/no ? Yes E-mail tenders@capenature.co.za
submitted by e-mail

TENDERER'S SELECTIONS

Securities [9.0]

Guarantee for construction: Select Option A or B |:|

|Option A |Guarantee for construction (variable) by contractor [9.1.1]

|Option B |Payment reduction [9.1.2]

|Guarantee for payment by employer [9.2] |Amount N/A

Advance payment, subject to a guarantee for advance

Amount N/A
payment [9.4]

Contractor's annual holiday periods during the construction period

Yegr 1 con.tractor s annual start date i end date )
holiday period

Yegr 2 con.tractor s annual start date end date

holiday period

Yegr 3 con.tractor s annual start date end date

holiday period

Payment of preliminaries [19.0]

Select Option A or B |:| Where the contractor does not select an option, Option A shall apply

Where the total amount of preliminaries is not identified (in a lump sum contract) it shall be taken as 7.5%
(seven and a half per cent) of the contract sum, excluding contingency sums, and any provision for contract
price adjustment (cost fluctuation)

Assessed by the principal agent, an amount prorated to the value of the works executed in
the same ratio as the amount of the preliminaries to the contract sum which contact sum
Option A shall exclude the amount of preliminaries.

Contingency sum(s) and any provision for contract price adjustment (cost fluctuations) shall
be excluded for the calculation of the aforesaid ratio

An amount agreed by the principal agent and the contractor in terms of the bills of
guantities or the priced document to identify an initial establishment charge, a time based
Option B charge and a final disestablishment charge.

Payment of the time base charge shall be adjusted from time to time as may be necessary

to take into account the progress of the works

Adjustment of preliminaries [20.6.3]
Select Option A or B |:| Where the contractor does not select an option, Option A shall apply

The amount of preliminaries shall be adjusted to take account of the effect of changes in time and/or value on
preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this purpose

in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and shall apply

notwithstanding the actual employment of resources by the contractor in the execution of the works
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For the adjustment of preliminaries both the contract sum and the contract value shall exclude the amount
of preliminaries, contingency sum(s) and any provision for contract price adjustment (cost fluctuations)

Where the total amount of preliminaries is not identified (in a lump sum contract) it shall be taken as 7.5%
(seven and a half per cent) of the contract sum, excluding contingency sums, and any provision for contract
price adjustment (cost fluctuation)

The preliminaries shall be adjusted in accordance with an allocation of preliminaries
amounts to be provided by the contractor within fifteen (15) working days of the date of
acceptance of the tender as follows:

- An amount which shall not be varied,;

- An amount varied in proportion to the contract value as compared to the contract sum;

- An amount varied in proportion to the number of calendar days extension to the date of
practical completion to which the contractor is entitled with an adjustment of the
contract value as compared to the number of calendar days in the initial construction
period

Option A

Where the above mentioned information is not provided the following allocation of

preliminaries amounts shall apply:

- Ten per cent (10%) shall not be varied

- Fifteen per cent (15%) shall be varied in proportion to the contract value as compared to
the contract sum

- Seventy five per cent (75%) shall be varied in proportion to the number of calendar days
extension to the date of practical completion to which the contractor is entitled with an
adjustment of the contract value as compared to the number of calendar days in the
initial construction period

The preliminaries shall be adjusted in accordance with a detailed breakdown of
preliminaries amounts for the works to be provided by the contractor

within fifteen (15) working days of possession of the site. Such breakdown shall inter alia
include administrative and supervisory staff charges and charges for the use of
construction equipment, all in terms of the programme.

The adjustment of preliminaries shall be based on the number of calendar days extension
Option B |to the date of practical completion to which the contractor is entitled with an adjustment
of the contract value as compared to the number of calendar days in the initial
construction period taking into account the resources planned for the period of
construction during which the delay occurred (not for the period added tot the initial or
extended date for the practical completion)

Where the contractor does not provide the detailed breakdown of preliminaries within the
period stated, Option A shall apply
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FORM OF TENDER

Tenderer's details

Name

Legal entity of above

Contact person

Business registration

Telephone number

number
VAT/GST number Mobile number
Country E-mail
Postal address

Postal code
Physical address

Postal code

Acceptance of tender conditions

By submission of this tender to the employer the tenderer offers and agrees to execute and complete the

works and to remedy any defects in conformity with the specification for the tender amount stated

The tender shall remain in full legal force for three (3) months from the closing date of the tender. The tenderer
accepts liability for loss or damages that may be suffered by the employer should the tender validity period not

be honoured

The lowest or any tender will not necessarily be accepted by the employer nor will reasons be given for such a

decision

Tender amount compilation

Amount
Tenderer’s work excluding tax R -
Tax | 15 |%]|R -
Total tender amount including tax R -

Total tender amount including tax, in

words

. Place
Signature

Tenderer who by signature hereto
warrants authority
Name |Capacity |Date |
Place
Signature
Witness

Name |Date |




C1.18

E4.0 Tender qualifications




WESTERN CAPE NATURE CONSERVATION BOARD

TENDER NO.

FOR

c13

WCNCB 08/10/2024

Cl1.19

KOGELBERG SOLAR at KOGELBERG NATURE RESERVE

PERFORMANCE GUARANTEE (PRO FORMA)

MWA Guarantee for Construction
For use with the JBCC® Minor Works

catiocate ||

GUARANTOR DETAILS AND DEFINITIONS

Guarantor: I

Physical Address: |

Guarantor's signatory 1:

I Capacity |

Guarantor's signatory 2:

| Capacity I

Contactor:

|
|
Employer: |
|
|

Principal Agent:

Works: |

Site: |

Contract Sum:

Accepted amount inclusive of tax

Currency I | |

... amount in words:

Guaranteed Sum: The maximum aggregate amount

Currency l |

Guarantee Expiry Date:

AGREEMENT DETAILS
Principal Agent issues:

JBCC® format Interim Payment Certificates, the Final Payment Certificate, the Certificate of

Practical Completion and the Certificate of Final Completion

1.0 The Guarantor's liability shall be limited to the diminishing amounts of the Guaranteed Sum as follows:

GUARANTOR'S LIABILITY

1.1.1 Maximum Guaranteed Sum (not exceeding 6.0% of

the contact sum) in the amount of:

PERIOD OF LIABILITY

From and including the date of issue of this MWA
Guarantee for Construction and up to and including the
date of Certificate of Practical Completion

Amount in words:

112 Reducing to the Guaranteed Sum (not exceeding

4.0% of the contract sum) in the amount of:

From and including the day after the date of the
Certificate of Practical Completion and up to and
including the date of the Certificate of Final Completion

Amount in words:

113 Reducing to the Guaranteed Sum (not exceeding

2.0% of the contract sum) in the amount of:

From and including the day after the date of the
Certificate of Final Completion and up to and including
the date of issue of the Final Payment Certificate where
payment is due to the Contractor, whereupon this MWA
Guarantee for Construction shall expire. Where the
Final Payment Certificate reflects payment due to the
Employer, this MWA Guarantee for Construction shall
expire on payment of the full amount
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Amount in words:

2.0 The Guarantor’s liability limits set out in clauses 1.1 to 1.3 shall apply in respect of any claim received by the Guarantor
during the guarantee validity period.

3.0 The Guarantor acknowledges that:

3.1 Any reference in this MWA Guarantee to the Agreement is made for the purpose of convenience and shall not be
construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a
suretyship.

3.2  Its obligation under this MWA Guarantee for Construction is restricted to the payment of money.

3.3  Reference to a Certificate of Practical Completion or to a Certificate of Final Completion shall mean such certificate
as issued by the Principal Agent.

4.0  Subject to the Guarantor's maximum liability referred to in 1.0, the Guarantor hereby undertakes to pay the Employer
the sum certified upon receipt of the documents identified in 4.1 to 4.3:

41 A copy of a first written demand notice issued by the Employer to the Contractor stating that payment of a sum
certified by the Principal Agent in an Interim or Final Payment Certificate has not been made in terms of the
Agreement and failing such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor
to make payment in terms of 4.2;

4.2 A written demand notice issued by the Employer to the Guarantor at the Guarantor's Physical Address with a copy
to the Contractor stating that a period of seven (7) calendar days has elapsed since the date of issue of the first
written demand notice in terms of 4.1 and that the sum certified has not been paid to date. The Employer herewith
calls up this MWA Guarantee for Construction and demands payment of the sum certified from the Guarantor; and

43 A copy of the applicable payment certificate which entitles the Employer to receive payment in terms of the
Agreement of the sum certified in 4.0.

5.0  Subject to the Guarantor's maximum liability referred to in 1.0, the Guarantor undertakes to pay the Employer the
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the
Guarantor at the Guarantor's Physical Address calling up this MWA Guarantee for Construction stating that:

5.1 The Agreement has been terminated due to the Contractor's default and that the MWA Guarantee for Construction
is called up in terms of 5.0. The demand notice shall enclose a copy of the notice of termination, or

5.2 A provisional sequestration or liquidation court order has been granted against the Contractor and that the MWA
Guarantee for Construction is called up in terms of 5.0. The demand notice shall enclose a copy of the court order.

6.0 The aggregate amount of payments to be made by the Guarantor in terms of 4.0 and 5.0 shall not exceed the
Guarantor's maximum liability in terms of 1.0.

70  Where the Guarantor is a registered insurer and has made payment in terms of 5.0, the Employer shall within one
hundred and twenty (120) calendar days of receipt of payment submit an expense account to the Guarantor showing
how all monies received in terms of this MWA Guarantee for Construction have been expended or will be expended,
and shall refund to the Guarantor any surplus amount. All monies refunded to the Guarantor in terms of this MWA
Guarantee for Construction shall bear interest at the prime overdraft rate of the Employer's bank compounded
monthly and calculated from the date payment by the Guarantor to the Employer until the date of refund.

8.0  Payment by the Guarantor in terms of 4.0 or 5.0 shall be made within seven (7) calendar days upon receipt of the
first written demand notice to the Guarantor.

9.0 The Employer shall have the absolute right to arrange its affairs with the Contractor in any manner which the Employer
deems fit and the Guarantor shall not have the right to claim his release from this MWA Guarantee for Construction
on account of any conduct alleged to be prejudicial to the Guarantor.

10.0 The Guarantor chooses the Physical Address stated above for all notices and correspondences in relation to the
Guarantee.

11.0 This MWA Guarantee for Construction is neither negotiable nor transferable and shall expire in terms of either
1.1.3, or payment in full of the Guaranteed Sum or on the Guarantee expiry date, whichever is the earlier,
whereafter no claims will be considered by the Guarantor. The original of this MWA Guarantee for Construction
shall be returned to the Guarantor after it has expired.
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12.0 This MWA Guarantee for Construction, with the required demand notices in terms of 4.0 or 5.0, shall be regarded
as a liquid document for the purpose of obtaining a court order

13.0 Where this MWA Guarantee for Construction is issued in the Republic of South Africa this MWA Guarantee shall
be governed by the laws of the Republic of South Africa. A competent court in the Republic of South Africa shall
have sole jurisdiction in terms of this MWA Guarantee. Where this MWA Guarantee is issued outside the Republic
of South Africa, the laws of the guarantor who issued this MWA Guarantee shall prevail. A competent court, in the
jurisdiction in which the guarantor is domicile shall prevail.

Signed at: Date:

Guarantor's Signatory 1: Guarantor’s Signatory 2:

Witness:

Witness:

Guarantor's seal or stamp

JBCC Guarantee for Construction MWA 5.2 © May 2020
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WESTERN CAPE NATURE CONSERVATION BOARD

TENDER NO. WCNCB 08/10/2024

FOR KOGELBERG SOLAR at KOGELBERG NATURE RESERVE

C14  AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
(ACT NO 85 OF 1993)

THIS AGREEMENT MAGE B +.oocoeeeeeoeoeseosoesesessssessesosssessessssssessssssessessosssesseseosssessesessssessesssssseseosoessesoon

ON IS 6 ..o Y OF oo in the year ......

DEIWEEN ..o [hereinafter called "the Employer"] of the one

part, herein represented by
TN AT 7= o1 OO

=1 0T [OOSR

WHEREAS the Employer is desirous that certain works be constructed, viz

WESTERN CAPE NATURE CONSERVATION BOARD

and has accepted a Tender by the Mandatary for the construction, completion and maintenance of such Works and whereas the
Employer and the Mandatary have agreed to certain arrangements and procedures to be followed in order to ensure compliance
by the Mandatary with the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of 1993);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1 The Mandatary shall execute the work in accordance with the Contract Documents pertaining to this Contract.

2 This Agreement shall hold good from the contract date, which shall be the date of a written acceptance by the employer
or principal agent of the contractor’s offer and continue to be in force and affect until:

(a) the date of the Certificate of Final Completion issued in terms of Clause 16.0 (JBCC MWA 5.2), or

(b) the date of termination of the agreement in terms of Clause 21.0 (JBCC MWA 5.2).
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The Mandatary declares himself to be conversant with the following:

(a) All the requirements, regulations and standards of the Occupational Health and Safety Act, 1993 (Act No 85
of 1993), hereinafter referred to as "The Act", together with its amendments and with special reference to the
following sections of The Act:

() Section8 General duties of employers to their employees;

(i)  Section 9 : General duties of employers and self-employed persons to persons other than
employees;

(i) Section37 Acts or omissions by employees or mandataries, and

(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement.

(b) The procedures and safety rules of the Employer as pertaining to the Mandatary and to all his
subcontractors.

In addition to the requirements of Clause 2.0 (JBCC MWA 5.1) and all relevant requirements of the agreement, the
Mandatary agrees to execute all the Works forming part of this agreement and to operate and utilise all machinery, plant
and equipment in accordance with the Act.

The Mandatary is responsible for the compliance with the Act by all his subcontractors, whether or not selected and/or
approved by the Employer.

The Mandatary warrants that all his and his subcontractors' workmen are covered in terms of the
Compensation for Occupational Injuries and Diseases Act, 1993 which cover shall remain in force whilst any
such workmen are present on site. A letter of good standing from the Compensation Commissioner to this
effect must be produced to the Employer upon signature of the agreement.

The Mandatary undertakes to ensure that he and/or subcontractors and/or their respective employers will at all times
comply with the following conditions:

(a) The Mandatary shall assume the responsibility in terms of Section 16.1 of the Occupational Health and
Safety Act. The Mandatary shall not delegate any duty in terms of Section 16.2 of this Act without the
prior written approval of the Employer. If the Mandatary obtains such approval and delegates any duty in
terms of Section 16.2 a copy of such written delegation shall immediately be forwarded to the Employer.

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the Mandatary to
the Department of Labour as well as to the Employer. The Employer will further be provided with copies
of all written documentation relating to any incident.

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section
32 of the Occupational Health and Safety Act into any incident involving the Mandatary and/or his
employees and/or his subcontractors.
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In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing witnesses:

SIGNED FOR AND ON BEHALF OF THE EMPLOYER: oo esessessesesssssssssessee
WITNESS T et 2 ettt
NAME T et 2 ettt
(IN CAPITALS)

SIGNED FOR AND ON BEHALF OF THE MANDATARY: oottt esssssssssesse
WITNESS T ettt D ettt
NAME T e 2 ettt

(IN CAPITALS)
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CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH AND
SAFETY ACT, 1993 (ACT NO 85 OF 1993)

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the Mandatary in terms of
the above-mentioned Act shall confirm his or her authority thereto by attaching to this page a duly signed and dated copy of the
relevant resolution of the Board of Directors.

An example is given below:

"By resolution of the Board of Directors passed atameeting held on e, 20......,

appears below, has been duly authorised to sign the AGREEMENT in terms of THE OCCUPATIONAL

HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 0N DEhaIf OF .......cvorerreerrrirrinrineis s ssessssssseseeenns
SIGNED ON BEHALF OF THE COMPANY L ettt
IN HIS/HER CAPACITY AS L ettt
DATE L bbb bbb b e bbbt
SIGNATURE OF SIGNATORY L et AR
WITNESS: (R 2 e

NAME (IN CAPITALS): e 2o s



c2.1

WESTERN CAPE NATURE CONSERVATION BOARD

TENDER NO.

FOR

PART C2

WCNCB 08/10/2024

KOGELBERG SOLAR at KOGELBERG NATURE RESERVE

PRICING DATA

C21

C2.2

PRICING INSTRUCTIONS .......cotiiiieereereeseesseesessseessessesssesssessssssesseessesssssssssssssssssssssssssssssssssssssssens C22-

BILL OF QUANTITIES
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WESTERN CAPE NATURE CONSERVATION BOARD

TENDER NO. WCNCB 08/10/2024

FOR

KOGELBERG SOLAR at KOGELBERG NATURE RESERVE

C2.1 PRICING INSTRUCTIONS

The Conditions of Contract are the JBCC Minor Works Agreement inclusive of the Contract Data Addenda CD (Edition
5.2 of May 2018) and JBCC General Preliminaries (Edition 6.2 of May 2018) prepared by the Joint Building Contracts
Committee Inc. The said JBCC Minor Works Agreement inclusive of the Contract Data Addenda CD shall be deemed to
be incorporated herein.

The Bill comprises items covering the Confractor's profit and costs of general liabilities and of the construction of
Temporary and Permanent Works.

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill, he should note the fact
that the Contractor is entitled, under various circumstances, to payment for additional work carried out and that the
principal agent's is obliged to base his assessment of the rates to be paid for such additional work on the rates the
Contractor inserted in the Bill.

The items in these bills of quantities utilise abbreviated descriptions. It is the intention that the abbreviated
descriptions be fully described when read with the applicable measuring system and the relevant preambles and/or
specifications. However, should the full intent and meaning of any description not be clear, the contractor shall,
before submission of his tender, call for a written directive from the principal agent, failing which it shall be assumed
that the contractor has allowed in his pricing for materials and workmanship in terms of international best practice.
No consideration will be given to any claim by the Contractor submitted on such a basis. The Bill has been drawn up in
accordance with the latest issue of Standard System of Measuring Building Work Seventh Edition.

Unless stated to the contrary, items are measured net in accordance with the drawings without any allowance having
been made for waste.

The contractor is to allow opposite each item for all costs in connection therewith. All prices to include, unless othe rwise
stated, for all materials, fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting, labour, setting,
fitting and fixing in position, cutting and waste (except where to be measured in accordance with the standard system of
measurement), patterns, models and templates, plant, temporary works, returning of packaging, duties, taxes (other
than Value Added Tax), imposts, establishment charges, overheads, profit and all other obligations arising out of this
agreement. Value Added Tax (VAT) is to be separately stated on the summary page of these bills of quantities.

An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities are stated. Items
left unpriced will be deemed to be covered in prices against other items throughout these bills of quantities and no
claim for any extras arising out of the contractor's omission to price any item will be entertained.

The Tenderer shall also fill in a rate against the items where the words "rate only" appear in the amount column.
Although no work is foreseen under these items and no quantities are consequently given in the quantity column, the
tendered rates shall apply should work under these items actually be required.

Should the Tenderer group a number of items together and tender one sum for such group of items, the single
tendered sum shall apply to that group of items and not to each individual item, or should he indicate against any
item that full compensation for such item has been included in another item, the rate for the item included in another
item shall be deemed to be nil.

The tendered rates, prices and sums shall, subject only to the provisions of the Conditions of Contract, remain valid
irrespective of any change in the quantities during the execution of the Contract.

The quantities of work as measured and accepted and certified for payment in accordance with the Conditions of
Contract, and not the quantities stated in the Bill of Quantities, will be used to determine payments to the Contractor.
The validity of the Contract shall in no way be affected by differences between the quantities in the Bill of Quantities
and the quantities certified for payment.



C2.3

Ordering of materials are not to be based on the Bill of Quantities, but only on information issued for construction
purposes.

For the purposes of this Bill of Quantities, the following words shall have the meanings hereby assigned to them:

Unit : The unit of measurement for each item of work as defined in the Standardized, Project or
Particular Specifications

Quantity : The number of units of work for each item

Rate : The payment per unit of work at which the Tenderer tenders to do the work

Amount : The quantity of an item multiplied by the tendered rate of the (same) item

Sum : An amount tendered for an item, the extent of which is described in the Bill of Quantities, the

Specifications or elsewhere, but of which the quantity of work is not measured in units

The units of measurement indicated in the Bill of Quantities are metric units. The following abbreviations may appear
in the Bill of Quantities:

mm = millimetre

m = metre

km = kilometre

km-pass = kilometre-pass

m? = square metre
m?-pass = square metre-pass
ha = hectare

m? = cubic metre

me-km = cubic metre-kilometre
kW = kilowatt

kN = kilonewton

kg = kilogram

t = ton (1 000 kg)

% = percent

MN = meganewton
MN-m = meganewton-metre
PC Sum = prime cost sum
Prov Sum = provisional sum
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WESTERN CAPE NATURE CONSERVATION BOARD

TENDER NO. WCNCB 08/10/2024

FOR KOGELBERG SOLAR at KOGELBERG NATURE RESERVE
C2.2 BILLS OF QUANTITIES

SUMM A RY 2-3
BILL NO 1: PRELIMINARY & GENERALS ...t sesssesss st ssss st sss s s s s sssssssssssssssssssssssens 4-5
BILL NO 2 : LOW-VOLTAGE DISTRIBUTION BOARDS .......cciiuiemiemeineeneeseeseessessesssssssssesssssssesssssssssssssssssnsssnns 6
BILL NO 3: CABLEWAYS ettt 7
BILL NO 4 : LOW-VOLTAGE RETICULATION .......ccutereereereereemeeseesseesesssesssesssesssssssssesssssssssssssssssssssssssssssssssssssens 8-9
BILL NO 5 : SMALL POWER & LIGHTING ......couvteeeerteieeeieeineesneessesssesssesssesssesssesssesssesssesseesssessssssesssasssesssesssasssesssesssnes 10
BILL NO 6 : PHOTOVOLTAIC SOLAR  ...ooiieeieeteeieetseeeseesessse sttt sess st es sttt ettt ssesssesssesssesssesssens 11

BILLNO 7 :EARTHING et 12
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WESTERN CAPE NATURE CONSERVATION BOARD
TENDER NO. WCNCB 08/10/2024
FOR KOGELBERG SOLAR at KOGELBERG NATURE RESERVE

PART C3 SCOPE OF WORK

C3.1 DESCRIPTION OF WORK...........
C3.1.1 Employer's objectives ...................
C3.1.2 Works Description..........c.ccoeeeeeenn.
C3.1.3 Location of the Works ...................

C3.2 ENVIRONMENTAL SPECIFICAT

C3.3 ELECTRICAL SPECIFICATIONS

TON Lttt

C3.2
C3.2
C3.2
C3.2

C3.2

C3.2



C3.3

C3.1 DESCRIPTION OF THE WORK

C3.141 EMPLOYER'S OBJECTIVES
The Western Cape Nature Conservation Board trading as CapeNature is a government entity responsible for
managing and maintaining 31 nature reserve complexes comprising 112 nature reserves, of which 106 are
terrestrial and six are marine protected areas, totalling 828 506 hectares in the Westem Cape Province of South
Africa. CapeNature offers a variety of eco-tourism products at 25 of its nature reserves.
As custodian of the province’s natural environment, CapeNature is tasked with nature conservation and awareness,
preserving biodiversity, and providing facilities for education, research and is mandated to generate revenue from
ecotourism products and experiences.
100% of all revenue generated at CapeNature is ploughed directly into conservation projects within the Western
Cape.

C3.1.2 WORKS DESCRIPTION
In 2023 construction of carports with mounted photovoltaic panels and associated battery storage room was
completed at Kogelberg Nature Reserve (34°19'55.8"S 18°59'16.0"E). Currently this system provides power to
the office complex only. This project entails connecting and expanding the existing system to provide grid-tied
power to fourteen (14) Tourist Cabins and the Water Treatment Plant. The PV system should act as primary
supply with grid-tied ESKOM supply as backup
This description of the Works is not necessarily complete and shall not limit the work to be carried out by the
Contractor under this Contract.
Approximate quantities of each type of work are given in the Bill of Quantities.

C3.1.3 LOCATION OF THE WORKS
Kogelberg Nature Reserve, Off- R44 between Kleinmond and, Betty's Bay, 7141

C3.2 ENVIRONMENTAL SPECIFICATION
Refer to Annexure D for Environmental Specification

C3.3 ELECTRICAL SPECIFICATION

Refer to Annexure B for electrical specification
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WESTERN CAPE NATURE CONSERVATION BOARD

TENDER NO. WCNCB 08/10/2024

FOR KOGELBERG SOLAR at KOGELBERG NATURE RESERVE
PART C4 SITE INFORMATION

C4.1 ANNEXURES

C4.1.1 ANNEXURE A : BILL OF QUANTITIES ......oiveereeerreernererneeesneesssesssssssssssssssssssssssssssssssssssessssessssnees C4.2
C4.1.2 ANNEXURE B : ELECTRICAL SPECIFICATION .....otvuirreireernreerneeenseeneesseessessssssssssssessssessssnees C4.3
C4.1.3 ANNEXURE C : DRAWINGS .......oriereeeeeneessnesssseesssessssesssesssassssesssssssssassssssssssssssssssssansssassssanees C44
C4.1.31 DWG No. CT0342-EL-DAT-0101 : Data Sheet Oudebosch.........ccccouvrnernminnieneineienniene.
C4.1.3.2 DWG No. CT0342-EL-DAT-0201 : Data Sheet Manager's HOUSE ........c.coevvrernienienenne.
C4.1.3.3 DWG No. CT0342-EL-SLD-0001 : Overall Single Line Diagram .........ccoeeveneevieneenenne.
C4.1.34 DWG No. CT0342-EL-LAY-0001 : Overall Site Power Layout............cccoveeevvinervienienenne.

C4.1.4 ANNEXURE D : ENVIRONMENTAL SPECIFICATION.........ccnuiiniirrciniiersceneeenscenesensseesenneens C45
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ANNEXURE A

BILLS OF QUANTITIES
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Project Name

PR-005508 KOGELBERG SOLAR

Project Number

CT0342

Document Title

ELECTRICAL BILLS OF QUANTITIES

Document Number

CT0342-EL-BOQ-0001-RO

0 | 150ct 24 |Issued for Tender B Human JHVW

Rev Date Description Prepared Approved

Document Control

Consulting Engineer Client

Cape Nature Conservation Board

BCE B U H R M A N N PGWC Shared Services Centre, corner

CONSULTING ENGINEERS Bosduif and Volstruis streets
Unit 25, Muirfield House, Midpark Business Village,

Bridgetown
2 Greens Close, Parow, 7500, South Africa .

Gatesville
t+27(0)21 930 4934 | m +27(0)84 440 9273 7766

info@buhrmannce.co.za | www.buhrmannce.co.za
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PR-005508 KOGELBERG SOLAR e
< Ca pe ELECTRICAL BILLS OF QUANTITIES BCE BUHRM ANN
CT0342-EL-BOQ-0001-R0O
Cost
Bill No Summary - Description Total
Supply Install
1 P&G (Preliminary & Generals) R R R -
2 Low-Voltage Distribution Boards R 30,000 [ R R 30,000
3 Cableways R R R -
4 Low-Voltage Reticulation R R R -
5 Small Power & Lighting R R R -
6 Photovoltaic Solar R 57,500 [ R R 57,500
7 Earthing R R R -
Sub-Total (Excluding Contingencies and VAT) R 87,500
Contingency (20%) R 17,500
Sub-Total (Excluding VAT) R 105,000
VAT R 15,750
Grand Total (Including VAT) R 120,750
C:\Program Files (x86)\PDF Tools AG\3-Heights(TM) Document Converter Service\Temp\d7068f504288eb61c668426e8d35cled6545d63ab2b8c50ac45c03abf3f2d714 Page 1 of 2



PR-005508 KOGELBERG SOLAR e
< CC] pe ELECTRICAL BILLS OF QUANTITIES BCE BUHRM ANN
CT0342-EL-BOQ-0001-RO o
Bill No Summary - Description Cost Total
Supply Install
Item Unforeseen Items and Labour Rates Hourly Rates

Normal After Hours Sundays

A Project Manager

B Construction Manager

C Technician / Artisan

D Semi-Skilled Labour

E Unskilled Labour

F Percentage Mark-up for Unforeseen Items (below R10 000) %

G Percentage Mark-up for Unforeseen Items (R10 000 - R100 000) %

H Percentage Mark-up for Unforeseen Items (R100 000 and above) %

C:\Program Files (x86)\PDF Tools AG\3-Heights(TM) Document Converter Service\Temp\d7068f504288eb61c668426e8d35cled6545d63ab2b8c50ac45c03abf3f2d714
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PR-005508 KOGELBERG SOLAR
ELECTRICAL BILLS OF QUANTITIES
CT0342-EL-BOQ-0001-R0

@4 BUHRMANN

CONSULTING ENGINEERS

Description

Specification Unit

Qty.

Rate

Cost

Supply

Install

Supply Install

Total

Preliminaries & General

Electrical (P&G)

1,11

Preliminary and general cost allowed (P & G)
shall include all overhead, supervision, project
management & administration, stationary, etc.
cost.

sum

11,2

Subsistance and travel allowances for
personnel. This includes airfare, car rental &
accommodation.

sum

1,13

Allowance for Health and Safety Requirements.
This includes cost for the compilation of health
and safety files, inductions, etc.

sum

1,14

Contractor’s site camp, temporary buildings,
ablution and latrine facilities, access, water and
power supply, guarding & protection and local
transport of personnel and plant to site,
including for subsequent removal of all
structures and leaving site in condition as
specified.

sum

1,15

Comply with all laws and statutory
requirements.

sum

1,16

Total price for insurance of the works (including
riot and political unrest risks)

sum

1,17

Surety Bond and stamps for Contract.

sum

1,18

Provide first aid equipment and medical
supplies for use at site.

sum

1,19

Allow for any expenses, which may occur due to
unfavourable climatic conditions.

sum

1,1,10

Total price for all General liabilities and other
items in the opinion of the Tenderer not
adequately covered in the document but
essential for the satisfactory completion of the
contract (Details to be supplied).

sum

C:\Program Files (x86)\PDF Tools AG\3-Heights(TM) Document Converter Service\Temp\d7068f504288eb61c668426e8d35c1led6545d63ab2b8c50ac45c03abf3f2d714
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<« Cape

PR-005508 KOGELBERG SOLAR
ELECTRICAL BILLS OF QUANTITIES
CT0342-EL-BOQ-0001-R0

@4 BUHRMANN

CONSULTING ENGINEERS

Rate Cost
No Description Specification Unit Qty. Total
Supply Install Supply Install
The Tenderer shall allow whatever cost he may
consider necessary for the carrying out and
observance of all clauses and conditions in the
1,1,11 Memorandum of Agreement, Conditions of sum 1 -l R -|R - R R
Contract, Special Conditions of Contract and
Provisions of this Document.

1.2 Additional Items R - R R
1,2,1 Any additional items the Tenderer deems R - R R
1,2,2 necessary for the successful completion of the R - R R
1,2,3 installation (specify) R R R R
1,2,4 R - R R
1,2,5 R - R R
1,2,6 R - R R
1,2,7 R - R R
1,2,8 R - R R
1,2,9 R - R R
1,2,12 R - R R
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PR-005508 KOGELBERG SOLAR .o
v CG pe ELECTRICAL BILLS OF QUANTITIES BCE B U H R M A N N
CT0342-EL-BOQ-0001-R0 CONSULTING ENGINEERS
Rate Cost
No Description Specification Unit Qty. Total
Supply Install Supply Install
2 Low Voltage Distribution Boards R 30,000 | R - R 30,000

2.1 Sub Distribution Boards R - R - R -
2,1,1 Modify existing distribution boards as specified Oudebosch Kiosk K4 Modification e.a 1 R - R - R - R - R -
2,1,2 and indicated on the attached schematic Inverter Plant Room DB Modifications ea 1 R - R - R - R - R -
2,1,3 diagrams: Kiosk K2 Modification ea 1 R - R - R - R - R -
2,1,4 Manager's House DB Essential/Non-Essential e.a 1 R - R - R - R - R -
215 See Document:
216 © CT0342-EL-SLD-0001-RO (Overall SLD)

2.2 Certificates of Compliance R - - -
2,21 Certificates of Compliance (COC) for each sub COC for modifications of various DB's e.a 4 R - R - R - - R -
2,2,2 distribution board in accordance with SANS
2,2,3 10142 Part 1 (Wiring Code)
2,24

2.3 Additional Items R 30,000 | R - R 30,000
2,3,1 Any additional items the Tenderer deems Data logging on Oudebosch Kiosk K4 & Kiosk K1 as per PC Sum 3 R 10,000 | R - R 30,000 | R - R 30,000
2,3,2 necessary for the successful completion of the specification (CT0342-EL-SPE-0001-R0) R - R - R _
2,3,3 installation (specify) Markup & Attendance on Data Logging % 3 R - R - R - R - R -
2,34 R - R - R -
2,35 R - R - R -
2,3,6 R - R - R -
2,3,7 R - R - R -
2,3,8 R - R - R -
2,39 R - R - R -
2,3,10 R - R - R -
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& Cape

PR-005508 KOGELBERG SOLAR
ELECTRICAL BILLS OF QUANTITIES
CT0342-EL-BOQ-0001-R0

@4 BUHRMANN

CONSULTING ENGINEERS

Rate Cost
No Description Specification Unit Qty. Total
Supply Install Supply Install
3 Cableways R - R - R
3.1 Mesh Cable Tray (150mm Wide; Heavy Duty) R - R - R
3,1,1 Supply and install 150mm wide galvanized steel Straight lengths (linear meters) m 15 R - R - R - R - R
3,1,2 mesh cable tray (heavy duty) complete withall | Horizontal bend (90deg) ea 0 R - R - R - R - R
3,1,3 fixing materials of the following sizes: Internal riser e.a 0 R _ R _ R _ R _ R
3,1,4 External dropper e.a 0 R - R - R - R - R
31,5 | SeeDocument: T (150 to 150) ea 0 R - R - IR - R - IR
e CT0342-EL-SPE-0001 . .
3,1,6 Hangers fixed to soffit, roof structure or walls e.a 0 R - R - R - R - R
3.2 Unistrut Supports (41 x 41mm P1000 Heavy Duty| R - R - R
3,2,1 Supply and install 41 x 41mm wide galvanized Straight lengths (linear meters) for Posts of 800mm Each e.a 16 R - R - R - R - R
3,2,2 steel P1000 support brackets (heavy duty) Post base ea 0 R - R - R - R - R
3,2,3 complete with all fixing materials of the Single Cantilever Arm e.a 2 R _ R _ R _ R _ R
3,2,4 following sizes: Staggered Cantilever Arm e.a 0 R - R - R - R - R
3,2,5 Double Cantilever Arm e.a 0 R - R - R - R - R
See Document: Concrete Plinths (1200 x 450 x 300mm = long x wide x high
e CT0342-EL-SPE-0001 X
3,2,6 complete with 50 x 50mm Chamfered Edges and 2 x 50mm e.a 0 R - R - R - R - R
diameter PVC cast in pipes for Lifting)
3,2,7 Concrete Plinths (400 x 250 x 400mm = long x wide x high) e.a 4 R - R - R - R - R
3.3 Additional Items R - R - R
3,31 Any additional items the Tenderer deems R - R - R - R - R
3,3,2 necessary for the successful completion of the R - R - R - R
3,3,3 installation (specify) R R R R R
33,4 R - R - R
3,35 R - R - R
3,3,6 R - R - R
3,3,7 R - R - R
33,8 R - R - R
3,39 R - R - R
3,3,10 R - R - R
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@ Cape

PR-005508 KOGELBERG SOLAR
ELECTRICAL BILLS OF QUANTITIES
CT0342-EL-BOQ-0001-R0

@4 BUHRMANN

CONSULTING ENGINEERS

Rate Cost
No Description Specification Unit Qty. Total
Supply Install Supply Install
4 Low Voltage Reticulation R - R R

4.1 LV Cables R - R R
4,1,1 Supply and install XLPE/PVC/PVC/SWA/PVC 35 mm? 4 core Cu m 170 R - R R - R R
4,1,2 Copper cables (SANS 1507; 600V/1000V) on a 25 mm?2 4 core Cu m 0 R - R R - R R
41,3 rack or pulled through sleeves or laid directly in 6 mm? 4 core Cu m 40 R _ R R _ R R
4,1,4 | theground of the following sizes: 25 mm? PVC Insulated Earth Wire m 170 | R -~ Ir R I R
4,1,5 4 mm? PVC Insulated Earth Wire m 50 R - R R - R R
216 Note all cables to be of type:

o * FYRGARD - Flame Retardant Cable: Red Stripe
417 * LOHAL - Low Halogen Cable: Blue Stripe
418 | «10TOX- Low Toxicity Cable: White Stripe

4.2 LV Cable Terminations R - R R
4,2,1 Supply and install cable ends complete with 35 mm?2 4 core Cu e.a. 4 R - R R - R R
4,22 glands, lugs and shrouds of the following sizes: 6 mm?2 4 core Cu e.a. 2 R - R R - R R
4,23 25 mm? PVC Insulated Earth Wire e.a 4 R - R R - R R
42,4 4 mm? PVC Insulated Earth Wire e.a. 30 R - R R - R R

4.3 Sleeves R o R R
4,3,1 Supply and install uPVC medium duty pipes 40 mm Diameter m 0 R - R R - R R
4,32 (Class 6) including slow radius bends, cutting, 50 mm Diameter m 0 R - R R - R R
43,3 short lengths, straight couplings complete with 75 mm Diameter m 0 R R R R R R R
43,4 single length of 2,5mm dia galvanised draw wire 110 mm Diameter m 50 R - R R - R R
4,35 | installed per pipe: 160 mm Diameter m o |Rr - IR R - IR R

4.4 Contingency (20%) R - R R
4,4,1 Supply and install draw pits, manholes (covers 400 x 400mm (ELV Services) only 750mm depth e.a 0 R - R R - R R
4,42 measured elsewhere) not exceeding 1000mm 400 x 400mm (LV Cables) only 750mm depth e.a 0 R - R R - R R
4,43 depth, complete as specified:

4.5 Manhole Covers R - R R
4,5,1 Supply and install manhole covers and frames 400 x 400mm Medium Duty Single Seal (ELV Services) e.a 0 R - R R - R R
4,52 similar to Besaans-du Plessis cast iron storm 400 x 400mm Medium Duty Single Seal (LV Cables) e.a 0 R - R R - R R
45,3 water gratings, inspection chamber covers
4,54 complete as specified:
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PR-005508 KOGELBERG SOLAR
ELECTRICAL BILLS OF QUANTITIES
CT0342-EL-BOQ-0001-R0

@4 BUHRMANN

CONSULTING ENGINEERS

Rate Cost
No Description Specification Unit Qty. Total
Supply Install Supply Install

4.6 Excavation R - R R
4,6,1 Excavation, bedding, backfilling, compaction Excavate Pickable Soil m?3 10 R - R R - R R
4,6,2 and compaction testing of trenches for the Excavate Intermediate Hard Material (Compressor) m3 0 R - R R - R R
46,3 installation of cables. Trench dimensions taken Excavate Hard Rock Material (Blasting) m3 0 R _ R R _ R R
46,4 as 800mm deep x 400mm wide. Rate to make Spoil Unsuitable Excavated Hard Material m3 0 R - R R - R R
4,6,5 aIIowanFe for trench mair\tenance (shorihg and Supply & Import Soft Soil for Backfilling m?3 0 R - R R - R R

prevention of water logging) and cordoning off .
4,6,6 . R X Supply & Import Sand Bedding (75mm Bed; 75mm Cover) m3 0 R - R R - R R
with protective fences to prevent public access.

4,6,7 Reinstate any damage to roads or paving. Backfill and Compaction (Mechanical Tamper) m? 10 R - R R - R R
4,6,8 Compaction Testing (Independent Authority) each 0 R - R R - R R
4,6,9 Reinstate / Repair Road or Paving m 0 R - R R - R R

4.7 Miscellaneous Items R - R R
47,1 Supply and Install the following complete as Cable Identification Markers (Engraved Labels) each 25 R - R R - R R
4,7,2 specified: PVC Danger Tape to be Installed in Trenches m 10 R - R R - R R
4,7,3 Marking of Sleeve Positions on Kerbs each 0 R - R R - R R

4.8 Additional Items R - R R
4,8,1 Any additional items the Tenderer deems R - R R
4,82 necessary for the successful completion of the R - R R
48,3 installation (specify) R _ R R
48,4 R - R R
4,8,5 R - R R
4,8,6 R - R R
4,8,7 R - R R
4,8,8 R - R R
4,89 R - R R
4,8,10 R - R R
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PR-005508 KOGELBERG SOLAR
ELECTRICAL BILLS OF QUANTITIES
CT0342-EL-BOQ-0001-R0

a4 BUHRMANN

CONSULTING ENGINEERS

Rate Cost
No Description Specification Unit Qty. Total
Supply Install Supply Install
5 Small Power Installation R - R - R
5.1 Conduits (PVC) R - R - R
51,1 Supply and install new PVC conduit including all 20mm m 0 R - R - R - R - R
51,2 surface fixing, wastage end boxes, terminations 25mm m 0 R - R - R - R - R
51,3 complete as specified 32mm m 0 R _ R _ R _ R _ R
51,4 50mm m 0 R - R - R - R - R
5.2 Conduits (Bosal) R - R - R
52,1 Supply and install new steel galvanized conduit 20mm m 50 R - R - R - R - R
5,2,2 (Bosal) including all surface fixing, wastage end 25mm 0 R - R - R - R - R
5.3 Steel Conduit End Boxes & Accessories R - R - R
53,1 Supply and install steel conduit end boxes, Round Box (2-way averaged) e.a 10 R - R - R - R - R
5,3,2 complete with all surface fixing material and 100 x 100 X 50 mm ea 2 R - R - R - R - R
5,3,3 blank cover plates where required: 100 x 50 X 50 mm e.a 0 R R R R R R R R R
5.4 Draw Boxes R = R = R
54,1 Supply and install Draw Boxes for LV and Nominal 100 x 100 x 50 (PVC, IP65) e.a 5 R - R - R - R - R
5,4,2 Electronic Services:
5.5 Small Power Cabling (Surfix to SANS 1507-2) R - R - R
55,1 Supply and install Surfix (Black) Copper cables 1,5mm? 2 core + ew Cu Surfix (Black) m 0 R - R - R - R - R
5,52 | onarackor pulled through sleeves or laid 2,5mm? 2 core + ew Cu Surfix (Black) - 1PH SSOs m 25 R - |R - R L - R
5.6 Small Power Cabling Terminations R - R - R
5,6,1 Supply and install cable ends complete with 1,5mm? 2 core + ew Cu Surfix (Black) e.a 0 R - R - R - R - R
5,6,2 glands, lugs and shrouds of the following sizes: 2,5mm? 2 core + ew Cu Surfix (Black) ea 4 R - R - R - R - R
5,6,3 2,5mm? 4 core + ew Cu Surfix (Black) e.a 0 R - R - R - R - R
5,6,4 4mm? 4 core + ew Cu Surfix (Black) e.a 0 R - R - R - R - R
5.7 Additional Items R - R - R
57,1 Any additional items the Tenderer deems R - R - R
5,7,2 necessary for the successful completion of the R - R - R
5,7,3 installation (specify) R R R _ R
57,4 R - R - R
57,5 R - R - R
5,7,6 R - R - R
57,7 R - R - R
57,8 R - R - R
57,9 R - R - R
5,7,10 R - R - R

C:\Program Files (x86)\PDF Tools AG\3-Heights(TM) Document Converter Service\Temp\d7068f504288eb61c668426e8d35c1led6545d63ab2b8c50ac45c03abf3f2d714

Page 1of 1



@ Cape

PR-005508 KOGELBERG SOLAR
ELECTRICAL BILLS OF QUANTITIES
CT0342-EL-BOQ-0001-R0

@4 BUHRMANN

CONSULTING ENGINEERS

Rate Cost
No Description Specification Unit Qty. Total
Supply Install Supply Install

6 PV Solar R 57,500 | R R 57,500
6.1 Inverters R o R R =
6,1,1 Supply and install inverters as listed on the 50kW Hybrid Inverter (Bluenova IES) ea. 1 R - R - R - R R -
6,1,2 datasheet. 8kW Hybrid Inverter ea. 1 R - R - R - R R -
6,1,3 | °© CT0342-EL-DAT-0101 Network Module ea. 2 R - |r - |R - |r R -
6,1,4 * CT0342-EL-DAT-0201 Inverter Fuses ea. 4 R - R - R - R R -
6,1,5 * CT0342-EL-SPE-0001 Inverter AC disconnect device (if applicable) ea. 2 R - R - R - R R -
6,1,6 R - R R -
6.2 PV Solar Modules & Brackets R - R R -
6,2,1 Supply and install PV Solar Panels as listed on Solar Panels (550W per) ea. 40 R - R - R - R R -
6,2,2 the datasheet. Solar String Joiner Boxes ea. 2 R - R - R - R R -
6,2,3 ¢ CT0342-EL-DAT-0101 Solar Panel Brackets ea. 0 R - R - R - R R -
6,2,4 | ° CT0342-EL-DAT-0201 Solar Panel Mounting Kit ea. 1 R I - Ir N R .
62,5 | ° CT0342-EL-SPE-0001 6mm Solar Cable (Black & Red) m 200 |R . I B R ;
6.3 Batteries R - R R -
6,3,1 Supply and install Batteries as listed on the Battery (80kWh) (Bluenova IESS) ea. 1 R - R - R - R R -
6,3,2 datasheet. Battery (8kWh) ea. 1 R - R - R - R R -
6,3,3 ° CT0342-EL-DAT-0101 Battery Fuses (80kWh) ea. 1 R - R - R - R R -
6,3,4 | ° CT0342-EL-DAT-0201 Battery Fuses (8kWh) ea. 1 R N - Ir N R .
6,3,5 * CT0342-EL-SPE-0001 Battery Disconnect Device (if applicable) ea. 0 R - R - R - R R -
6.4 Miscellaneous Items R 57,500 | R R 57,500
6,4,1 Contingency (20%) Roof Structure Report at Oudebosch Car Port PC sum 1 R 17,500 R 17,500 | R R 17,500
6,4,2 Roof Structure Report Markup & Attendance % 1 R - R R -
6,4,3 Car Port Structural Reinforcement PC sum 1 R 40,000 R 40,000 | R R 40,000
6,4,4 Car Port Structural Reinforcement Markup & Attendance % 1 R - R - R R -
6,4,5 Bluenova IP65 Battery + Inverter Container sum 1 R - R - R R -
6.5 Additional Items R - R R -
6,5,1 Any additional items the Tenderer deems
6,5,2 necessary for the successful completion of the
6,5,3 installation (specify)
6,5,4
6,5,5
6,5,6
6,5,7
6,5,8
6,5,9
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PR-005508 KOGELBERG SOLAR
ELECTRICAL BILLS OF QUANTITIES
CT0342-EL-BOQ-0001-R0
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CONSULTING ENGINEERS

Rate Cost
No Description Specification Unit Qty. Total
Supply Install Supply Install
7 Lightning Protection and Earthing R - R - R
7.1 Earth Electrodes R - R - R
7,1,1 Supply and install inspection boxes with earth 1.8m (16@) Cu Earth spikes e.a 2 - R - R - R - R
7,1,3 spikes as specified in conductive concrete if Inspection Boxes e.a 1 - R - R - R - R
71,4 required

7.2 Terminations to Earth Electrodes R - R - R
7,21 Supply and install terminating lug, cadmium 70mm PVC Insulated ea 0 - R - R - R - R
7,2,2 plated bolt, nut and washer for connecting 70mm BCEW e.a 15 - R - R - R - R
copper conductor. R R R R R
7.3 Equipotential Bonding R - R - R
7,3,1 Equipotential bonding of equipment as per Equipotential Bonding as per SANS 10142 (Wiring Code) sum 0 - R - R - R - R
regulations and codes of practice. R - R - R
7.4 Additional Items R - R - R
7,4,1 Any additional items the Tenderer deems R - R - R
7,4,2 necessary for the successful completion of the R - R - R
7,4,3 installation (specify) R _ R _ R
7,4,4 R - R - R
7,4,5 R - R - R
7,4,6 R - R - R
7,4,7 R - R - R
7,4,8 R - R - R
7,49 R - R - R
7,4,10 R - R - R
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TERMS OF REFERENCE

This work has been conducted by Biihrmann Consulting Engineers (Pty) Ltd (BCE) for Cape Nature. The
scope of work for this report was presented in the letter of appointment, PR-005508 KOGELBERG
SOLAR, dated 25 July 2024.

This report, and accompanying drawings, has been prepared by Biihrmann Consulting Engineers for
the exclusive use of Cape Nature pertaining to the Tender Design Specification for Kogelberg and no
other party is an intended beneficiary of this report or any of the information, opinions and conclusions
contained herein. The use of this report shall be at the sole risk of the user regardless of any fault or
negligence of Cape Nature or Biihrmann Consulting Engineers. Biihrmann Consulting Engineers accept
no responsibility for damages, if any, suffered by any third party as a result of decisions or actions

based on this report. Note, that this report is a controlled document, and any reproductions are

uncontrolled and may not be the most recent version.
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NOMENCLATURE

A Amps

ACB  Air Circuit Breaker

ANSI  American National Standard Institute

GA General Arrangement

HVAC Heating Cooling Air Conditioning

IEC International Electrotechnical Commission

ISO International Organization for Standardization

kw kilowatts

LV Low Voltage

m meters

MCB Miniature Circuit Breaker

MCC Motor Control Centre

MCCB Moulded Case Circuit Breaker

PLC  Programmable Logic Controller

PVC  Polyvinyl Chloride

RSA Republic of South Africa

SLD Single Line Diagram

SWA Steel Wire Armoured

TTA  Type Tested Assemblies

UL Underwriters Laboratories

UPS  Uninterruptable Power Supply

Vv Volts

w Watts

XLPE Cross Linked Polyethylene
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1. PROJECT SPECIFICATION
1.1 SCOPE DEFINITION

The scope of the electrical project includes the installation of PV Solar panels, PV inverters, and
battery storage systems. These systems will be installed according to the supplied layout and single
line diagrams. The scope includes modification of existing DB’s, installing new cables via pre-
determined cable routes as well as housing the inverter systems inside a suitable enclosure.

This specification covers the design, supply and installation of the electrical installation as described
below for this project. The commissioning and 12-month free maintenance and guarantee are also
included herewith.

The installation shall consist of the following:

(1) Supply cable from the existing inverter plant room to existing Kiosk K2 must be installed.
The plant room DB as well as Kiosk K2 will be modified and additional circuit breakers must
be installed to accommodate the inverter supply.

(2) A standalone hybrid inverter system to be installed at the Oudebosch area. The standalone
system will tie into the existing Kiosk K4, together with battery storage and PV solar panels.
The PV solar panels will be mounted on an existing car port. The inverter and batteries will
be housed in an IP65 purpose-built containment solution, complete with air conditioning
and maintenance access.

(3) A standalone hybrid inverter system to be installed inside the manager’s house. The
standalone system will tie into the manager’s house DB, together with battery storage and
PV solar panels. The PV solar panels will be mounted on the manager’s house roof.

(4) The exposed busbars inside the existing plant room must be made safe.

The appointments for the following engineering inspections/reports also form part of the contractor’s

scope of work:
(5) Electrical usage logging of Kiosk K1, Oudebosch Kiosk K4 & Office DB for a one-week period.
The logging data must include kWh as well as load profile data.

(6) Roof assessment by a structural engineer (Pr. Eng) for the Oudebosch car port as well as the
manager’s house if required.
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1.2

1.2.1

REFERENCE DOCUMENTS

This specification shall comply with the latest edition, including all amendments and requirements,
of the specifications, codes and regulations referenced herein but shall not be limited to just those.
The Supplier shall clearly define which standards are applicable to the equipment offered.

Modifications for local government regulations, rules and codes shall be made only if they exceed the
codes as specified below and must have the approval of the client.

Codes, Standards and Regulations
The work shall be performed in accordance with the most recent versions of relevant codes and

standards from the regulatory agencies and institutes.

The Owner’s Engineer should be consulted for clarification wherever discrepancies in the technical
information exist between the various documents contained in the bid package, reference codes and

standards, drawings, specifications, before proceeding with the work.

The design and construction shall conform with Standards prepared by the following authorities:

Standard Name / Description

SANS 10142 Part-1 | The wiring of premises Part 1: Low-voltage installations

SANS 10142 Part-2 | The wiring of premises Part 2: Medium-voltage installations above 1 kV a.c. not
exceeding 22 kV a.c. and up to and including 3 000 kW installed capacity

SANS 950 Non-metallic conduit fittings for use in electrical installations

SANS 1507 Electric cables with extruded solid dielectric insulation for fixed installations
(300/500 V to 1 900/3 300 V)

SANS 1973-1 Low-Voltage Switchgear and Controlgear Assemblies Part 1 Type-tested assemblies
with stated deviations and a rated short-circuit withstand strength above 10 kA

SANS 10199 The design and installation of earth electrodes

SANS 60076 Power Transformers

SANS 60529 Degrees of Protection Provided by Enclosure (IP Code)

SANS 60947 Low-Voltage Switchgear and Controlgear Part 1: General rules
SANS 61439 Low-Voltage Switchgear and Controlgear assemblies

SANS 62305 Protection Against Lightning

NRS048 Quiality of Supply

SABS 150 Insulated Wire

ledBUHRMANN
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Standard Name / Description
NRS 097 Grid Connection of Embedded Generation

1.2.2 Quality Control and Quality Assurance Standards

1.2.3

1.2.4

The materials supplied to site shall be of high quality and suitable for the site's climatic conditions.
The Employer/Engineer must approve these materials, which must conform to the relevant quality,
manufacturing, testing, and performance standards set out in the SANS or the appropriate IEC
specifications if no such standards exist. Materials manufactured in South Africa should, as far as
possible, be used and bear the SABS mark where applicable. Imported materials must comply with
the appropriate IEC specification. All materials must be appropriate for the installation and use
conditions. If the materials or components are not suitable for temporary use under the site's
conditions, the contractor shall bear the cost of providing suitable protection until the unfavourable

site conditions cease to exist.

Safety Standards

The design shall conform to standards prepared by the following authorities:

° South African laws and legislation

° Republic of South Africa Occupational Health and Safety Act No. 85 of 1993 (OHSA)

Precedence, Deviation and Confflicts

In the event of conflict between parts of the documents referred above, the most stringent standards

will take precedence.

Whenever a difference exists between this Specification and the referenced codes and specifications,

the order of precedence of documents and specifications is as follows:

1) Contractual requirements
2) Design drawings
3) This document

4) Other referenced documents
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1.2.5 Other Documents

Important documents that will form part of this project are referenced in Table I.

Table I: Other Reference Documents

Item Source / Comments
Data Sheet Oudebosch CT0342-EL-DAT-0101
Data Sheet Manger’s House CT0342-EL-DAT-0201
Electrical Bill of Quantities CT0342-EL-BOQ-0001
Overall Single Line Diagram CT0342-EL-SLD-0001
Overall Site Power Layout CT0342-EL-LAY-0001

1.3 ENVIRONMENTAL CONDITIONS

All the equipment supplied shall be suitable for continuous operation under the following conditions:

Item Value Comments
Site Location Name Kogelberg Nature Reserve

Site Location Co-ordinates 34°19'23.3"; S 18°58'01.9"E
Altitude (ASL) 30m Coastal, Rural
Maximum temperature +45°C Cape Town
Minimum temperature -5°C Cape Town
Corrosion High Coastal
Contamination Medium Dusty (Rural)
Relative Humidity 80% Cape Town
Seismic Activity (UBC) N/A -

Access to Site Road Access. (Dirt Road)

Security N/A
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14

ELECTRICAL SUPPLY ON SITE

Note that all electrical equipment specified for this contract shall be able to operate under with the

following system voltages:

1.4.1 Supply Voltages

Utilization

Requirement

Comments

Electrical Supply System Earthing

TN-S

Small Power & Lighting (3PH)

230V/400V, 3PH + N + E; 50Hz

Total Harmonic Voltage Distortion

5% (< 1kV)
5% (< 69KV)

Voltage Unbalance

2%

Frequency

50Hz Tolerance +2% (49Hz-51Hz)

Volt Drop (% of Supply Voltage)

5% Distribution Feeder Cables

Sum and in Series

3% |Outlets and Light Circuits from DB

At Full Load

Phase Rotation

To Be Confirmed on Site

Control Auxiliary Power (field control
Instruments)

24VDC

Control System Supply (UPS)

230V, 1PH +N, 50Hz

Control Discrete Inputs (PLC)

24VDC

Control Discrete Outputs (PLC)

Voltage Free Contacts rated for 24VDC

Control)

Analog Inputs (PLC) 4-20mA
Analog Ouputs (PLC) 4-20mA
Digital Communication (Remote Ethernet IP

General Purpose Socket Outlets

230 VAC, 16A, 1 Phase+ Neutral+
Ground. All outlets ground leakage
protected. SA 3-Pin and Euro
Combination (SANS 164-1 & 2)

LV Circuit Breakers

For 3 Phase + Neutral Circuits — 4 pole —
For safe isolation

For 1 Phase Circuits — 1 pole

230V, 50Hz

Outdoor Lighting
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1.5

1.6

1.7

1.8

1.8.1

TIME FOR COMPLETION

The time for completion shall be as indicated in the Schedules of the Agreement.

ARRANGEMENTS WITH THE LOCAL SUPPLY AUTHORITY

The supply to the site exists and does not need to be upgraded.
The Local Supply Authority is the Eskom.
The Contractor shall notify the Local Supply Authority of commencement of construction work.

The Contractor shall ensure that the installation complies with the local authority’s special

requirements.

CERTIFICATE OF COMPLIANCE

All work covered under this contract that has to be carried out on site, must be executed by a qualified
and fully representative person. Only persons registered as an “installation electrician” will be
accepted to carry out the installation work. After completion of the contract the Contractor shall
submit a Certificate of Compliance in terms of the OHS-Act to the Engineer prior to final payment

being processed.

Where alterations are made to distribution boards, the certificate only need to cover the alterations

made to the distribution board.

A certificate shall be issued for every distribution board in which work is carried out.

INSPECTION AND HANDING OVER PROCEDURE

Inspection by contractor

When the installation is completed, the Contractor shall conduct an inspection to satisfy himself that
all connections have been properly fastened, that all labels are engraved and properly fixed, that no
bolts and screws are missing, and in general that the installation has been completed to the
requirements of the specification and that the workmanship complies with the applicable standards

and to the satisfaction of the Engineer.
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1.8.2

1.8.3

Testing by contractor

Upon completion of the work, the Contractor shall perform all tests as specified or as required by the
Engineer to ensure that all equipment and cabling have been connected correctly, and that the

installation is ready for handing over and commissioning.
The Contractor shall provide his own test equipment, which shall be of acceptable standards.

Inspection and testing by engineer

After the Contractor has conducted the abovementioned inspection, he shall apply in writing to the
Engineer for a handing over inspection. At least 2 days’ notice shall be given.

The following forms shall be thoroughly completed by the Contractor. These forms are not included
in the contract, but the forms basically consist of the following:

In commissioning and handing over certificate:

1) Application form.
2) Visual inspection list.

(
(
(3) Earth leakage tests.
(
(
(

4) Conductor resistance tests.
5) Insulation resistance.
6) Functional tests.

Other standard forms:

(7) Notice of Commencement of Installation Work
(8) Application for Inspection

(9) Certificate of Acceptance

(10)  Certificate of Compliance by an Accredited Person
(11)  As-built quantities and materials used

Should the completed section not pass the inspection, the Contractor shall rectify the fault(s) and

apply for re-inspection.

One (1) re-inspection of the work as a whole, shall be conducted free of charge. The Contractor shall
incur a penalty of R2000-00 (Two Thousand Rand) for all subsequent re-inspections required on the

contract and this amount will be deducted from the next payment due to the Contractor.
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1.9 ELECTRICAL USAGE LOGGING

The contractor shall ensure that a power quality logger is connected to Kiosk K1, Kiosk K4 & Office DB
main incomers so that the electrical usage can be logged for a one-week period. A one-minute

sampling resolution must be used.

The logging company and the details of the logger to be used must be approved by the Engineer.
A basic report must be provided. At minimum, the report must show per-day graphs depicting the:
1.) Per-phase and summed Apparent, Real and Reactive Power usages

2.) Per phase and summed energy consumption

3.) Per-phase line to line and line to neutral Voltages

4.) Per-phase line to line and line to neutral Current

5.) Per-phase and overall Power Factor

The complete logged data must be shared with BCE for in-office inspection. If the data cannot be
shared in a format that is conveniently viewable, BCE may request that the report be expanded to

show additional data.

1.10 STRUCTURAL ENGINEERING REPORT

The contractor shall ensure that a structural engineering report is provided by a structural engineer
(Pr. Eng/Tech) to confirm whether the roof of the Oudebosch Car Port is appropriate for the designed
PV array.

1.11 LV SWITCHBOARDS, SUB DISTRIBUTION BOARDS

1.11.1 General
The following LV Switchboards, Sub Distribution Boards shall form part of this tender:

(1) Kiosk K2

(2) Kiosk K4

(3) Manager’s House DB
(4) Inverter Plant Room DB

The LV Switchboards & Sub Distribution Boards shall be manufactured/modified according to the

schematic distriution board drawings.
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The LV Switchboards & Sub Distribution Boards construction/modification, physical and electrical
requirements are indicated on the above drawings.

The LV Switchboards & Sub Distribution Boards supplier shall be responsible for the physical design
of the LV Switchboards & Sub Distribution Boards in accordance with the requirements of the
specification and the schematic layout diagrams forming part of the documentation.

On completion a Certificate of Compliance shall be issued for the LV Switchboards & Sub Distribution
Boards installation.
1.11.2 Colour and finish

The final finish of the normal power sections of the distribution boards shall be Electrical Orange.
The final finish of the essential power sections of distribution boards shall be Signal Red.
The final finish of the UPS sections of distribution boards shall be Blue.

1.11.3 Grouping of equipment
All equipment on distribution boards shall be mounted behind hinged panels. Hinged lockable doors

shall enclose the panels.

The grouping of equipment shall be arranged in order that future extensions and additions may be

done in a logical fashion.

1.11.4 Outgoing circuits

All outgoing circuits of the local section of distribution boards with a rating equal or less than 40A
shall be wired to terminals. Terminals shall be provided for the live as well as the neutral conductors
of the circuits. The circuits shall be grouped with the live and neutral terminals of a circuit adjacent

on the terminal strip.

Terminals shall be DIN-rail mounted and shall be of the Sprecher & Shuh or approved equivalent

manufacture.

1.11.5 Hardware
Where required door hinges shall be of the Procast, Perano or Barker Nelson manufacture.
If lockable doors are indicated on the schematic drawings, the front panels shall be lockable with

catches using the Client’s standard key. Alternatives will not be accepted unless authorised by the

Engineer in writing.
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1.11.6 Equipment ratings

All equipment utilised in distribution boards shall be rated at 400/231 volt AC. Circuit breakers shall
have a minimum rupturing capacity of 5kA unless otherwise indicated on the drawings.

1.11.7 Approval procedures

The Electrical Contractor is advised to order the distribution boards from a reputable manufacturer,
as inferior boards will not be accepted. The Electrical Contractor shall submit the details of the board
builder that he intends to use, for approval by the Engineer, with his tender.

The Engineer will not approve the workshop drawings of the boards unless all information as
requested is submitted as a complete package. General arrangement drawings or incomplete
drawings will not be considered to be a complete package and shall be returned to the contractor
forthwith.

It shall further be noted that late approval of workshop drawings or distribution boards, due to non-
compliance with the specifications, schematic layouts and diagrams, or approval procedures as
specified in this document, will not relieve the Electrical Contractor from any of his obligations to
complete the contract according to programme. No claims for delays, for extension of time or extra

costs in this regard, will be entertained.

The following procedure for the approval of distribution boards and workshop drawings is to be

strictly followed:

(1) Electrical Contractor appoints board manufacturer.
(2) Board manufacturer submits workshop drawings for approval, to the Electrical Contractor.
(3) Electrical contractor checks workshop drawings for compliance with all requirements of the

specifications, schematic layouts and diagrams, and submits 3 copies, signed off as checked,
to the engineer for approval.

(4) The Engineer returns 2 copies as approved or for re-submission, to the Electrical Contractor.

(5) Manufacture of equipment commences after approval of the drawings by the Engineer.
Workshop drawings shall include the scaled and dimensioned general arrangement,
sections, busbar dimensions, equipment clearances, cubicle layouts, busbar stubs,
instrumentation of details, equipment, comprehensive wiring diagrams, terminal and cable
numbers, etc. The wiring diagrams shall be complete with wire and terminal numbers as
well as the status of each contact, normally open or normally closed. The wiring diagrams
shall include the description of all symbols used in the diagrams.

(6) Electrical Contractor checks and inspects boards at the manufacturer during all stages.

(7) Electrical Contractor presents the Engineer with written confirmation that the boards are in
full compliance with the specifications, schematic layouts and diagrams, that they have been
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(9)

(10)

(11)

(12)

checked, inspected, and fully tested. This confirmation, signed and dated by both the
Electrical Contractor and board manufacturer is to accompany a written request, by the
Electrical Contractor, for the Engineer to witness the re-inspection and re-testing of the
distribution boards. The Electrical contractor shall also confirm that each of the distribution
boards will fit into the space or area allocated.

During the inspections, a fault list, if necessary, will be drawn up and handed to the
Electrical Contractor.

After satisfactory rectification of the fault list, and subsequent re-inspection, the Electrical
Contractor may instruct the board manufacturer to dispatch the boards to site. No repairs
or rectification of fault list items will be permitted to be carried out on site.

Under no circumstances will the Engineer enter into any discussions regarding conformance
to specifications with the board manufacturer. All communication will only be directed to
the Electrical Contractor from either the Engineer or the board manufacturer.

The Electrical Contractor shall ensure that a full copy of the specifications as well as a copy
of the drawings, which were approved and signed by the Engineer, is at hand, during all
inspections.

All tests, i.e. pressure tests, trip tests, injection tests, and functional tests shall be carried
out as specified in the technical specification, at the premises of the board manufacturer.
All tests as specified shall be performed by the board manufacturer for the Electrical
Contractor, and shall be repeated for witnessing by the Engineer. The Electrical Contractor
shall ensure that all tests as specified are carried out, and shall satisfy him that all
equipment irrespective of the source, or origin, or supplier, will perform satisfactorily in site
tests and future continuous use.

1.12 CABLE TRAY

All cables shall be installed on:

Galvanized steel cable ladders or equivalent

Cables shall be installed on ladders and trays in a single layer and held in position with
stainless steel straps.

Power and control/instrumentation cables shall be segregated by installation in separate
conduits or, where run on a common cable ladder or tray, a metal segregation barrier shall
be provided between power and control/instrumentation cables.

Cable tray shall be:

Standard ladder type tray (cable ladders) used in plants should be medium-duty type.
All trays to be hot-dipped galvanized steel.

Standard sizes for cable ladder used are 100mm, 150mm, 200mm, 300mm, 400mm,
600mm, 800mm and 1000 mm wide.
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. Ladder type tray shall have 300 mm rung spacing, and shall have rail heights at 100mm.
. Cable tray shall be perforated type, with side rail height 50 mm.
. All installations in the cable tray shall have maximum three meters (3 m) between support
points.

In general, the cable tray support system must comply with the following requirements:

All cable trays must be laid horizontal. Vertical tray mounted on its side shall only be in-

stalled in areas where spacing for horizontal trays is not adequate.

. Cable tray shall be supported rigidly, so as to prevent excessive vibration or deflection.
. Cable tray support spacing shall not exceed 3 m.
. Wall, floor and ceiling openings and penetrations shall be sealed with approved waterproof

fire barriers.

. All vertical runs shall be properly clamped — maximum spacing 1.5 m.

Heavy-duty galvanized steel cable tray systems must be continuously bonded by grounding cables

routed in the tray and bonded to the tray every 6 m. The grounding cables shall be grounded to

structural steel support at max. 20m intervals.

Where a number of cable trays are installed in tiers, each cable tray shall be connected by a bonding

conductor to the next one, every 15 m. The lowest cable tray shall be grounded to structural steel

support at maximum 15 m intervals.

Cable tray system shall consist of straight runs required fittings (tees, elbows, reducers, etc.).

Construction, fabrication, and Installation of all cable trays shall be per IEC/SANS standard.

1.13 WIRING COLOURS

1.13.1 Electrical Power Supply — Panel Wiring

Colour - Phase L1 Red

Colour - Phase L2 White / Yellow
Colour - Phase L3 Blue

Colour - Neutral Black

Earth

Green; Green/Yellow; Bare Copper

1.13.2 Small Power Supply - Panel Wiring

Positive (L+)

Red

24Vdc

Common (M)

Black
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Live (L1) Brown

110Vac
Neutral (N) Blue
Live (L1) Brown

230Vac
Neutral (N) Blue

Earth Green; Green/Yellow

Note Never use 110Vac and 230Vac in the same panel.

1.13.3 Instrumentation & Control — Panel Wiring

Digital Inputs (24Vdc) Colour - Loop Supply Red (L+)
Colour - Signal Input DI Module Orange

Digital Outputs (24Vdc) Colour - Signal from DO Module Purple
Colour - Signal Reference Black Zero (M)

1.14 CABLES

1.14.1 General

The tender price shall include for the supply, delivery, installation, testing and commissioning of all
cables referred to in the cable schedule, drawings and specifications including all terminations, ends

and connections.

All cables shall:

. Have copper multi-strand conductors unless otherwise specified.
. Be circular multicore type with integral ground conductor
. Be protected against overload and short circuit
. Be adequately protected against mechanical damage over the entire route length
. Be of minimum size
o Power: 2.5mm?
o Control: 1mm?2
o) Instrument pair/triple: 1mm?
. All cables shall be terminated by means of suitably sized metal weatherproof-type cable

glands, shrouds and lugs to suit the hazardous area classification. Shrouds shall cover the
gland completely.

. Single core cables shall be terminated via a non-ferrous gland plate (minimum thickness of
3mm) and non-ferrous glands. Aluminium is preferred.
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. Have cable numbers in accordance with the cable numbering system at each end of each
cable
. Colors shall not be changed between source and device
. All conductors (including spare conductors) must be terminated on terminal blocks at all

points and properly identified.

. Allow 25% spare cores in multi-conductor control cables. For equipment fixed in design and
of standard connection, spare cores are not required.

. Multi-conductor cable cores are to have each individual core tagged at both ends with a
unique alphanumeric code (prefer numbered cores to color coded).

. Low voltage control systems should use minimum 1mm? stranded wire in cables (as per
system requirements).

. All wires shall have stranded copper conductor per applicable SANS standards with XLPE
insulation. Solid conductor cables are not acceptable. Flexible cords are not acceptable.

. Calculated wire sizes for loads shall allow for:
o Voltage drop at full load to any receptacle not to exceed: 3%
o Voltage drop at full load to any lighting fixture not to exceed: 3%
o Voltage drop to control or signal circuit elements not to exceed: 2%

1.14.2 Low Voltage Cables

All low voltage cables shall have stranded copper or aluminium conductors, shall be new and shall be
of the XLPE/PVC/SWA/PVC type, 600/1000 V grade and shall comply with SANS 1507. Single core
cables shall have stranded copper or aluminium conductors with PVC insulation and PVC sheath, and
shall comply with SANS 1507.

Copper earth conductors shall be installed with each cable and shall be strapped to the cable at 2000-

mm intervals. The bunching of earth conductors is not acceptable.
The following test shall be performed after cables are installed

(1) Insulation Testing (1000V megger SANS 1507)
(2) Correct phase rotation

XLPE Cables shall be subjected to a very low frequency test and not a DC Pressure Test.

All test results shall be submitted to the Engineer in writing before the final commissioning of the

equipment and cables take place.
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It shall be the responsibility of the CONTRACTOR to verify the correct lengths of each cable on site
before placing an order. The CONTRACTOR will be paid for installed cables only. No reimbursements

will be made for the remaining cables on drums under any circumstances.

Cables shall generally be installed in cable trenches or on cable ladders and trays. Where cables are
run on surface, against walls, on floors or against machines or structures, these cables shall be
installed in galvanised conduit sections to afford mechanical protection. Fixing of cables directly to
floors, walls or equipment by means of saddles will not be permitted. Only raised type, alloy saddle
bases with plated or galvanised saddles will be permitted for the installation of conduit sections.

1.14.3 Instrumentation Cables

General instrumentation cables shall, in addition to general requirements:

= Have flame-retardant PVC insulation, 300 V insulated, UV resistant grey PVC sheathing
. Have plain annealed multi-strand copper conductors
. Have individual pairs, twisted
= Have core identification as follows:
o Have pair colors black and white
o Have 3-core colors: red, white, and black
o Have pair/triple number digit on each core
. Have screens of aluminum polyester with drain wire
. Have an aluminum copolymer water barrier bonded to the outer sheath where direct bur-
ied
. Intrinsically safe installations shall comply with the following requirements:
o In addition to the requirements of general instrumentation cables, intrinsically safe

cables shall have individual and overall screens and a light blue sheath

o Withstand a test voltage of 500 V rms between any cores and between any core
and any screen

fe) Have an insulation resistance between screens of not less than 1 m ohms/km at
500 Vdc and after the test voltage has been applied for 1 minute

. Shields shall be continuous through all terminals and panels and only be terminated at the
control system end to avoid ground loops.

= Panel control wire conductor insulation shall be type THHN (thermoplastic high heat —re-
sistant nylon coated).

= All control cables shall be installed with 25% spare conductors.
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= Control cables containing more than two conductors will be purchased with all conductors
having the same color (black) with identification from 1 to the last conductor number in the
cable.

1.14.4 Cable routes and installation

All joints and taps shall be made with solderless crimp-type compression connection, securely
fastened so as to remain tight under vibration or normal strain and insulated properly.

All wires installed shall be without splicing. Interconnections shall be made at terminal blocks in
junction boxes where indicated.

Cables shall generally be installed on cable ladders or welded mesh cable trays and shall follow the
cable routes as indicated. If a route for a particular cable is not indicated, the Contractor shall choose
a route as close as possible to the indicated route, and shall obtain approval from the Engineer for
this route beforehand. The Contractor shall take cognisance of the heights of the structures and

changes in levels and planes in the cable routes and shall allow for all riser cable ladders.

Cable runs shall be planned to avoid the crossing of cables, which will only be acceptable, if it is

impossible not to cross over.

Cables installed in cable trenches shall be neatly laid preferably without crossovers. Earth conductors

shall be strapped to the associated cables with suitably sized cable ties at 2m intervals.

Specific care shall be taken in the installation of single core cables (particularly the neutral conductor)
to not have the cables separated by ferrous elements. Cables shall be laid in trefoil formation with
the neutral conductor in close proximity to the trefoil. Suitable trefoil clamps shall be used to prevent

damage due to electromagnetic forces on conductors due to short circuits and fault conditions.

1.14.5 Cable Bending Radii

Cable bending radii shall not be less than the following:

PVC Insulated Cables (< 1000V)
. Multi & Single Core (16mm? - 50mm?): 8xd

. Multi & Single Core (=70mm?): 10xd

XLPE Insulated Cables
. Single Core (< 11kV): 17 xd
. Multicore (< 11kV): 15xd
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1.14.6 Cable Segregation

Cables for different electrical services shall be grouped as follows:

. Low Voltage Cabling
. Instrumentation and Communication

Generally each group shall be allocated to a separate cable ladder.

The minimum distance between High Voltage cabling and Telecommunications cable in parallel runs
shall be 300mm.

The minimum distance between Low Voltage cabling and Instrumentation cable in parallel runs shall
be 300mm.

1.14.7 Cable Spacing

The spacing between individual cables shall be as follows except if indicated otherwise on drawings:

Cables on Cable Ladder

. LV Cables € 4mm?: Maximum of two layers and touching

. LV Cables = 6mm?: Maximum of single layer and touching

. LV Cables Trefoil: Single layer, trefoil groups one cable diameter apart

. Instrumentation, control, small power and lighting:  Multi-layered up to 75% of the depth of

the cable ladder.

Cables Underground

. LV Cables: Trefoil arrangement spaced 150mm apart

. LV Cables: Multicore cables spaced 150mm apart
1.14.8 Cable Securing (Cable Ties)

Cables shall be tied to ladder using UV stabilized nylon cable ties (Black) and Stainless-Steel Bandit

Straps unless otherwise specified.

Cables on cable ladder shall be neatly laid in parallel runs with no crossing over of cables except at

take-off points.

Cables shall be tied to the cable ladder on the following intervals:

. Vertical Runs: All cables to be tied every second rung of cable ladder (600mm intervals)
. Horizontal Runs: All cables to be tied every third rung of cable ladder (900mm
intervals)
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The maximum number of cables tied together shall be four.

Cable ties shall be correctly sized as follows:

. PVC or XLPE Armoured Multicore < 25mm? a minimum of 8mm wide Nylon ties
. PVC or XLPE Armoured Multicore 35mm? to 70mm? a minimum of 12mm wide Nylon ties
. PVC or XLPE Armoured Multicore > 70mm? a minimum of 10mm wide Stainless-steel straps

1.14.9 Cables Installed in Sleeves

All sleeves for MV and LV cable shall be rated for heavy duty application and be manufactured from
uPVC. Sleeves shall conform to SANS 791 (Class 6).

Sleeves shall be sized as follows unless specified otherwise on drawings:

. LV Cables: 110mm diameter (uPVC, Class 6)

. Data Services: 110mm diameter (uPVC, Class 6)

Sleeves shall be installed at the following depths:

. Sleeves for LV Cables: 800mm to top of sleeves

. Sleeves for Data Services: 800mm to top of sleeves

The allocation of cables per sleeve shall not exceed:

. LV Cables: One cable per sleeve
. Equipment & Site Lighting: Four cables per sleeve
1.14.10 Cables Installed Underground

Underground cables shall be laid directly in the ground and be bedded in sand.
The Contractor shall be responsible to ascertain the final ground levels prior to excavating.

The Contractor shall be responsible to obtain the necessary permits and wayleaves prior to

excavating.

Furthermore, the Contractor shall be responsible to establish the location of other services (i.e.
Telecommunication cables, pipes and ducts) which may cross the proposed trench. The Contractor

shall be responsible to repair any damages to the aforementioned services at his own expense.
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Trenches shall have parallel sides and shall be free of any protruding objects.

Trenches shall be cordoned off with protective fences and the trench shall be maintained to prevent
wall collapse and entry of water.

The minimum radius for change in direction shall not be less than 1m or the minimum bending radius

of any cable laid along the trench, whichever one is greater.

Cables shall be laid in clean sand with a minimum bed of 75mm and a minimum cover of 75mm.

Prior to placing the sand the Contractor shall ensure that the trench is clear of any sharp objects.
Cables shall be laid in straight runs along the trench and spaced 150mm apart.

Immediately after the laying of cables the cable route shall be marked up on an as-built drawing.
Dimensions to landmarks shall be indicated to ensure ease of cable finding for maintenance purposes.

Trenches shall be backfilled in 150mm layers. Each layer shall be compacted by means of a mechanical

tamper.

The contractor shall be responsible for the procurement and transport of suitable sand bedding.
Furthermore, the Contractor shall be responsible for the transport of backfill material to the trench

and the disposal of surplus backfill material.

Warning tape shall be installed 150 mm above the cables. The warning tape shall be a continuous

strip of 150mm wide orange PVC marker tape with the words: ‘Attention Cable Danger’.

Cable Depth

Cables shall be installed at the following depths below finished ground level:
. LV Cables: 800mm to top of cable

1.14.11 Earth cables and wiring

All earth wires shall be of the stranded copper type, (insulated except where otherwise indicated)
and shall follow the same route as the cables. The cross sectional area of all earth wires shall be as

indicated on the drawings.

Earth wires shall be installed with all cables, and shall be strapped to each cable at 2-m intervals. Each
continuity conductor shall be strapped to its corresponding cable. Collective bunching and strapping

of earth continuity conductors is not acceptable.

Earth continuity conductors to outlets shall be of the green / yellow PVC insulated type with stranded

copper conductors.
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1.15 LABELLING

All electrical components (relays, switches, fuses, breakers, etc.) and door-mounted devices shall be
tag identified at the component location with a suitable designation and likewise identified on any/all
drawings supplied by the supplier. All meters, relays, etc., shall be provided with panel- mounted

engraved Traffolyte nameplates (black with white background).

The labels shall be Traffolyte labels engraved with black letters and numbers on white background.

Warning and danger labels shall have white lettering on red background.
The labels shall have bevelled edges.

Labels and tags shall be fitted to equipment prior to transporting to site to enable ease of

identification during construction.

Local control station labels shall have identical wording to the labels installed on the associated motor
starters. Each light switch and power outlet shall be labelled to identify the origin of the final sub-
circuit supplying it. The label shall correspond with the identification of the respective final sub-circuit

fuse or circuit breaker.

Nameplates should not be fixed on removable covers. Labels shall be fixed to the panel sheet
metalwork. They shall not be fixed to equipment items or duct covers and shall not be obscured by

wiring. Labels within panels shall have 5 mm minimum lettering.

The following electrical equipment shall be labelled with lettering heights:

. Main Equipment (e.g., Switchboard, Control Panel): 20 mm
. Danger Labels: 20 mm
. Secondary Equipment (Field Push Button Station, Field

Instrument Identification, Junction Box Identification): 10mm
= Marshalling / RIO Panels: 10 mm
= Pushbutton, indicating lamps, selector switch: 6 mm
= Pushbutton, indicating lamps, selector switch: 6 mm
. Equipment mounted inside panels (e.g., relays, fuses): 3mm
. Field Instruments: 3mm

Equipment numbers and labels located in the field shall be engraved stainless steel, secured to the

equipment with stainless steel screws, nuts and washers or stainless-steel wire ties for instruments.

Nameplates for outdoor equipment shall be stainless steel, 316L type. Nameplates for indoor

equipment and the interior of outdoor equipment shall be lamacoid type.
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1.15.1

1.16

Nameplates shall be attached with stainless steel screws. Attaching nameplates with a chemical
compound is not acceptable.

Equipment identification labels or nameplates shall be minimum 200 mm x 50 mm with bevelled
edges. Letters shall be block type measuring 6 mm x 6 mm with 10 mm line spacing.

Main equipment tag number nameplates shall be minimum 1.6 mm thick with 20 mm high characters

Motor tags shall be mounted on the local control station. All other equipment shall have the tags
mounted on their front covers, where they are easily read.

Terminal blocks shall be identified with block-mounted labels.

Each phase of alternating current switchgear and connections shall be coloured in an approved
manner to distinguish phase or polarity. Colours shall be permanent and free from fading.

Wire and Cable Tagging

Wire and cable tagging will be as follows:

. Cables shall be tagged with the cable number shown on the cable schedule, at both ends.

. Cable tags shall be imprintable, stainless steel (304 or 316) type

. Resistant plastic of type resistant to salt water, acid and caustic, of field-printable type or
pre- printed carrier type, with the following preferred dimensions: 20 mm x 100 mm x 1.2
mm (WxLxD)

. The tag should be able to accommodate 2 lines of 20-character text with 5 mm letter sizing

and be compatible with cable ties. Some examples of suitable cable tags include ABB
(Thomas and Betts) SSID series, Siegrist-Orel itag CLXi series, and Critchley K-type series.

. Wires shall be identified with the wire tag shown on the drawings at both ends, with ma-
chine- printed labels on heat shrink-type sleeve-type wire markers

ENCLOSED ROTARY SWITCH DISCONNECTORS
As per IEC 60947-3 the following enclosed switch disconnectors will be supplied and installed:

Enclosed Rotary Switch Disconnectors for connection to equipment shall have the following

characteristics:

. Surface mounted
. Environmental protection to be IP65
. Red rotary switch with yellow lockout ring
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. Lockout facility for a padlock
. Plastic enclosure
. Available in four or two pole

1.17

. Rated at 16, 32, 40, 63, 80, 100, 125 or 160A as determined by the upstream circuit beaker
. 1NO + 1NC Auxiliary Contacts for feedback to a PLC (SCADA system)
. Rotary switch disconnectors (400VAC) shall be equal or approved to the type Gewiss 70 RT

. Rotary switch disconnectors (1000VDC, PV Solar) shall be equal or approved to the type
Santon D14-G-W Range

CONDUIT

The use of PVC conduit, fittings and accessories is only permissible where cast in or chased into brick
walls. Even though some of the distribution boards may be shown as surface mounted, all conduits
shall be built in or cast in. Surface mounted conduits shall not be permitted except where specifically

called for.

Where PVC conduit is installed, all joints shall be lightly sanded and glued using appropriate PVC
based glue. Conduit cast into concrete shall be securely tied to the reinforcing on both sides of a

joint.

The Contractor shall carefully plan the surface mounted conduit runs with all the services for which
they will be required prior to the installation thereof. Crossovers shall be kept to a minimum and
where they occur, all the conduits running in one direction shall be kept on a base level with all the
conduits crossing over in the other direction being offset over the base layer of conduit. The practice
of crossing over at an ad hoc basis with a resultant weaving of conduit appearance shall not be

tolerated.
All surface conduits shall be of the galvanised steel BOSAL type and bear the SABS mark of approval.

Galvanised screwed steel conduits, minimum diameter 20 mm. Open conduit system shall be allowed

only for armored cables. For non-armored cables, it will require elbows (closed conduit system).

Where flexible elbows are required for galvanised conduit steel Sprague tubing covered with PVC

shall be used, similar to type Kopex.

All surface conduits (where specifically called for) against painted surfaces shall be painted to match
the surfaces on which it is installed. The galvanising shall be lightly sanded to remove all surface

oxidation, oil or dirt. The conduits shall be primed by means of an etching calcium plumbate primer.
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1.18

Zinc chromate primers shall not be used, as they are not suited to galvanised finishes. The conduits
shall then be finished in 2 coats of gloss enamel in a matching colour. The gloss enamel coat shall be
applied BEFORE the conduits are cut or installed. Inferior paintwork shall be rejected.

All surface mounted conduits where called for shall be installed using raised type alloy bases with
galvanised or plated saddles. The alloy bases shall be fixed to the mounting surface by means of M5
brass machine screws. The saddles shall be fixed to the alloy bases by means of M5 pan head plated
machine screws. Self-tappers will not be permitted.

Conduit saddles shall be fixed to roof timber or structures by means of screws. Nails will not be
permitted.

Chasing by means of hammer and chisel will not be accepted. All chasing work shall be carried out

by means of power driven machinery using abrasive cutting discs.
All steel conduits shall be securely bonded to earth at the distribution board tray.
Bushes shall be fitted to the cut ends of all steel conduits.

All chasing in walls will be plumb and straight and done in a neat manner. No slow bends will be
accepted.

Surface conduits, where called for, shall be installed parallel and plumb with the gridlines of the

building or structures to which it is fixed.

TRUNKING AND WIRE WAYS

The wiring channels shall be suspended in the positions as indicated on the drawings. Care shall be
exercised to ensure that the fixing of wire ways shall no lead to sharp protrusions in the wire ways
leading to possible damage to wiring. Wire ways for power or lighting shall be terminated directly

onto the respective distribution boards.

Punching for power and light unswitched socket outlets shall be provided at 500-mm intervals. Safety
barriers shall be provided for all socket outlets. The standard size of the ducting shall be 123 x 75 mm

unless otherwise specified on the drawings.

The covers for the ducting shall be manufactured from steel and shall either be a snap-in type lid or

shall be provided with a non-removable catch type system. Drop-on covers shall not be permitted.

Wiring channels shall generally face upwards for ease of wiring.
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1.19

1.20

The channels down the columns or walls shall be fixed thereto with purpose made galvanised
brackets. Shot fired fixing of the brackets to concrete columns or walls may be employed.

This contract includes the drilling of all holes and making good of resultant damage, for the fixing of
cable trays, wire ways and supports.

Where applicable, cables to luminaires or to sockets shall pass through conduits of suitable size. The
conduit shall be fitted with brass bushes at both ends. The conduits shall be fixed with raised hospital
type saddles. The cable need not pass through conduit around cable bends.

The openings in walls and slabs through which cable trays and wire ways pass shall be sealed after
commissioning of the installation with an approved non-hardening compound. The above compound
shall prevent a fire from propagating through the openings.

In the case where conduit is required to run to equipment and where a wall or structure is not
available, the conduit shall be supported by means of a 75 x 75-mm hot dipped galvanised square
section tube. The square section shall be bolted to the cable tray and to the relevant equipment or

steelwork. Both ends of the tube shall be sealed by means of welded end plates.
All wire ways shall have purpose made end caps and metal covers.

All wire ways and cable trays shall be colour coded to identify its intended use with permanent

painted bands as specified elsewhere.

CONDUIT FOR ELECTRONIC SERVICES

Refer to the requirements for conduit as specified elsewhere.

All electronic services will be supplied and installed under separate contracts. The supply and
installation of conduit, wire ways, draw boxes and Telephone Distribution boards, however, form part

of the Electrical Installation work.

All conduits shall be fitted with galvanised steel draw wires.

EARTHING AND BONDING

1.20.1 General

All earthing and bonding shall be done in accordance with SANS 10292, SANS 10142-1 and the

Occupational Health and Safety Act as amended.

The Supply Authority Earth Conductor shall be connected the Main DB earth bar as well as the

additional earth spike as indicated on the drawings. All outgoing circuits shall be earthed to the
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electrical earthing system and replicate the electrical distribution network with a dedicated earth
conductor for every cable feed to sub distribution boards or equipment.

Metallic parts shall be bonded to the electrical earthing installation as per the requirements of SANS
10142-1.

The earthing installation shall comply with the requirements of:

. Occupational Health and Safety act, Act 85 of 1993 as amended (including regulations),

. Mine Health & Safety Act, Act 29 of 1996 as amended (including regulations),

. Explosives Act, Act 15 of 2003 as amended (including regulations),

. SANS 10142-1 as amended: The wiring of premises. Part 1: Low-voltage installations,

. SANS 10292: Earthing of low-voltage (LV) distribution systems,

. SANS 10313: Protection against lightning — Physical damage to structures and life hazard,

. SANS / IEC 62305-1: Protection against lightning. Part 1: General principles,

. SANS / IEC 62305-2: Protection against lightning. Part 2: Risk management,

. SANS / IEC 62305-3: Protection against lightning. Part 3: Physical damage to structures and

life hazard.

1.20.2 Earth Electrodes

Earth electrodes shall be a minimum of 16mm diameter copper sheathed steel rods ranging in length
from 1,8m; 3,6m; 6m & 12m

Generally, earth electrodes shall be spaced a minimum length of an earth electrode apart.

If the ground is too hard to drive the earth electrode into the ground 40-80mm diameter holes will
be drilled (ranging from 6m — 15m depths). The holes will be filled with conductive concrete made up
from mixing Bentonite with the backfill material as per the recommendation of the Bentonite
supplier. The Contractor shall ensure that the connection between the earth electrode and the earth

cable is exposed as to allow for future maintenance.

If the ground has a very high earth resistivity the same methodology of employing conductive
concrete made up from mixing Bentonite with the backfill material as per the recommendation of the

Bentonite supplier shall be employed.

1.20.3 Earth Conductors

Buried earth conductors shall be BCEW (Bare Copper Earth Wires) and be installed at a minimum

depth of 800mm below the natural ground level.
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Earth conductors to movable equipment or hinged equipment shall be braided flexible copper.

In general, all other earth conductors installed above ground shall be green PVC covered stranded
copper conductor unless otherwise specified.

1.20.4 Earth Connections

All buried and exposed taps, splices and connections in bar and cables shall be made by brazing or
exothermic welding unless otherwise specified. The pre-welding treatment of the conductors shall
be in accordance with the manufacturer's instructions. All buried connections will be inspected by
the Engineer prior to burial.

Exposed bolted connections in earthing conductors shall be protected from corrosion by covering

with approved sleeving or tape (Denso Tape).

Conductor clamps shall be made of a strong cast bronze body to provide a high pressure contact
between the earth conductor and earth electrode. The clamp shall be provided with a non-ferrous

set screw.

All lugs crimped to earth conductors of 16mm? or larger shall be crimped by means of hexagonal type
crimpers. Dimple crimping of these shall not be accepted.

1.20.5 Earthing of Equipment
All equipment shall be earthed by means of earth continuity conductors run either singly or together

with power supply cables.

The following conductors and cables parts shall be connected to the earth bar at the point of supply

and the earth stud of all equipment to which the respective conductors and cables are connected to:

. Earth Conductors
. Metallic Armouring of High & Low Voltage Power Cables
. Control and Instrumentation Cables

Cable ladder shall be earthed at each end.
Metallic trefoil cable clamps and armoured cable glands shall be solidly earthed.

1.20.6 Earth Bonding

Metallic parts shall be bonded to the electrical earthing installation as per the requirements of SANS
10142-1.
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Equipotential bonding shall be realised by means of connecting all metallic parts of the installation
that is not intended to be live. This includes the earthing and bonding of basins, taps, waste pipes,
gutters, down pipes, stair railings, gates, fences, cables, wire ways etc. and shall be in accordance
with the regulations and codes of practice.

Cable bridges, pipe rack frames, steelwork of buildings and structures shall be solidly connected to

earth.

1.20.7 Substation Earth Bar

A 600mm long 40 * 6,3 mm earth bar, mounted on stand-off insulators shall be supplied and installed
in the MCC in the position as indicated on the drawings. The earth bar shall be pre-drilled with 15
holes (9mm @) and M8 * 40 high tensile galvanised bolts with two flat washers, one spring washers
and one nut per bolt. All bolts, nuts and washers shall be galvanised. The earth bar shall be complete

with a single disconnection link to isolate the earth electrode for testing purposes.

A lightning protection installation in compliance with SANS 10313 and SANS / IEC 62305 parts 1, 2
and 3 shall be supplied and installed. The installation shall comply with the layout and detail

drawings.

1.20.8 Lightning Protection of Structures

The external lightning protection installation shall comprise the following:

. A 70mm? bare copper earth wire ring conductor around the floor slab of structure as
indicated on the drawings, 1 m outside the circumference and 500 mm below the finished
ground level. This conductor shall be installed centre in a 100mm thick conductive concrete
backfill at the bottom of the trench into which the ring conductor is installed.

. Conductive concrete made up from mixing Bentonite with the backfill material as per the
recommendation of the Bentonite supplier.

. 16mm diameter round solid copper earth spikes, 1,8m long at each of the positions as
indicated on the drawings. Should it not be possible to drive the earth spikes into the
ground, a suitable borehole (minimum 80mm diameter) shall be drilled and the rod installed
in a conductive concrete backfill in the hole.

. 70mm? black insulated copper conductors with lugs fitted to the studs on the structural steel
columns of the buildings. The other end shall be connected to the earth spike and the ring
earth electrode in a dedicated earth electrode connection box with lid to facilitate access to
the system for maintenance purposes.

. Roof bonding conductor (35mm? black insulated copper conductors) bonded to the roof
sheeting and lugged to the top of the structural steel columns.

The Contractor is referred to the drawings for more detail on the above system.
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On completion of the installation, the Contractor shall survey the earth resistance of the complete
system and submit a report to the Engineer.

The Contactor shall complete and submit a Lighting Protection System Installation Safety Report using
the pro-forma as bound in as Annex A of SANS 10313:2010.

1.20.9 Instrumentation Bonding and Earthing

1.21

1.21.1

1.22

The instrumentation ground shall be connected to an isolated ground bar, which shall be bonded to
the main ground bar at a single point.

All instruments, relays and meter enclosures in a control panel shall be effectively bonded to the

panel frame.
The panel frame shall be provided with grounding lugs for connection to the Owner's ground system.
Where a control transformer is used, one side of the secondary winding shall be grounded.

Bonding cables must be provided where electrical or instrumentation components are not mounted

on metal frames welded to the equipment or skid base.
All motor frames and process area electrical equipment shall be visibly grounded.

All process equipment subject to hazardous static voltage charges shall be permanently grounded

such that all potential static voltage charges will be discharged to ground.

The screen of an instrumentation cable shall only be earth at one point.

FIRE EXTINGUISHERS

The Contractor shall supply and install the following portable fire extinguishers (complete with

bracket and sign) next to each exit door:

Control Rooms (Inverter Containment Area)

. 1 x 10kg portable fire extinguisher

PV SOLAR

The following specifications apply to the PV Inverter installation, the PV Solar panel installation as

well as all the DC cabling and distribution on site.
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1.22.1 Tariff Information

The site will be charged under the Eskom Business rate 1,2,3 tariff. Billing information is available at
Eskom or can be obtained from their treasury department. The metering will be done at 400V through

a municipal metering unit.

1.22.2 Roof

It is the Photovoltaic (PV) Specialist Contractor’s responsibility to ensure the roof is modified to
support the PV panels and signed off by a Structural Engineer.

The panels will be easily accessible for maintenance and cleaning from this walkway.

1.22.3 Compliance with Regulations

The installation must comply with various regulations and standards, including but not limited to:

. The Occupational Health and Safety Act 85 of 1993 and incorporated regulations.

. The local Municipal by-laws and regulations as well as the regulations of the local Supply
Authority.

. The local Fire Regulations.

. The Standard Regulations of any applicable Government Department or public service

company, such as Telkom or Neotel.
. All regulations and standards specified in the scope of works.

. IEC 60364-7-712.

The PV Specialist Contractor must provide all necessary drawings and notices for modifications to the
local authorities at their own cost and must indemnify and exempt the Employer/Client from any
losses, costs, or expenditures resulting from the PV Specialist Contractor's failure to comply with the
above regulations. The PV Specialist Contractor may not begin work until relevant drawings or

applications have been approved by the local authority and/or the Engineer.

The PV Specialist Contractor shall liaise with Eskom to ensure that the system is designed, installed
and commissioned in accordance with their requirements and ensure that the necessary

arrangements are in place for connection to and operation in parallel with the utility supply.

It is assumed that the PV Specialist Contractor is familiar with these requirements. If any new
requirements contradict this document, the PV Specialist Contractor must immediately inform the

Employer, and may not make any changes without the written permission of the Employer.
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1.22.4 Scope of Works

The PV arrays are expected to deliver an output as specified in the SLD & Layout drawings and operate
as a grid-tied system with communication and display elements. The system will work in parallel with
the electrical supply from Eskom. Any excess solar electricity will not be exported to the supply
authority.

The PV Specialist Contractor is responsible for submitting the required application to the supply
authority and ensuring that the installed system adheres to their standards and specifications. The
complete system, including the equipment and installation, must comply with the Occupational
Health and Safety Act and its associated regulations.

The PV Specialist Contractor shall liaise with the Electrical Contractor in conjunction with the LV
switchboard manufacturer to ensure that the correct equipment is installed and coordinated in

accordance with their requirements.

Also, the systems and their components shall be manufactured and designed to the appropriate

standards, including but not limited to:

. SANS 10142 Part 1, Wiring of Premises — Electrical Installations.

. SANS 10142 Part 3, Wiring of Premises — Embedded Generation.

. SANS 10142 Part 5, Wiring of Premises — Direct Current and Photovoltaic.
. NRS 097-2-1 (Part 2: Small Scale Embedded Generation, Section 1).

. NRS 097-2-2.

. NRS 097-2-3 (Part 2: Small Scale Embedded Generation, Section 3).

. NERSA Regulatory Framework on Small Scale Embedded Generation.

. IEC 61215.

L |
©® N O U A W N R

1.22.5 System Modules

PV array: Modules of poly-crystalline, positively sorted, minimum 20-year manufacturer warranty, to
fit on available roof space. Each array shall be supplied with a suitably sized disconnect switch to be

approved by engineer.

PV array support structure: All required supporting framework for the system and attachment to the
roof is to be provided and installed by the supplier. Support system weight, requirements, and layout
to be coordinated with roof system and structural drawings. All mounting points of the supporting
framework to the roofing structure as well as the roof itself shall be made waterproof and conform
to all design suggestions made by the structural engineer. The contractor will supply the roof with a

walkway for servicing the solar panels if not already installed.
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Modular grid-tie inverter: Three (3)-phase grid-tie inverters which comply with all local and national
by-laws about PV grid-tie systems shall be used. An isolated connection point shall be provided by
the Electrical Contractor. The inverters shall be installed in a location set out by the Client or as
indicated by the electrical engineer or architect.

Batteries: The batteries shall be in accordance with the datasheet attached. The batteries shall be
protected by over charge and discharge protection. The batteries shall be easily isolated by means of
a disconnection switch. The batteries shall have a minimum service lifetime of 10 years. The voltage
of the batteries shall be compatible with the inverter voltage. The inverters shall have an approved
charging mode for the selected batteries, as set out by the battery manufacturers. The batteries shall
be mounted securely and in an area that will ensure the batteries are not at risk of mechanical
damage.

MPPT: Inverters must have Maximum Power Point Tracking (MPPT) to optimize power. They must
also be compatible with the manufacturer's specifications. The solar strings shall be configured to

match the inverter MPPT range as close as possible.

Communication: Inverters should be connected to a data acquisition and control unit for local
monitoring and adjustment. Both the Client and Engineer should have access to the recorded data

via the data collection portal.
Metering: Meter interfaces should be installed with the main building meter for monitoring purposes.

1.22.6 PV Modules & Frames

The PV Modules shall comply with international standard IEC 61215 and carry a CE mark. The modules
shall be installed on purpose-made support frames to ensure that the modules are inclined at the
optimum tilt to maximize their output over the course of a year. The frames shall be constructed and
secured to meet the required environmental conditions and aesthetic standards for mounting on the

roof. The fasteners used on the roof must be protected against galvanic rust/corrosion.

The roof must be designed to accommodate the PV installation. The mounting brackets to be used

must be of the type GRS Klip-Tite Clamp or similar product range.

A permanent walkway structure, mounted on the roof sheeting, must be installed by the PV Specialist
Contractor to aid with the installation and servicing of the PV modules and ancillary equipment.
Details of the proposed walkway structure must be submitted with the tender and approved by the

Engineer before manufacture and installation.

The frames holding the PV modules shall be bonded to the lightning protection system by the

Lightning Protection Contractor. PV Specialist Contractor shall liaise with the lightning protection
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specialist to ensure that adequate connection points are available to ensure that the lightning
protection system conforms with SANS or IEC 62305.

1.22.7 DC Cabling

The PV modules will be connected to the inverters using purpose-designed DC cables, which will be
wired in strings. These cables will consist of 80°C photovoltaic cables with PV plug and socket
connectors, designed to withstand UV radiation (UV Stabilised) and water exposure, and will be multi-
stranded to allow for thermal and wind movement of the arrays/modules.

The DC elements (wiring, connectors, etc.) will be sized to suit the maximum voltage and current of
the PV arrays and individual modules, considering the system voltage/currents of the series/parallel
connected modules that make up the array. Standard de-rating factors, such as temperature and solar
gain grouping, will be applied in accordance with SANS 10142 part 1.

The DC elements of the PV system will incorporate Class Il insulation (double insulation) to provide
an extra layer of protection. DC junction boxes with negative and positive parts will be separated and
protected by barriers, or by using separate enclosures. The cable runs will be kept as short as possible,
and labels will be installed along the DC cables, indicating "Danger solar PV array cable — high voltage

DC - live during daylight" as well as the string demarcations.

All necessary containment as set out in the cable specification section will be used to contain the DC
cabling in accordance with SANS 10142.

1.22.8 DC Switches
DC isolation switches shall be installed to provide a means of manually isolating each PV string. The

switches shall be located adjacent to or integrated into the associated inverters.

The switches shall be double poled and suitable for DC operation (load-break rated) to effectively
isolate both PV string positive and negative poles. The DC switches shall be rated for the maximum

system voltage and current.

The DC switches shall be labelled according to their respective PV strings, with the ON and OFF
positions clearly marked. The enclosures shall also be labelled with “Danger - contains live parts

during daylight”.

1.22.9 Inverters

Hybrid inverters are the preferred solution for this project. Should the contractor wish to deviate

from using hybrid inverters, it must be approved by the engineer before proceeding.
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The inverters shall be capable of withstanding the maximum array voltage and current they may
encounter, ensuring reliable and safe operation of the system.

The inverters shall carry an IEC Type Test certificate, or an approval from a recognized approval body
that has been approved by the Engineer in writing, or meet the specific requirements defined by the

Engineer.

The inverters shall be installed in IP 65 rated enclosures where applicable that offer suitable
protection against the environmental conditions of the installation site and shall be mounted in a way
that facilitates easy access for maintenance purposes. The inverters shall also be mounted in such a
way to facilitate adequate air flow for cooling. The inverter mounting tolerances will be strictly
followed as set out by the manufacturer.

The inverters shall automatically disconnect them from the LV distribution system in the event of a
mains outage, to prevent the photovoltaic systems from working in island mode. The inverters will

also comply with local grid codes.

The front of the inverter enclosures shall be labelled with the following sign: "Inverter - isolate AC

and DC before carrying out work".

AC disconnecting devices will be mounted adjacent to the inverters and be rated for the maximum

voltage and current of the inverter.

1.22.10 Metering

The PV Specialist Contractor is responsible for providing any approved export meters to the Electrical
Contractor for installation into the main LV Switchboard. These meters must be capable of measuring
and recording both the kWh and instantaneous power output (kW) of the system. The meters should
be installed in a manner that allows for clear display and recording of the energy delivered by the PV
system. The entire metering system must comply with all relevant local supply authority

requirements and specifications.

1.22.11 Operation and Maintenance Manuals

The Operation and Maintenance Manuals (O&Ms) shall also include the following specific information

for the PV installation:

. Basic system information.

. Single line electrical system schematic.

. Manuals, data sheets and other relevant product documentation for the system components.
. Copy of the test & commissioning documentation.

. Table of inverter protection settings (under/over voltage, under/over frequency, etc).
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. Procedures for verifying correct system operation.
. A checklist of what procedures to undertake in case of a system failure.
. Shutdown/isolation and start up procedures.
. Maintenance & cleaning recommendations (if any).
. Considerations for any future building works adjacent to the PV array (e.g., roof works) to

avoid potential damage or shading of the PV array.

- Warranty Information.

1.22.12 System Logic

System operation while grid is connected:

The PV system should prioritize the use of energy generated by the PV panels over grid energy and
ensure that all three phases receive solar energy. During the day, non-essential loads such as air
conditioners should utilize excess energy generated by the PV system, with any additional energy
required provided by the grid. The system shall be able to limit the total grid power draw to avoid
overloading the upstream breakers.

System operation when grid fails:

The grid-tie inverters must automatically disconnect from the grid to prevent the energy from being
fed back into the electrical system in accordance with local regulations. The inverters will continue to
use PV solar power in combination with the battery power. The inverters must automatically

reconnect to the grid when the grid voltage becomes available again.

1.22.13 Communication Modules

1.23

The PV Specialist Contractor is responsible for installing a suitable communication protocol on site
for the inverters to communicate with each other as well as any relevant existing client equipment
(e.g., SCADA, Generator Controllers, BMS). The switches, controllers and network cabling will be
performed by the PV contractor where necessary. Communication must preferably be via fibre optic

and not mobile network. There is no internet access on site, so local control is required.

AS BUILT DOCUMENTATION AND PROJECT CLOSE OUT PROCEDURE

As built drawings of the installation of the installation shall be compiled according to the following

procedure:
One set of the Engineers drawings will be supplied to the Contractor. The Contractor shall then:

(1) Update the drawings so that they coincide with the actual installation on site.
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(2) Return the marked up drawings to the Engineer, in order that the Engineer may update CAD
drawings.

(3) The Engineer will then issue the As Built Drawings to the Client.

The following documentation shall be provided in triplicate on completion of the project in a binder
file entitled as “ELECTRICAL INSTALLATION — VALIDATION DOCUMENTATION”

(1) Complete set of “As Built” drawings,

(2) Technical information brochures on all equipment used. Generalised sales brochures will not
be acceptable and the information must be specific to the equipment installed,

(3) Operating procedures,
(4) Adjustment settings and calculations of settings of equipment with adjustable operators,

(5) Results listings of all commissioning tests performed including data of measurement
techniques used, serial numbers of instruments and copies of calibration certificates of all
instruments used. The listings must be in such a format that the tests can be repeated at any
time in future and the results compared with the initial commissioning data.

(6) Maintenance procedures and schedules, and
(7) List of recommended spare parts.

The final claim for payment will not be processed unless the above information has been submitted

to the satisfaction of the Engineer and Client.

1.23.1 MAINTENANCE AND REPAIR DURING THE 12 MONTH DEFECTS LIABILITY PERIOD

The equipment and installation supplied under this contract shall be guaranteed and maintained for
a period of twelve months from date of acceptance by the Engineer in all respects and commissioned

for continuous service. The tender price shall include for the above.

1.23.2 REPAIR DURING THE 12 MONTH DEFECTS LIABILITY PERIOD

The defects liability period will be for a period of twelve months, calculated from the date of issue of
the Certificate of Completion by the Engineer. Retention funds will be reduced to 2,5% upon
commencement of the defects liability period. The balance of the retention money will be paid out
after lapse of the defects liability, provided the installation has, in the opinion of the Engineer, been

in satisfactory working order during this period.

The Contractor shall be responsible for the replacement of all faulty equipment, including blown or

faulty lamps during the defects liability period.
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Faulty equipment shall be attended to immediately, irrespective of the scheduled date of the next
maintenance visit, and shall be replaced or repaired within 3 working days of being instructed by the

Engineer.

All repairs shall commence within 24 hours of written or verbal advice by the Engineer. Advice by
facsimile or e-mail shall be in writing. Should the Contractor fail to commence repairs to the faulty
installation within 24 hours from the time of notification, the repair work may be carried out by others
and the costs thereof deducted from the funds held in retention.

All repairs shall be carried out to the satisfaction of the Engineer. All labour, material and
infrastructure costs incurred for the repair of faulty equipment shall be borne by the Contractor. No
claims in this regard will be considered.

1.23.3 MAINTENANCE DURING THE 12 MONTHS DEFECTS LIABILITY PERIOD

The Contractor shall allow for 1 monthly scheduled maintenance visit during the 12 months defects
liability period to attend to preventative maintenance of the installation. Details of each visit,
undersigned by the Client’s authorised representative shall be submitted to the Engineer as proof of

the required visits in order that retention funds may be released at the expiry of the 12 month period.

All labour, material and infrastructure costs incurred for the repair of faulty equipment shall be borne

by the Contractor. No claims in this regard will be considered.

2. PREFERRED EQUIPMENT SUPPLIERS
2.1 PREFERRED ELECTRICAL EQUIPMENT SUPPLIERS
Equipment Type Preferred Supplier 1 | Preferred Supplier 2 Preferred Supplier 3
DB / MCC Manufacturers Western Cape + SANS |n/a n/a
61439
LV Switchgear ABB Schneider n/a
Hybrid Inverters Sunsynk Deye COCT Inverter List
2.2 TENDER DOCUMENTATION REQUIREMENTS

The Tenderer shall supply the following documentation during the different project phases as

indicated in the table below. The timing of the documents to be provided shall be as follows:

= X = Submit for Sign-Off by Engineer before proceeding with procurement of materials.
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=i Submit for Information only.

« C = Submit as part of Close-Out documentation

General Notes:

(1) Documentation shall be submitted in electronic format (PDF).
(2) Documentation shall be in English
Item | Description Bid After Contract Award Close-Out
c | B 8 :
= w0
o 2 < 2 ¥
2 2 o o = " o Z
[0} [0} [a) -
v v g |2 £ 2 kS: s §| =
It} It} > (72 o % = S| o
+ + 7} ) o
© © » ~ oo c e S [
o o < o K] 9] 3 S g =
@ T iy 2 ° £ an s 2| =
= = = g 0 e c © £ =
o o o c o = - 3 3
a a S 2 = o 7 g g @
3 3 g | < = & A o gl <
1 Cabling (MV, LV, Instrument, - - - - - - -
Control, Network, Fire)
2 LV Distribution Board - X - X X C C C C
3 Inverter(s) i X - X - - C C -
4 Solar Panels i X - - - - C C -
5 BESS (Battery Energy Storage i X - - - - C C -
System)

3. BILLS OF QUANTITIES

3.1 GENERAL

The Conditions of Tender, General Conditions of Contract, the Special Conditions of Contract, the
Specifications (including the Project Specification) and the Drawings are to be read in conjunction
with the Bills of Quantities.

The general requirements and descriptions of the Works and materials given in the Specifications are
not repeated in the Bills of Quantities and Tenderers shall refer to the other parts of the Documents

for this information.
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3.2

3.3

3.4

The cost of complying with all conditions, obligations and liabilities specified in the Conditions of
Tender, General Conditions of Contract, Special Conditions of Contract, Specifications and Bills of
Quantities, including all overhead charges and profit, and the cost of carrying out the work as shown
on the Drawings, shall be deemed to be included in the rates and sums quoted in the Bills of
Quantities.

DESCRIPTION OF ITEMS IN THE BILLS

The Bill comprises items covering the Contractor's profit and costs of general liabilities and of the
construction of temporary and permanent Works.

QUANTITIES REFLECTED IN THE BILLS

The quantities of work and material set forth in the Bills of Quantities are estimates only, and shall
not be considered as limiting or extending the amount of work to be done and material to be supplied
by the Contractor, nor shall these quantities be regarded as constituting authority to the Contractor
to order material or to execute work. The Contractor shall obtain the Engineer's detailed instructions
for all work before ordering any materials or executing work or making arrangements for it. The
Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bills of Quantities and in accordance with the General Conditions of Contract, the
Special Conditions of Contract, the Specifications and the Drawings. Unless otherwise stated, items

are measured net in accordance with the Drawings, and no allowance has been made for waste.

PRICING OF THE BILLS OF QUANTITIES

The prices and rates to be inserted in the Bills of Quantities are to be the full inclusive prices to the
Employer for the work described under the several items. Such rates and prices shall cover all costs
and expenses that may be required in and for the construction of the work described, and shall cover
the cost of all general risks, liabilities, and obligations set forth or implied in the documents on which
the Tender is based (excluding Value added Tax (VAT)). VAT shall be added at the end of the summary

of the Bills of Quantities as indicated.

The Tenderer is at liberty to insert a rate of his own choosing for each item in the Bills and his attention
is drawn to the fact that the Contractor has the right, under various circumstances, to payment for
additional Works carried out and that the Engineer is obliged to base his assessment of the rates to

be paid for such additional work on the rates inserted in the Bills by the Contractor.

If the Contractor omits to price any items in the Bills of Quantities, then these items will be considered

to have a nil rate or price.
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All items for which terminology such as "inclusive" or "not applicable" have been added by the
Tenderer will be regarded as having a nil rate, and shall be valid irrespective of any change in
quantities during the execution of the Contract.

The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount"
column. The intention is that although no work is foreseen under such an item, and no quantities are
accordingly given in the "Quantity" column, the quoted rate shall apply in the event of work under
this item being actually required.

The Tenderer shall price each item in the Bills of Quantities in black ink.
All rates and amounts quoted in the Bills of Quantities shall be in South African Rand.

The bill for preliminary and general items shall be priced for the three phases in total. Payment
against these items, however, shall only be certified according to the pro-rata value of the three

individual phases of the work as executed.

BILLS OF QUANTITIES

The following Bills of Quantities (not bound in but issued separately) form part of the Electrical

Installation Tender document.

See Attached Electrical Bills of Quantities: Document CT0342-EL-BOQ- 0001

ledBUHRMANN

CONSJLTING CNENLLRS



Ca. 4

ANNEXURE C

DRAWINGS



a4 BUHRMANN

CONSULTING ENGINEERS

Unit 25, Muirfield House, Midpark Business Village
2 Greens Close, Parow, 7500, South Africa

t+27(0) 219304934 | m +27 (0) 84 4409273
info@buhrmannce.co.za | www.buhrmannce.co.za

DATA SHEET - PV SOLAR SYSTEM

Master Document:
Record No.
Document No.

DCM-TEM-DAT Version 1,0
1
CT0342-EL-DAT-0101-RO

Date 16 October 2024
Project Name CT0342 Description Kogelberg Oudebosch Cabins
Item Description Requirement Supplier Data (by Vendor) Comment
1 Site Grid Voltage 400V (L-L)
2 Site Azimuth Angle 0°
3 Site Irradiance -
4 PV Inverter Nominal Output 50kwW Hybrid Inverter
5 Battery Inverter Nominal Output 50kW Hybrid Inverter
6 Number of PV Inverters 1 For 50kW Output Capacity
7 Number of Battery Inverters 1 Hybrid Inverter
8 Maximum Total Solar Output Max. that fits on roof =13.8kWp
9 Number of PV Solar Panels Max. that fits on roof =24
10 Total Battery Capacity (Peak) 80kWh Modular stacks
11 Number of Batteries 1
12 PV String Configuration Amount of PV Strings 2 Depends on Contractor's
13 Maximum PV Modules per String 20 EELEACRY PRI
14 PV Inverter Specifications - Attach Datasheet
15 Battery Inverter Specifications - Attach Datasheet
16 PV Inverter Warranty 10 year minimum
17 Battery Inverter Warranty 10 year minimum
18 Solar Panel Mounting Location Car Port Roof
19 Solar Panel Mounting Method Fixed-tilt
20 Annual Solar Energy Yield (p.a.) -

Y:\BCE Product\CT0342 Kogelberg PV\4. Tender\4.1 Specification\CT0342-EL-DAT-0101-R0O (Data Sheet Oudebosch).xIsx
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a4 BUHRMANN

CONSULTING ENGINEERS

Unit 25, Muirfield House, Midpark Business Village
2 Greens Close, Parow, 7500, South Africa

t+27(0) 219304934 | m +27 (0) 84 4409273
info@buhrmannce.co.za | www.buhrmannce.co.za

DATA SHEET - PV SOLAR SYSTEM

Master Document:
Record No.
Document No.

DCM-TEM-DAT Version 1,0
1
CT0342-EL-DAT-0101-RO

Date 16 October 2024
Project Name CT0342 Description Kogelberg Oudebosch Cabins
Item Description Requirement Supplier Data (by Vendor) Comment
21 Battery Specifications Usable Battery Capacity 64kWh
23 Nominal Voltage - Compatible with Inverter
24 Battery Type Lithium
25 Battery Model Number - Attach Datasheet
26 Discharge C Rating 1C
27 Charge C Rating 1C
28 Maximum Parallel Connected Units - Allow for Expansion
29 Cycle Life DOD 100%| - Depth of Discharge
30 80% 10 years
31 Certification CE/UN/IEC/EN/SABS
32 Internal BMS Protection Yes
33 Warranty 10 year minimum
34 System Controller Model Number Integrated in Inverter
35 System Controller Allows for PV Solar Throttling Yes
36 Energy Meter Model Number - Attach Datasheet

Y:\BCE Product\CT0342 Kogelberg PV\4. Tender\4.1 Specification\CT0342-EL-DAT-0101-R0O (Data Sheet Oudebosch).xIsx
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a4 BUHRMANN

CONSULTING ENGINEERS

Unit 25, Muirfield House, Midpark Business Village
2 Greens Close, Parow, 7500, South Africa

t+27(0) 219304934 | m +27 (0) 84 4409273
info@buhrmannce.co.za | www.buhrmannce.co.za

DATA SHEET - PV SOLAR SYSTEM

Master Document:
Record No.
Document No.
Date

DCM-TEM-DAT Version 1,0
1
CT0342-EL-DAT-0101-RO
16 October 2024

Project Name CT0342 Description Kogelberg Oudebosch Cabins
Item Description Requirement Supplier Data (by Vendor) Comment
Notes

1. System will be housed inside a Bluenova Intelligent Energy System container. This container must be IP65 and include air conditioning.

Verification & Approval - Once record has been compiled / updated, generate a pdf and insert electronic signatures.

Compiler

Signature /

Approver
Signature

Y:\BCE Product\CT0342 Kogelberg PV\4. Tender\4.1 Specification\CT0342-EL-DAT-0101-R0O (Data Sheet Oudebosch).xIsx
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a4 BUHRMANN

CONSULTING ENGINEERS

Unit 25, Muirfield House, Midpark Business Village
2 Greens Close, Parow, 7500, South Africa

t+27(0) 219304934 | m +27 (0) 84 4409273
info@buhrmannce.co.za | www.buhrmannce.co.za

DATA SHEET - PV SOLAR SYSTEM

Master Document:
Record No.
Document No.

DCM-TEM-DAT Version 1,0
1
CT0342-EL-DAT-0201-R0O

Date 16 October 2024
Project Name CT0342 Description Kogelberg Manager's House
Item Description Requirement Supplier Data (by Vendor) Comment
1 Site Grid Voltage 400V (L-L)
2 Site Azimuth Angle 15°
3 Site Irradiance -
4 PV Inverter Nominal Output 8kW Hybrid Inverter
5 Battery Inverter Nominal Output 8kWh Hybrid Inverter
6 Number of PV Inverters 1 For 8kW Output Capacity
7 Number of Battery Inverters 1 Hybrid Inverter
8 Maximum Total Solar Output 8kWp =8kWp
9 Number of PV Solar Panels 16
10 Total Battery Capacity (Peak) 8kWh
11 Number of Batteries 1
12 PV String Configuration Amount of PV Strings 1 Depends on Contractor's
13 Maximum PV Modules per String 20 EELEACRY PRI
14 PV Inverter Specifications - Attach Datasheet
15 Battery Inverter Specifications - Attach Datasheet
16 PV Inverter Warranty 10 year minimum
17 Battery Inverter Warranty 10 year minimum
18 Solar Panel Mounting Location Manager's House Roof
19 Solar Panel Mounting Method Fixed-tilt
20 Annual Solar Energy Yield (p.a.) -

Y:\BCE Product\CT0342 Kogelberg PV\4. Tender\4.1 Specification\CT0342-EL-DAT-0201-R0 (Data Sheet Manger's House).xIsx

Page 1 of 3




a4 BUHRMANN

CONSULTING ENGINEERS

Unit 25, Muirfield House, Midpark Business Village
2 Greens Close, Parow, 7500, South Africa

t+27(0) 219304934 | m +27 (0) 84 4409273
info@buhrmannce.co.za | www.buhrmannce.co.za

DATA SHEET - PV SOLAR SYSTEM

Master Document:
Record No.
Document No.

DCM-TEM-DAT Version 1,0
1
CT0342-EL-DAT-0201-R0O

Date 16 October 2024
Project Name CT0342 Description Kogelberg Manager's House
Item Description Requirement Supplier Data (by Vendor) Comment
21 Battery Specifications Usable Battery Capacity 6,4kWh
23 Nominal Voltage - Compatible with Inverter
24 Battery Type Lithium
25 Battery Model Number - Attach Datasheet
26 Discharge C Rating 1C
27 Charge C Rating 1C
28 Maximum Parallel Connected Units - Allow for Expansion
29 Cycle Life DOD 100%| - Depth of Discharge
30 80% 10 Years
31 Certification CE/UN/IEC/EN/SABS
32 Internal BMS Protection Yes
33 Warranty 10 year minimum
34 System Controller Model Number Integrated in Inverter
35 System Controller Allows for PV Solar Throttling Yes
36 Energy Meter Model Number - Attach Datasheet

Y:\BCE Product\CT0342 Kogelberg PV\4. Tender\4.1 Specification\CT0342-EL-DAT-0201-R0 (Data Sheet Manger's House).xIsx

Page 2 of 3




a4 BUHRMANN

CONSULTING ENGINEERS

DATA SHEET - PV SOLAR SYSTEM

Master Document: DCM-TEM-DAT Version 1,0
Unit 25, Muirfield House, Midpark Business Village
2 Greens Close, Parow, 7500, South Africa Record No. 1
t+27(0) 219304934 | m +27 (0) 84 4409273 Document No. CT0342-EL-DAT-0201-R0
info@buhrmannce.co.za | www.buhrmannce.co.za
Date 16 October 2024
Project Name CT0342 Description Kogelberg Manager's House
Item Description Requirement Supplier Data (by Vendor) Comment
Notes
1.-

Verification & Approval - Once record has been compiled / updated, generate a pdf and insert electronic signatures.

Compiler

Signature

Approver -
Signature

Y:\BCE Product\CT0342 Kogelberg PV\4. Tender\4.1 Specification\CT0342-EL-DAT-0201-R0 (Data Sheet Manger's House).xIsx
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ANNEXURE D

ENVIRONMENTAL SPECIFICATION



& Cape

Environmental
Management Plan for
[place/project] — [date]

Generic CapeNature EMP

Version: 15 Jan 2010

Donovan Kirkwood, Ecological Planner

Lifecycle environmental management plan for any infrastructure demolition, construction or upgrade in
CapeNature reserves or for projects managed by CapeNature
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ENVIRONMENTAL MANAGEMENT PLAN — PURPOSE

The main purpose of an Environmental Management Programme (EMP) is to prevent avoidable damage
and/or minimise or mitigate unavoidable environmental damage associated with any construction,

maintenance, or demolition work where there is a risk of environmental damage.

The EMP forms part of the contractual obligations to which all contractors/employees involved in construction,

maintenance, or demolition work must be committed.
This EMP:

e identifies project activities that could cause environmental damage (risks) and provides a summary of

actions required;

e identifies persons responsible for ensuring compliance with the EMP and provides their contact

information;

e provides standard procedures to avoid and/or minimise the identified negative environmental

impacts and to enhance the positive impact of the project on the environment;

e provides site and project specific rules and actions required, including a site plan/s showing:
o areas where construction, maintenance, or demolition work may be carried out;
o areas where any material or waste may be stored;
o allowed access routes, parking and turning areas for construction or construction related

vehicles;

e forms a written record of procedures, responsibilities, requirements and rules for Contractor/s, their

staff and any other person who must comply with the EMP;

e provides a monitoring and auditing programme to track and record compliance and identify and

respond to any potential or actual negative environmental impacts; and

e provides a monitoring programme to record any mitigation measures that are implemented;
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PROCESS CHECKLIST

List of key items required in terms of this EMP, with deadline and date of actual completion or action.

[TO BE COMPLETED BY ENVIRONMENTAL SPECIALIST OR ECO]

ITEM

DEADLINE

DATE COMPLETED
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ROLES AND RESPONSIBILITIES — ASSIGNED STAFF

ROLE PERSON, POSITION, COMPANY DATE SIGNATURE

CapeNature Construction

Project Manager

CapeNature

Environmental Specialist

Principal Agent

Environmental Control

Officer (“ECO”)

Contractor

Contractor

Contractor

Contractor

All parties signing here agree to be bound by the requirements of this

EMP document, and to fulfil the obligations of their role as set out below.



Telephone (cel)

telephone (office)

(5]

email address

ROLE

CapeNature Construction

Project Manager

CapeNature

Environmental Specialist

Principal Agent

Environmental Control

Officer (“ECO”)

Contractor

Contractor

Contractor

Contractor
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ROLES, RESPONSIBILITIES AND CONTRACT OBLIGATIONS - DESCRIPTION

As the client, CapeNature must take final responsibility for implementation of this EMP and its
requirements including any environmental rehabilitation that may be needed. This is mandated by
Section 28 (Duty of Care and Remediation of Damage) of the National Environmental Management

Act, (Act No. 107 of 1998).

& CapelNature
(The Client): CapeNature Construction Project Manager

CapeNature must designate a CapeNature employee as Construction Project Manager (CapeNature
Construction Project Manager) to take responsibility for implementation of the project as a whole
including this EMP and to ensure that the Principal Agent and Contractor fulfil their obligations in

terms of this EMP.

The CapeNature Construction Project Manager is responsible for designating, employing or
contracting the Principal Agent. The CapeNature Construction Project Manager may designate

themselves to act as the Principal Agent, particularly for small contracts.

The CapeNature Construction Project Manager is responsible for ensuring that an Environmental
Specialist and ECO are designated or employed, and accepts responsibility for the duration of the

project before any on-site work may begin.

For small projects, the CapeNature Construction Project Manager will usually be the Reserve
Manager where work will take place, but may also be another CapeNature employee qualified to act

as project manager such as the Area Manager or a project officer.

As a signatory to this EMP, the designated CapeNature Construction Project Manager shall
take final responsibility for implementation of and compliance with this EMP and making
sure that all parties listed here are aware of and carry out their responsibilities in terms of

this EMP.




(7]

& Cape
(The Client): CapeNature Environmental Specialist

OR Independent Environmental Specialist.

As the Western Cape provincial conservation authority, CapeNature will usually be best placed to
complete its own EMP and oversee site establishment, rather than use the services of an

independent environmental consultant.

The CapeNature Environmental Specialist will be the CapeNature Regional Ecologist responsible for
the region in question, or a Land-use Advice Unit official, or the Ecological Planner, or a person

designated by the Manager: Scientific Services.

The CapeNature Environmental Specialist must provide site- and activity-specific content for this
EMP that identifies risks of environmental damage and the actions and requirements necessary to
avoid and/or mitigate environmental damage. The Environmental Specialist must liaise with the
Principal Agent, and/or Project Engineer, and/or Contractor/s to identify risks and EMP

requirements.

The CapeNature Environmental Specialist must provide a detailed site map for inclusion as part of
this EMP delineating:
e areas where construction, maintenance, or demolition work may be carried out;
e areas where any material or waste may be stored;
e allowed access routes, parking and turning areas for construction or construction related
vehicles

e environmentally sensitive and ‘no-go’ areas

For sites where there is any risk that activities might impact on nearby sensitive areas, the
CapeNature Environmental Specialist must supervise the on-site physical demarcation of
construction and sensitive/'no-go’ areas by means of clear markers, danger tape, or temporary
fencing before any construction, demolition or upgrade works may begin. The CapeNature
Environmental Specialist may also delegate this task in writing to a suitably qualified ECO but will still

assume final responsibility for ensuring that the task is adequately carried out.

For projects where a CapeNature staff member is not available or qualified to perform the above
role, the CapeNature Construction Project Manager must appoint a qualified independent

environmental consultant to fulfil all these requirements of the Environmental Specialist.
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The Principal Agent

The Principal Agent is designated or appointed by CapeNature and is responsible to CapeNature for
ensuring that the construction contract is completed to specification, on time, in budget and that the
Contractor fulfils their obligations in terms of the EMP. The Principal Agent must be a signatory to

this EMP.

For large projects: The Principal Agent will usually be an appointed architect, engineer or a
dedicated project manager appointed by contract with CapeNature. Where projects are
managed by Public Works, a designated Public Works officer may act as Principal Agent. The
Principal Agent can also be a CapeNature employee designated and authorised to act as

project Principal Agent.

For smaller projects: The CapeNature Construction Project Manager may also act as the Principal

Agent. The Principal Agent may also be another designated CapeNature employee.

The Principal Agent must ensure that any contract between CapeNature and Contractors includes
clear and specific reference to the CapeNature Construction EMP and requires that all Contractors

and subcontractors adhere to the requirements of this EMP.

The Principal Agent must ensure that the Contractor is provided with a copy of this EMP before any
construction contract is signed, that relevant Methods are completed, and that the Contractor is

familiar with the relevant documentation.
The Principal Agent will be the senior authority on site.

The Principal Agent and ECO will work closely together and communicate frequently. The Principal
Agent will ensure that the ECO undertakes and records inspections of the site as required by the

monitoring protocol and checklist, but not less than once every two weeks.

The Principal Agent must communicate any deviation from the requirements of this EMP within 48
hours to both the CapeNature Construction Project Manager and the CapeNature Environmental

Specialist in writing or by email.

All communications and instructions between the ECO and the Contractor must occur via the
Principal Agent. The Principal Agent is also responsible for work-stoppage or deducting
environmental penalties from the Contractor in the event of contravention of requirements of this

EMP.
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Environmental Control Officer (“ECO”)
The ECO must be appointed prior to commencement of operations.

The ECO will communicate via the Principal Agent unless more urgent action is required to prevent

environmental damage.

The ECO must monitor, audit and record compliance with the EMP by all parties on site: The ECO
must complete the Environmental Management Programme Audit Checklist (Annexure 1) at each
site visit, and keep ad hoc record of any and all incidents or events on site with significant
environmental impact. Significant impacts must be recorded photographically with enough
supporting information to locate the image on the site, preferably a GPS coordinate accurate to 10m

or better. All records must be dated and accurately catalogued.

The ECO must immediately communicate any contraventions of this EMP, or undesirable
environmental impacts to the Principal Agent. If the Principal Agent cannot be contacted and urgent
action is required to prevent environmental damage, and/or if in the opinion of the ECO the
response of the Principal Agent is not adequate, the ECO must also communicate contraventions of

this EMP to the Environmental Specialist and the CapeNature Construction Project Manager.

The ECO has the authority to recommend the stopping of works or any portion of construction
related activity to the Principal Agent, if in his/her opinion:
e any activity is in contravention of the requirements of this EMP;
e any activity is in contravention of relevant environmental legislation/permits/authorisations
applicable to the site and/or activity/ies, or;
e the activity has caused or will imminently cause significant damage and/or harm to the

environment.

If urgent action is required to prevent environmental damage as a result of contravention of the
requirements of this EMP, the ECO has the authority to issue a written instruction to the Site
Manager, or any person on site to stop works or any portion of construction related activity required

to prevent such damage.

The ECO may recommend to the Principal Agent, that any Contractor, Contractor’s representative,
or any employee/s not adhering to the requirements of this EMP and/or the instructions of the ECO
be removed from the site. Alternatively, the ECO may recommend that all work on site be

suspended until the matter is remedied.
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The Contractor

The Contractor will assume full responsibility for the on-site actions of all of its sub-Contractors,

employees, suppliers and agents.

The Contractor will adhere to the conditions of this EMP and ensure that all sub-Contractors,
employees, suppliers and agents are fully aware of this EMP, its requirements and the consequences

of any breach of the requirements of this EMP.

The Contractor will ensure that works on site are conducted in an environmentally responsible

manner and fully comply with the requirements of this EMP.

The Contractor will report any deviation from the requirements of this EMP to the Principal Agent,

and any pollution or environmental contaminant spill events.

The Contractor agrees to work stoppage and/or payment of penalties as required by this EMP and

directed by the Principal Agent.

The Contractors agrees bear full costs for any work stoppage resulting from contravention of the
requirements of this EMP, and/or the costs of remedying environmental damage resulting from their

or their sub-contractors or employee’s contravention of the requirements of this EMP.
Health, Safety and Environmental (HSE) Officer:

A HSE officer for the project must be designated or appointed by the Contractor or Principal Agent,
and his/her role is to support the successful implementation of the EMP through:
e Site evaluation on a daily basis.
e Identifying issues relating to day to day construction activities and that can have a
detrimental effect on the environment.
e Subcontractor audits to ensure compliance.
e Assistin the direct implementation of the EMP.
e Ensure that the requirements of the EMP are communicated understood by personnel on
site via induction sessions.
e Ensure that the contractors on site develop, implement and monitor the required HSE
management functions.
e Evaluate the applicability and accuracy of the EMP and the method statements throughout
the construction phase.
e Coordinate all statutory requirements including permit authorisation and license

requirements.
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Conduct or have conducted a hazard analysis and take the necessary corrective action.
Where it is not possible to remove any remaining hazard’s to inform employees thereof and
what precautionary action is to be taken.

Detail mitigation measures required to be taken, and the procedures for their
implementation to the project manager.

Representing HSE issues at the production meetings.

Coordinate HSE training of personnel.

Coordinating spill response personnel.

The HSE officer shall inspect the integrity of the hazardous waste containers/bins/skips on a

weekly basis.
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STANDARD ENVIRONMENTAL MANAGEMENT PROCEDURES AND ACTIVITIES

ACCESS

All access and vehicular movement on site shall adhere to the following conditions:

e Access shall only granted during normal operational hours —08h00 till 177h00 Monday to

Fridays.

e All Contractors, subcontractors and staff shall be identified by clothing with company

logos and be in possession of valid SA identity documents.
e Deliveries, removals etc. to be completed during gate open times only.

o All personnel shall be off site by gate closing time unless permission to stay on site

provided as part of the construction contract [amend this section if required].
e Access routes must be demarcated by danger tape on steel posts or temporary fencing.

e All vehicles and access to the site must remain within demarcated access routes and

working areas on site.

e No new roads or tracks may be created except where such routes are specifically noted

in this EMP.

Where heavy duty vehicles and construction plant are required, both the type of vehicles/machinery

and the area/s these are to access shall be specified in this EMP.

The Contractor shall at his cost document the existing condition of all access roads prior to

commencement.

Should any damage occur to the access road as a result of the upgrade activities, the road will be

rehabilitated to its original state with all costs borne by the contractor.

RESTRICTION OF WORKING AREAS

Construction activities shall be strictly confined to the demarcated working area/s indicated in the
figure below to prevent any disturbance to or contamination of vegetation, fauna or natural
environment by construction activities. The working areas and ‘no-go’ areas shown here must also
be shown on a site map of at least Al size posted in the construction site office, and be demarcated

by danger tape and/or fencing on site.
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Working areas as shown here are the only areas that may be used by the Contractor to undertake
the decommissioning and reconstruction. The Contractor shall ensure that all plant/machinery,
vehicles, staff, materials and waste remain within the boundaries of the working area and

designated access roads or tracks.

Additional areas shall only be made available by amendment of this EMP by the Environmental

Specialist or ECO if required.

Procedure to be followed:

CapeNature must determine and delineate construction, storage and “no-go” areas on site. These
areas must be shown on a map appended to this EMP and duplicated and displayed in the Site
Office. Construction and storage areas must also be demarcated on site using steel posts and danger
tape durable enough to last for the entire construction project, or temporary fencing. This
demarcation must be done by the CapeNature Regional Ecologist or Ecological Coordinator, or by

the ECO with work approved by the CapeNature Regional Ecologist or Ecological Coordinator.

The Construction Contractor and ECO will ensure that the construction team, machinery and

equipment stay within the working areas and do not encroach on “no-go” areas.

All staff, vehicles and construction materials are restricted to the designated working area.

Contractors may not store any construction material on the sides of the access road, or among the

natural vegetation or next to the existing access road.

No waste materials or liquids, including contaminated waste water may be disposed of on site,
neither in the designated working area/s, nor any no-go areas. Waste must be held onsite in sealed
storage containers and properly disposed of at a designated waste facility. Any exceptions shall be
negotiated with the Environmental Control Officer, the Reserve Manger or the Regional Ecologist

and amended to this EMP in writing.

STORAGE OF CONSTRUCTION MATERIAL

New Construction Material

New construction material will be stored in demarcated areas on the affected properties prior to

commencement of reconstruction of decommissioned power line. Therefore:

The Contractor must negotiate appropriate space on for this purpose on an area away from natural

vegetation and any wetland habitat with the Reserve Manager.
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The Contractor must ensure that all staff, contractors and subcontractors are aware of and keep
material within these designated storage areas. The Principle Agent shall ensure that the consultant

team is familiar with same.

Contractors will not be allowed to store new construction material on the sides of the access road,

or among the natural vegetation or next to the existing access road

The Contractor must provide a method statement of the construction activities to CapeNature

indicating:
e the type and quantity of material to be stored;
e whether any oil contaminated/containing equipment will be stored; and

e how (including what type of vehicles will be required) it will be deliver the material on

site at the necessary storage area.

e Whether there is any risk of spill or runoff of any building materials or chemicals and

how this is to be mitigated.

USE OF CEMENT / CONCRETE

The Contractor is advised that cement and concrete are highly hazardous to the natural environment

because of the high pH levels of the material, and the chemicals contained therein.
The following shall apply:
e Prevent cement pollution - ensure that soil and water is not contaminated with cement

e Concrete and cement must only be mixed on existing hard surfaced areas, or edged
mortar boards or a suitable container. Concrete may not be mixed or stored directly on

the ground under any circumstances;

e The visible remains of the batch and concrete, either solid, or from washings, shall be

physically removed immediately and disposed of as hazardous waste.

e Washing of equipment shall be done in a container to prevent any runoff of
contaminated washing water. Extreme care must be taken to limit the amount of water
contaminated by washing equipment to the minimum required. Water from concrete
washing must either be re-used in concrete mixes or must be stored in drums, then

removed from the site and disposed of at a licensed municipal dump site.
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e No equipment shall be washed in pools or streams within a Nature Reserve.

Failure to comply with the above points will have a severe impact on the wetland habitat

and will be considered grounds for stopping works.

OIL MANAGEMENT

An important potential environmental impact is oil spills from any oil filled equipment and
machinery that may occur during transportation or storage of decommissioned and new

construction material/ equipment. The following conditions shall apply:
e Vehicles must be checked for oil leaks prior to going on site
e Care should be taken to prevent any potential oil spillage during upgrading activities.

e Sufficient measures should be put in place to ensure that any potential oil spills are

mitigated.
e The oil spill kit should be available on site at all times during the construction activities;

e QOil containment facilities should be provided for any oil filled equipment onsite; this

must be negotiated with CapeNature

o All oil spills must be reported to the environmental department within 24 hours via a

flash report; and

In the event of oil spill please refer to the Standard for Qil spill Clean-up and

Rehabilitation.
Oil spill kits are available from:
Drizit (021) 531 5335
Enretech (021) 683 1858
Pinelands Environmental Technology  (021) 531 3749

Should an oil spill occur during upgrade activities, the oil spilled should be contained as soon as
possible and the procedure as set out in the Standard for Qil spill clean-up and rehabilitation be

followed (refer to Annexure 2 for a copy of the procedure).
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BRINGING CONSTRUCTION MATERIALS ONTO A NATURE RESERVE

Special care must be taken to prevent bringing in materials contaminated with seed of Invasive Alien
Plants (IAPs/weeds). Contractors shall not import construction materials such as sand, gravel or fill
contaminated with seed of Invasive Alien Plants, or quarried from areas surrounded by Invasive

Alien plant species such as Port Jackson or Rooikrans.

WASTE MANAGEMENT

Waste refers to all solid waste, including domestic waste, hazardous waste and construction debris.

The following conditions shall apply:

e To limit the potential for site pollution and the accumulation of waste on site;

e To ensure that waste is disposed of in an appropriate manner at a licensed municipal

dump site

¢ No solid wastes shall be stored on site

e All hazardous waste must be disposed of at a registered hazardous waste disposal site

and certificates of safe disposal must be obtained; and

e The contractor shall place and use waste bins on site;

e The waste bins shall be provided with lids and external closing mechanism to prevent

contents blowing out;

e The waste bins shall be emptied on a regular basis;

e No waste is to be buried or burnt or otherwise disposed of anywhere but in a registered

waste disposal site;

e The Contractor shall provide temporary ablution facilities (i.e. chemical toilets) at a

location indicated by the Environmental Specialist or ECO;

e Defecating or urinating anywhere other than in the provided toilet facilities is strictly

prohibited (i.e. no use of the veld);

e All waste generated during the decommissioning and reconstruction activities must be
removed by the Contractor as soon as possible, and within the period specified in the

EMP and disposed of at a registered landfill site.
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FIRES
No fires are permitted on site for any reason.

Strictly NO SMOKING shall be allowed on general site, due to the high possibility of fires in fynbos
areas. If required, a designated smoking area should be provided, and clearly demarcated and

signposted, with a facility for safe containment and disposal of cigarette butts.

SITE REHABILITATION

Any vehicular damage to the site or Nature Reserve (including roads) caused must be rehabilitated

to the satisfaction of CapeNature upon completion of construction activities.

Site rehabilitation must be completed immediately after construction activities or by an alternative

date agreed to by CapeNature.

All construction equipment, materials and wastes must be removed from the site upon completion.
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DOCUMENTATION

Environmental Management Programme Audit Checklist

A complete Environmental Management Programme Audit Checklist is provided in Annexure 1.

The Environmental Management Programme Audit Checklist must be completed by the ECO at each

site visit and catalogued as the main record of implementation of and compliance with this EMP.

Hardcopy versions of all ad hoc written or photographic records of significant environmental
incidents should be filed by date with completed Environmental Management Programme Audit
Checklists. Significant impacts must be recorded photographically with enough supporting

information to locate the image on the site, preferably a GPS coordinate accurate to 10m or better.
Environmental register

An environmental register must be provided by the Principal Agent and kept on-site at all times as

well as being freely accessible to all project team members.

In the event of any environmental incidents, the Environmental Register must be completed by the
most senior person on site: the Principal Agent, the Engineer or the Site Manager. The
Environmental Register may also be completed by the ECO if the ECO is on site when the incident

OcCcurs.

The register will provide a record of all actual environmental incidents that occur as a result of the
on-site activity. This may include information related to such aspects as spillages, dust generation
and complaints from adjacent neighbours and any other environmental incidents. It must also

contain information relating to action taken/mitigation measures employed.
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CONTRACT OBLIGATIONS

It is understood that all contract documentation related to the construction, operation and
decommissioning (if required) of the proposed development will include the conditions of this EMP.
It is important to note that the contract obligations must include the recording of any complaints on
the project in the environmental register (defined below). It is the responsibility of the ECO to keep

an accurate audit trail showing compliance with the EMP during construction phase.
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SITE- AND PROJECT-SPECIFIC ENVIRONMENTAL RISKS AND MITIGATION PROCEDURES

In the following section, the Environmental Specialist, in consultation with the Principal Agent and/or
Contractors must provide site- and project-specific rules and procedures, in sufficient detail to effectively
mitigate any construction related environmental risks.

Items where no environmental risk is identified may be marked “Not applicable”.

ACTIONS TO BE COMPLETED BEFORE CONSTRUCTION STARTS
Bulk Services Identification

[list bulk services required, availability and potential risks]

Permits

[List all permits required before construction may proceed, and status]
Access, Working Hours and Working Areas

[list access times outside gate times if required]

[provide map showing access routes, working and “No-Go” areas, and storage areas for both construction and
waste materials]

[provide timeline and procedure to danger tape or fence off all natural vegetation and wetland area near
construction site as per

diagram of site layout to be provided in site office
Training

[provide timelines, responsibilities to train all on site teams in EMP rules, regulations and process]
CONSTRUCTION PHASE

Social Considerations

[specify risks & procedures]

Appropriate Machinery

[specify risks & procedures]

Traffic Control

[specify risks & procedures]

Construction Materials

[specify what materials may be used and storage areas]

Waste Management
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[specify waste management processes and storage areas]
Stormwater
[specify risks & procedures]
Fire Safety
[specify risks & procedures]
Safety and First Aid
[specify risks & procedures]
Air Quality
[specify risks & procedures]
Water Quality
[specify risks & procedures]
Noise Pollution
[specify risks & procedures]
Blasting/Drilling/Demolitions
[specify risks & procedures]
Light Pollution
[specify risks & procedures]
POST CONSTRUCTION
Final Site Clearance
[specify risks & procedures]
Rehabilitation
[specify risks & procedures]

OPERATIONAL PHASE

Specify management actions and schedules required during facility operational phase. These should be
included in the Reserve Management plan.

Waste Management
[specify risks & procedures]

Water Use Management
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[specify risks & procedures]
Natural Water Feature Management
[specify risks & procedures]
Energy Management
[specify risks & procedures]
Light Pollution
[specify risks & procedures]
Visual Impact Management
[specify risks & procedures]
Natural Environment Management
[specify risks & procedures]
Noise Pollution
[specify risks & procedures]
Emergency Management
[specify risks & procedures]
Transport

[specify risks & procedures]
DECOMMISSIONING PHASE

Specify procedures required when the site is to be decommissioned

Waste Management

Noise Pollution

Site Clearance
Blasting/Drilling/Demolitions
Air Quality

Social Considerations
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ANNEXURE 1: ENVIRONMENTAL MANAGEMENT PROGRAMME (EMP) —

AUDIT CHECKLIST

To be completed at each visit of the ECO

[INSERT PROJECT + DATE] Construction Project | Date:

Construction

Name of Auditor: Representative:

AUDIT QUESTION YES NO | ACTION COMMENTS

Vegetation Management

1 Have construction activities
remained within the designated

working areas?

2 Were all construction materials
stored in the appropriate

designated area?

3 Have all decommissioned
materials been removed from

site?

4 Has only the demarcated access

route/s been used?
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AUDIT QUESTION YES NO | ACTION COMMENTS
Oil Spills
5 Are the necessary oil spill clean-

up kits on site?

6 Have any oil or diesel spills

occurred on site?

7 Have oil spills been reported to
the Environmental Specialist via
a flash report within 24 hours of

the spills occurring?

8 Have oil spills been managed
according to the Standard for Qil
Spill Clean-Up and Rehabilitation
— ESKASABTO

9 Is there a stock of oil

remediation chemicals on site?
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AUDIT QUESTION

YES

NO

ACTION

COMMENTS

Erosion

10

Have any complaints been
received from CapeNature staff
or adjoining property owners
regarding occurrence of damage
or erosion on their roads or
properties as a result of

construction activities?

11

Were any signs of erosion visible

during the audit?

Topsoi

| Management

12

Has all the topsoil been

backfilled or levelled on site?

Fire Management

13 Are the emergency numbers
available on site?
14 Have any incidents of veld fires

occurred?
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AUDIT QUESTION

YES

NO

ACTION

COMMENTS

15

Is the sufficient fire fighting
equipment on site? (usually this
will be provided by CapeNature

on reserves managed by us)

Water

Management

16

Had any incidents of soil or water

pollution occurred?

17

If yes, was report issued within
24hrs to the ECO and reserve
manager and CapeNature

Ecological Planner?

18

Was the incident investigated
and recommendations

implemented?

19

Is there sufficient potable water

available?

20

Are there sufficient portable

toilets available?
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AUDIT QUESTION YES NO | ACTION COMMENTS

Social Issues

21 Were any public complaints
registered and actioned?

Waste Management

22 Are there sufficient waste bins
on site?

23 Does the waste bin have lids to
prevent waste from blowing off?

24 Was litter noted during site
inspection?

Use of cement and/or concrete

25a Was any excess cement of

concrete noted during the site

inspection?
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AUDIT QUESTION

YES

NO

ACTION

COMMENTS

25b

Was there any evidence of site
contamination by washing of

cement or concrete equipment?

Environmental Records

26

Is a copy of Environmental
Management Programme (EMP)

available on site?
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ANNEXURE 2 - KEY SITE RULES DURING CONSTRUCTION

A copy of these rules must be posted at the site office and explained to all on-site staff by the ECO in addition

to the more general conditions and procedures detailed above.

To ensure compliance with environmental best practise, as well as environmental legislation

requirements, the following rules apply on site:

Demarcated work /construction areas

All construction staff and vehicles must stay within demarcated working areas at all times to
prevent damage to natural habitats. These areas are shown on the map in the site office and by

danger tape or fencing on the site.

Use of Cement or Concrete

Concrete has a large and permanent impact on soils in natural habitat and concrete contamination

will cause very high negative environmental impact, therefore:

e Concrete and cement must only be mixed on existing concrete slabs demarcated for mixing or,

or on edged mortar boards or in a suitable container;

e No spilling of concrete off of mixing areas may happen

e Concrete may not be mixed or stored directly on the ground under any circumstances;

e Any remains of the batch and concrete, either solid, or from washings, must be physically

removed immediately and disposed of as hazardous waste.

e Washing of equipment must be done in a container away from the construction area to prevent
any runoff of contaminated washing water. Extreme care must be taken to limit the amount of
water contaminated by washing equipment to the minimum required. Water from concrete
washing must either be re-used in concrete mixes or must be stored in drums, then removed

from the site and disposed of at a licensed municipal dump site.

Water Quality and Wetland Habitat Protection

Under no circumstances must surface or ground water be polluted (oil, petrol, cleaning materials,

incorrect herbicides usage, etc).
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Air Quality and Fire Safety
No fires may be made at all, including burning of waste material or any vegetation, may take place
Waste Management
No littering or illegal dumping of any waste material is to take place, especially plastics on site;
Provision must be made for the collection of all waste materials on site in suitable containers

If existing flush toilets are not available on site, temporary ablution facilities (i.e. Chemical toilets)
must be made available and used. These should be placed at least 50m from any wetland or
drainage line. Abluting anywhere other than in the toilet facilities available shall not be permitted

(i.e. no abluting in the veld);
All recyclable material should (where economically viable) be re-used, returned or sold as scrap;
Servicing and cleaning of vehicles on site is strictly prohibited; and

During construction operations, no surplus cement or concrete may not be dumped on site, but shall

be disposed of at a registered waste disposal site.

Prevention of road, fauna and habitat damage by vehicles

Drive at moderate speeds (slower than 15 km/hr) on access roads

Nature Reserve Protection

No animals, including mammals, birds, snakes, and invertebrates may be harmed or killed.

No plants outside of demarcated work areas may be damaged. No firewood may be collected.

No fences or gates of property owners must be damaged. Gates must be kept closed at any times

specified by the reserve manger;

Soil erosion must be prevented at all times along access road. Vehicle movement should be kept to a

minimum during rain to avoid damage to access roads;
No fires may be made anywhere in a Nature Reserve or on adjoining properties.
Other

Members of the public visiting the Nature Reserve and surrounding property owners or occupiers

must be treated with respect and courtesy at all times;
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ANNEXURE 3: NATIONAL ENVIRONMENTAL MANAGEMENT ACT PRINCIPLES

The NEMA Principles states that sustainable development requires the consideration of all relevant

factors including the following:

e Disturbance of ecosystems and loss of biological diversity must be prevented, or, where they

cannot be altogether avoided, must be minimised and remedied;

e Pollution and degradation of the environment must be avoided, or, where they cannot be

altogether avoided, must be minimised and remedied;

e Disturbance of landscapes and sites that constitute the nation's cultural heritage must be

avoided, or where it cannot be altogether avoided, must be minimised and remedied;

e Waste must be avoided, or where it cannot be altogether avoided, minimised and re-used or

recycled where possible and otherwise dispose of in a responsible manner;

e Use and exploitation of non-renewable natural resources must be responsible and equitable,

and take into account the consequences of the depletion of the resource;

e Development, use and exploitation of renewable resources and the ecosystems of which they

are part must not exceed the level beyond which their integrity is jeopardised;

e Arisk-averse and cautious approach must be applied, that takes into account the limits of

current knowledge about the consequences of decisions and actions; and

e Negative impacts on the environment and on people's environmental rights must be
anticipated and prevented, and where they cannot be altogether prevented, must be

minimised and remedied.
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