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PROJECT TITLE:  STAFF HOUSING REMEDIAL WORKS - DE HOOP  

TENDER NO. : WCNCB 27/03/2026 

CLOSING DATE : 14 APRIL 2026 at 11:00am 
 

 

DEPARTMENT PROJECT LEADER 

CAPENATURE EMPLOYER’S REPRESENTATIVE 

PHYSICAL ADDRESS POSTAL ADDRESS Mr. W. Williams 

PGWC Shared Services Centre 
Cnr Bosduif and Volstruis Streets 
Athlone 
7764 

EMPLOYER’S AGENT 
 
Checkerflag Projects (Pty) Ltd 
Mr Quinton Fisher 
info@checkerflag.co.za 

Phone: 087 087 3599 
 

E-mail: wwilliams@capenature.co.za  

TOTAL TENDER PRICE 
 
Tenderer 

 
………………………………………………………………………….…… 

 
Rand (In figures) 

 
R…………………………………………………………………………...... 

 
Rand (In words) 

 
………………………………………………………………………………. 

 
………………………………………………………………………………. 

……………………………………………………………………………… 

Inclusive of VAT Yes  No Please tick applicable box 
CIDB grading (Registered) 3GB 

NOTE: The Form of Tender C1.1 must be completed in full and signed. Non-compliance will 
render your tender invalid. 

CAPENATURE: STAFF HOUSING MAINTENANCE AND REMEDIAL 
WORKS - DE HOOP NATURE RESERVE 
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PART A 

INVITATION TO BID 
ZERO-TOLERANCE TO FRAUD, THEFT AND CORRUPTION (ANTI-FRAUD, THEFT AND CORRUPTION) 

THE WCG IS COMMITTED TO GOVERN ETHICALLY AND TO COMPLY FULLY WITH ANTI-FRAUD, THEFT AND CORRUPTION LAWS AND TO 

CONTINUOUSLY CONDUCT ITSELF WITH INTEGRITY AND WITH PROPER REGARD FOR ETHICAL PRACTICES. 
 

THE WCG HAS A ZERO TOLERANCE APPROACH TO ACTS OF FRAUD, THEFT AND CORRUPTION BY ITS OFFICIALS AND ANY SERVICE PROVIDER 

CONDUCTING BUSINESS WITH THE WCG. 
 

THE WCG EXPECTS ALL ITS OFFICIALS AND ANYONE ACTING ON ITS BEHALF TO COMPLY WITH THESE PRINCIPLES TO ACT IN THE BEST 

INTEREST OF THE WCG AND THE PUBLIC AT ALL TIMES. 

THE WCG IS COMMITTED TO PROTECTING PUBLIC REVENUE, EXPENDITURE, ASSETS AND REPUTATION FROM ANY ATTEMPT BY ANY PERSON 

TO GAIN FINANCIAL OR OTHER BENEFIT IN AN UNLAWFUL, DISHONEST OR UNETHICAL MANNER. 
 

INCIDENTS AND SUSPICIOUS ACTIVITIES WILL BE THOROUGHLY INVESTIGATED AND WHERE CRIMINAL ACTIVITY IS CONFIRMED, 
RESPONSIBLE PARTIES WILL BE PROSECUTED TO THE FULL EXTENT OF THE LAW. 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: WCNCB 27/03/2026 CLOSING DATE: 14 April 2026 CLOSING TIME: 11:00 

DESCRIPTION CAPENATURE – STAFF HOUSING REMEDIALWORKS – DE HOOP   
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

PGWC SHARED SERVICES CENTRE, 3RD FLOOR, CNR BOSDUIF AND VOLSTRUIS STREETS, BRIDGETOWN, ATHLONE 

OR 

ELECTRONIC SUBMISSIONS TO : tenders@capenature.co.za 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Imran Brey CONTACT PERSON Ramese Mathews 

TELEPHONE NUMBER 087 087 4103 TELEPHONE NUMBER 087 087 3599 

FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A 

E-MAIL ADDRESS ibrey@capenature.co.za E-MAIL ADDRESS wwilliams@capenature.co.za 

SUPPLIER INFORMATION 

NAME OF BIDDER 
 

POSTAL ADDRESS 
 

STREET ADDRESS 
 

TELEPHONE NUMBER CODE 
 

NUMBER 
 

CELLPHONE NUMBER 
 

FACSIMILE NUMBER CODE 
 

NUMBER 
 

E-MAIL ADDRESS 
 

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE STATUS TAX 

COMPLIANCE 

SYSTEM PIN: 

 

 
AND 

CENTRAL 

SUPPLIER 

DATABASE 
No: 

 

B-BBEE STATUS LEVEL VERIFICATION 

CERTIFICATE 

[TICK APPLICABLE BOX] 
 

Yes 
No 

B-BBEE STATUS LEVEL SWORN 

AFFIDAVIT 

[TICK APPLICABLE BOX] 
 

Yes No 

IF YES, WAS THE CERTIFICATE ISSUED BY 

A VERIFICATION AGENCY ACCREDITED 

BY THE  SOUTH AFRICAN NATIONAL 
ACREDITATION SYSTEM (SANAS) 

[TICK APPLICABLE BOX] 

Yes 
No 



3 

 

 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT (FOR EMEs& QSEs) MUST BE SUBMITTED TOGETHER 
WITH A COMPLETED 6.1 IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

 
1.1.1.1 ARE YOU THE 

ACCREDITED 

REPRESENTATIVE 

IN SOUTH AFRICA 

FOR THE GOODS/ 
SERVICES/ 
WORKS 

OFFERED? 

 
 
 
 
 

 
Yes 

No 
 
[IF YES ENCLOSE 

PROOF] 

1.1.1.2 ARE YOU 

A 

FOREIGN 

BASED 

SUPPLIER 

FOR THE 

GOODS 

/SERVICES 

/WORKS 

OFFERED? 

 
 
 
 
 
 

 
Yes No 

 
[IF YES, ANSWER THE 

QUESTIONNAIRE BELOW] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NO 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM 

PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 
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PART B 

TERMS AND CONDITIONS FOR BIDDING 

 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 

CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED – (NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED 

IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 

PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL 

CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (WCBD7). 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE 

ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING THROUGH THE WEBSITE 

WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE WITH TOGETHER WITH THE BID. 

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE 

TCS CERTIFICATE AND CSD NUMBER AS MENTIONED IN 2.3 ABOVE. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER 

MUST BE PROVIDED. 

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE 

PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID 

 
SIGNATURE OF BIDDER: …………………………………………… 

 
CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 

(Proof of authority must be submitted e.g. company resolution) 

DATE: …………………………………………... 
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022 AND IN TERMS 

OF THE WESTERN CAPE GOVERNMENTS INTERIM STRATEGY AS IT RELATES TO PREFERENCE POINTS 
This preference form must form part of all bids invited. It contains general information and serves as a claim form for preference points 
for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of Contribution. 
NB: BEFORE COMPLETING THIS FORM, BIDDERS (TENDERERS) MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS 

AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER, PREFERENTIAL PROCUREMENT REGULATIONS, 2022 AND 

THE BROAD BASED BLACK ECONOMIC EMPOWERMENT ACT AND THE CODES OF GOOD PRACTICE 
 

1. DEFINITIONS 
1.1 “acceptable tender” means any tender which, in all respects, complies with the specifications and conditions of tender as set 

out in the tender document. 
1.2 “affidavit” is a type of verified statement or showing, or in other words, it contains a verification, meaning it is under oath or 

penalty of perjury, and this serves as evidence to its veracity and is required for court proceedings. 
1.3 “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment insurance fund contributions and 

skills development levies; 
1.4 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-Based Black Economic 

Empowerment Act; 
1.5 “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code of good practice on black 

economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 
1.6 “bid” means a written offer on the official bid documents or invitation of price quotations and “tender” is the act of 

bidding/tendering; 
1.7 “Code of Good Practice” means the generic codes or the sector codes as the case may be; 
1.8 “consortium or joint venture” means an association of persons for the purpose of combining their expertise, property, capital, 

efforts, skill and knowledge in an activity for the execution of a contract; 
1.9 “contract” means the agreement that results from the acceptance of a bid by an organ of state; 
1.10 “EME” is an Exempted Micro Enterprise with an annual total revenue of R10 million or less. 
1.11 “Firm price” means the price that is only subject to adjustments in accordance with the actual increase or decrease 

resulting from the change, imposition, or abolition of customs or excise duty and any other duty, levy, or tax, which, 
in terms of the law or regulation, is binding on the contractor and demonstrably has an influence on the price of any 
supplies, or the rendering costs of any service, for the execution of the contract; 

1.12 “Large Enterprise” is any enterprise with an annual total revenue above R50 million; 
1.13 “non-firm prices” means all prices other than “firm” prices; 
1.14 “person” includes a juristic person; 
1.15 “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional 

discounts; 

 
1.16 “proof of B-BBEE status level contributor” means- 

(a) The B-BBEE status level certificate issued by an authorized body or person; 
(b) A sworn affidavit as prescribed in terms of the B-BBEE Codes of Good Practice; or 
(c) Any other requirement prescribed in terms of the Broad-Based Black Economic Empowerment Act. 

1.17 QSE is a Qualifying Small Enterprise with an annual total revenue between R10 million and R50 million; 
1.18 “rand value” means the total estimated value of a contract in Rand, calculated at the time of the tender invitation; and 

includes all applicable taxes; 
1.19 “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing, another person to 

support such primary contractor in the execution of part of a project in terms of the contract. 

 
1.20 “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide or services 

through price quotations, competitive tendering process or any other method envisaged in legislation; 

 
1.21 “tender for income-generating contracts” means a written offer in the form determined by an organ of state in response to 

an invitation for the origination of income-generating contracts through any method envisaged in legislation that will result in a 

legal agreement between the organ of state and a third party that produces revenue for the organ of state, and includes, but 
is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets 
through public auctions; 

 
1.22 “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000); 
1.23 “the Regulations” means the Preferential Procurement Regulations, 2022; 



6 

 

 

1.24 “total revenue” bears the same meaning assigned to this expression in the Codes of Good Practice on Black 
Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act and 

promulgated in the Government Gazette on 11 October 2013; 
1.25 “trust” means the arrangement through which the property of one person is made over or bequeathed to a trustee 

to administer such property for the benefit of another person; and 
1.26 “trustee” means any person, including the founder of a trust, to whom property is bequeathed in order for such 

property to be administered for the benefit of another person. 
2. GENERAL CONDITIONS 
2.1 The following preference point systems are applicable to all bids: 

• the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and 

• the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 
 

2.2 Preference point system for this bid: 
a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and therefore the 80/20 

preference point system shall be applicable; or 

b) The 80/20 preference point system will be applicable to this tender. 

2.3 Preference points for this bid shall be awarded for: 
a) Price; and 

b) B-BBEE Status Level of Contribution 
 

2.4 The maximum points for this bid are allocated as follows: 
 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF 

CONTRIBUTOR 

20 

Total points Price and B-BBEE must not 
exceed 

100 

 
2.5 Failure on the part of a bidder to fill in, sign this form and submit in the circumstances prescribed in the Codes of Good Practice 

either a B-BBEE Verification Certificate issued by a Verification Agency accredited by the South African Accreditation System 

(SANAS) or an affidavit confirming annual total revenue and level of black ownership together with the bid or an affidavit issued 

by Companies Intellectual Property Commission, will be interpreted to mean that preference points for B-BBEE status level of 
contribution are not claimed. 

2.6 The organ of state reserves the right to require of a bidder, either before a bid is adjudicated or at any time subsequently, to 

substantiate any claim in regard to preferences, in any manner required by the organ of state. 

 
3. ADJUDICATION USING A POINT SYSTEM 
3.1 Subject to Section 2(1)(f) of the Preferential Procurement Policy Framework Act, 2000, the bidder obtaining the highest 

number of total points will be awarded the contract. 
3.2 A tenderer must submit proof of its B-BBEE status level of contributor in order to claim points for B-BBEE. 
3.3 A tenderer failing to submit proof of B-BBEE status level of contributor or is a non-compliant contributor to B-BBEE will not be 

disqualified but will only score: 
(a) points out of 80 for price; and 
(b) 0 points out of 20 for B-BBEE 

3.4 Points scored must be rounded off to the nearest 2 decimal places. 
3.5 In the event that two or more bids have scored equal total points, the successful bid must be the one scoring the highest number 

of preference points for B-BBEE. 
3.6 As per section 2(1)(f) of the Preferential Procurement Policy Framework Act, 2000, the contract may be awarded to a bidder 

other than the one scoring the highest number of total points based on objective criteria in addition to those contemplated in 

paragraphs (d) and (e) of the Preferential Procurement Policy Framework Act, 2000 that justifies the award to another tenderer 
provided that it has been stipulated upfront in the tendering conditions. 

3.7 Should two or more bids be equal in all respects; the award shall be decided by the drawing of lots. 
4. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 
4.1 POINTS AWARDED FOR PRICE 
4.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEM 



7 

 

 

A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 or 90/10 

 
Ps = 80 (1 − 

Pt-Pmin) or Ps = 90 (1 − 

Pt-Pmin) 
Pmin 

 

 

 

 

 

 

 

 

 

5. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT 
5.1 POINTS AWARDED FOR PRICE 

A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 or 90/10 

 
Ps = 80 (1 − 

Pt-Pmax) or Ps = 90 (1 − 

Pt-Pmax) 
Pmax 

 

 

 

 

 

 

 

 

 

6. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION 

6.1 In terms of WCG interim strategy, preference points must be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 

 

B-BBEE Status Level of 

Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4 5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant contributor 0 0 

 
6.2 An EME must submit a valid, originally certified affidavit confirming annual turnover and level of black ownership or 

an affidavit issued by Companies Intellectual Property Commission. 
6.3 A QSE that is less than 51 per cent (50% or less) black owned must be verified in terms of the QSE scorecard 

issued via Government Gazette and submit a valid, original or a legible certified copy of a B-BBEE Verification 

Certificate issued by SANAS. 

Where 
 

Pmin 

Ps = Points scored for price of bid under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 

Where 
 

Pmax 

Ps = Points scored for price of bid under consideration 

Pt = Price of tender under consideration 

Pmax = Price of highest acceptable tender 
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6.4 A QSE that is at least 51 per cent black owned (51% or higher) must submit a valid, originally certified affidavit 
confirming turnover and level of black ownership as well as declare its empowering status or an affidavit issued by 
Companies Intellectual Property Commission. 

6.5 A large enterprise must submit a valid, original or originally certified copy of a B-BBEE Verification Certificate issued 

by a verification agency accredited by SANAS. 
6.6 A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity, provided that 

the entity submits their B-BBEE status level certificate. 
6.7 A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must submit a consolidated 

B-BBEE status level verification certificate for every separate tender. 
6.8 Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in terms of the 

specialized scorecard contained in the B-BBEE Codes of Good Practice. 
7. BID DECLARATION 
7.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following: 
8. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPH 6 
8.1 B-BBEE Status Level of Contribution ………… = ............... (maximum of 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph 6.1 

and must be substantiated by means of a B-BBEE certificate issued by a Verification Agency accredited by 

SANAS or an affidavit confirming annual total revenue and level of black ownership in terms of the relevant 
sector code applicable to the tender. 

 
9. SUB-CONTRACTING 

 
9.1 Will any portion of the contract be sub-contracted? YES / NO 
9.1.1 If yes, indicate: 

(i) what percentage of the contract will be subcontracted?.................................... % 
(ii) the name of the sub-contractor? ………………………………………………………….. 
(iii) the B-BBEE status level of the sub-contractor? …………….. 
(iv) whether the sub-contractor is an EME or QSE? YES / NO 

9.1.2 Sub-contracting relates to a particular contract and if sub-contracting is applicable, the bidder to state in their 
response to a particular RFQ that a portion of that contract will be sub-contracted. 

10. DECLARATION WITH REGARD TO COMPANY/FIRM 
10.1 Name of company/entity : ……………………………………………………………………………... 
10.2 VAT registration number : ……………………………………………………………………………... 
10.3 Company Registration number : ………………………………………………………………………. 

10.4 TYPE OF COMPANY/FIRM 
□ Partnership/ Joint Venture/ Consortium 

 
□ One-person business/ sole propriety 

 
□ Close corporation 

 
□ Public Company 

 
□ Personal Liability Company 

 
□ (Pty) Limited 

 
□ Non-Profit Company 

 
□ State Owned Company 

 
[SELECT APPLICABLE ONE] 

10.5 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the points 
claimed, based on the B-BBEE status level of contribution indicated in paragraph 7 above, qualifies the company/ firm 

for the preference(s) shown and I / we acknowledge that: 

 
(a) The Western Cape Government reserves the right to audit the B-BBEE status claim submitted by the bidder. 
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(b) As set out in Section 13O of the B-BBEE Act as amended, any misrepresentation constitutes a criminal offence. 

A person commits an offence if that person knowingly: 

(i) misrepresents or attempts to misrepresent the B-BBEE status of an enterprise; 

(ii) provides false information or misrepresents information to a B-BBEE Verification Professional in order 

to secure a particular B-BBEE status or any benefit associated with compliance to the B-BBEE Act; 

(iii) provides false information or misrepresents information relevant to assessing the B-BBEE status of an 

enterprise to any organ of state or public entity; or 

(iv) engages in a fronting practice. 

 
(c) If a B-BBEE verification professional or any procurement officer or other official of an organ of state or public 

entity becomes aware of the commission of, or any attempt to commit any offence referred to in paragraph 10.5 

(a) above will be reported to an appropriate law enforcement agency for investigation. 

 
(d) Any person convicted of an offence by a court is liable in the case of contravention of 10.5 (b) to a fine or to 

imprisonment for a period not exceeding 10 years or to both a fine and such imprisonment or, if the convicted 

person is not a natural person to a fine not exceeding 10 per cent of its annual turnover. 

 
(e) The purchaser may, if it becomes aware that a bidder may have obtained its B-BBEE status level of contribution 

on a fraudulent basis, investigate the matter. Should the investigation warrant a restriction be imposed, this will 

be referred to the National Treasury for investigation, processing and imposing the restriction on the National 

Treasury’s List of Restricted Suppliers. The bidder or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, may be restricted from obtaining business from 

any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule 

has been applied. 

(f) The purchaser may, in addition to any other remedy it may have – 

(i) disqualify the person from the bidding process; 

(ii) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct; 

(iii) cancel the contract and claim any damages which it has suffered as a result of having to make less 

favourable arrangements due to such cancellation; and 

(iv) forward the matter for criminal prosecution. 

 
(g) The information furnished is true and correct. 

 
(h) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 2 of 

this form. 

 

 
SIGNATURE(S) OF THE BIDDER(S): ………………………………………………………………………… 

DATE: …………………………………………………………………………………………………………….... 
ADDRESS: ………………………………………………………………………………………...……………… 
……………………………………………………………………………………………………………..……….. 

WITNESSES: 

1. ……………………………………… 

 
2. ……………………………………… 
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WCBD 4 
PROVINCIAL GOVERNMENT OF WESTERN CAPE 

 

DECLARATION OF INTERESTS, BIDDERS PAST SCM PRACTICES AND INDEPENDENT BID DETERMINATION 

 
1. To give effect to the requirements of the Western Cape Provincial Treasury Instructions, 2019: Supply Chain Management (Goods and 

Services), Public Finance Manage Act (PFMA) Supply Chain Management (SCM) Instruction No. 3 of 2021/2022 - SBD 4 Declaration 
of Interest, Section 4 (1)(b)(iii) of the Competition Act No. 89 of 1998 as amended together with its associated regulations, the 
Prevention and Combating of Corrupt Activities Act No 12 of 2004 and regulations pertaining to the tender defaulters register, 
Paragraph 16A9 of the National Treasury Regulations and/or any other applicable legislation.  

 
2. Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of transparency, 

accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa and further expressed in various 
pieces of legislation, it is required for the bidder to make this declaration in respect of the details required hereunder.  

3. All prospective bidders intending to do business with the Institution must be registered on the Central Supplier Database (CSD) and 

the Western Cape Supplier Evidence Bank (WCSEB) if they wish to do business with the Western Cape Government (WCG)via the 

electronic Procurement Solution (ePS). 

4.      The status of enterprises and persons listed on the National Treasury’s Register for Tender Defaulters will be housed on the ePS. 

Institutions may not under any circumstances procure from enterprises and persons listed on the Database of Tender Defaulters. 

5.      The status of suppliers listed on the National Treasury’s Database of Restricted Suppliers will be housed on the ePS; however, it 

remains incumbent on institutions to check the National Treasury Database of Restricted Suppliers before the conclusion of any 

procurement process. For suppliers listed as restricted, institutions must apply due diligence and risk assessment before deciding to 

proceed with procurement from any such supplier. 

6. Definitions 

“bid” means a bidder’s response to an institution’s invitation to participate in a procurement process which may include a bid, price 

quotation or proposal; 

“Bid rigging (or collusive bidding)” occurs when businesses, that would otherwise be expected to compete, secretly conspire to 

raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and/or services through a bidding 

process. Bid rigging is, therefore, an agreement between competitors; 

‘‘business interest’’ means - 
(a) a right or entitlement to share in profits, revenue or assets of an entity; 

 
(b) a real or personal right in property; 

 
(c) a right to remuneration or any other private gain or benefit, or 

 
(d) includes any interest contemplated in paragraphs (a), (b) or (c) acquired through an intermediary and any potential interest in 

terms of any of those paragraphs; 

“Consortium or Joint Venture” means an association of persons for the purpose of combining their expertise, property, capital, 

efforts, skill and knowledge in an activity for the execution of a contract; 
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“Controlling interest” means, the power, by one person or a group of persons holding the majority of the equity of an enterprise, 

alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise; 

“Corruption”- General offences of corruption are defined in the Combating of Corrupt Activities Act, 2004 (Act No 12 of 2004) as: 

 
Any person who directly or indirectly- 

 
(a) accepts or agrees or offers to accept an!' gratification from any other person, whether for the benefit of himself or herself or for the 

benefit of another person; or 

(b) gives or agrees or offers to give to any other person any gratification, whether for the benefit of that other person or for the benefit 

of another person., in order to act personally or by influencing another person so to act, in a manner— 

(i) that amounts to the- 

 
(aa) illegal. dishonest. unauthorised. incomplete. or biased: or 

 
(bb)  misuse or selling of information or material acquired in the course of the exercise, carrying out or performance of 

any powers, duties or functions arising out of a constitutional, statutory, contractual or any other legal obligation: 

(ii) that amounts to- 

 
(aa) the abuse of a position of authority;  

(bb) a breach of trust; or 

(cc) the violation of a legal duty or a set of rules; 
 

(iii) designed to achieve an unjustified result; or 

 
(iv) that amounts to any other unauthorised or improper inducement to do or 45 not to do anything. of the, is guilty of the offence 

of corruption 

“CSD” means the Central Supplier Database maintained by National Treasury; 

 
“employee”, in relation to – 
(a) a department, means a person contemplated in section 8 of the Public Service Act, 1994 but excludes a person appointed in 

terms of section 12A of that Act; and 

(b) a public entity, means a person employed by the public entity; 

 
‘‘entity’’ means any - 
(a) association of persons, whether or not incorporated or registered in terms of any law, including a company, corporation, trust, 

partnership, close corporation, joint venture or consortium; or 

(b) sole proprietorship; 

 
‘‘entity conducting business with the Institution’’ means an entity that contracts or applies or tenders for the sale, lease or supply 

of goods or services to the Province; 
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“Family member” means a person’s - 

(a) spouse; or 

 
(b) child, parent, brother, sister, whether such a relationship results from birth, marriage or adoption or some other legal arrangement 

(as the case may be); 

 

‘‘intermediary’’ means a person through whom an interest is acquired, and includes a representative or agent or any other person who 

has been granted authority to act on behalf of another person; 

“Institution” means – 
a provincial department or provincial public entity listed in Schedule 3C of the Act; “Provincial Government Western Cape 

(PGWC)” means 

(a) the Institution of the Western Cape, and 

 
(b) a provincial public entity; 

 
“RWOEE” means - 
Remunerative Work Outside of the Employee’s Employment 

 
‘‘spouse’’ means a person’s - 
(a) partner in marriage or civil union according to legislation; 

 
(b) partner in a customary union according to indigenous law; or 

 
(c) partner with whom he or she cohabits and who is publicly acknowledged by the person as his or her life partner or permanent 

companion. 

7. Regulation 13(c) of the Public Service Regulations (PSR) 2016, effective 1 February 2017, prohibits any employee from conducting 

business with an organ of state, or holding a directorship in a public or private company doing business with an organ of state unless 

the employee is a director (in an official capacity) of a company listed in schedules 2 and 3 of the Public Finance Management Act. 

a) Therefore, by 31 January 2017 all employees who are conducting business with an organ of state should either have: 

(i) resigned as an employee of the government institution or; 

 
(ii) cease conducting business with an organ of state or; 

 
(iii) resign as a director/shareholder/owner/member of an entity that conducts business with an organ of state. 

8. Any legal person, or their family members, may make an offer or offers in terms of this invitation to bid. In view of potential conflict of 

interest, in the event that the resulting bid, or part thereof, be awarded to family members of persons employed by an organ of state, it 

is required that the bidder or his/her authorised representative declare his/her position in relation to the evaluating/adjudicating 

authority where the bidder is employed by the Institution 

9. The bid of any bidder may be disregarded if that bidder or any of its directors abused the institution’s supply chain management 
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system; committed fraud or any other improper conduct in relation to such system; or failed to perform on any previous contract. 

10. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or concerted practice by 

firms, or a decision by an association of firms, if it is between parties in a horizontal relationship and if it involves collusive bidding (or 

bid rigging). Collusive bidding is a per se prohibition meaning that it cannot be justified under any grounds. 

11. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all reasonable steps to prevent 

abuse of the supply chain management system and authorises accounting officers and accounting authorities to: 

(a) disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s supply chain management system 

and or committed fraud or any other improper conduct in relation to such system. 

(b) cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or fraudulent act during the 

bidding process or the execution of that contract. 

12. Communication between partners in a joint venture or consortium will not be construed as collusive bidding. 

13. In addition and without prejudice to any other remedy provided to combat any restrictive practices related to bids and contracts, bids 

that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties 

in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 

criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) 

years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
 

SECTION A: DETAILS OF THE ENTITY 

CSD Registration Number  

Name of the Entity  

Entity registration Number (where applicable)  

Entity Type  

Tax Reference Number  

Full details of directors, shareholder, member, partner, trustee, sole proprietor or any persons with a right or entitlement to 

share in profits, revenue or assets of the entity should be disclosed in the Table A below. 
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TABLE A 

 

 
FULL NAME 

DESIGNATION 
(Where a director is 

a shareholder, both 
should be 

confirmed) 

 
IDENTITY NUMBER 

 
PERSONAL TAX 

REFERENCE NO. 

PERCENTAGE 

INTEREST IN THE 

ENTITY 

     

     

     

     

     

     

     

     

     

     

 

 

SECTION B: DECLARATION OF THE BIDDER’S INTEREST 

The supply chain management system of an institution must, irrespective of the procurement process followed, prohibit 

any award to an employee of the state, who either individually or as a director of a public or private company or a member 

of a close corporation, seek to conduct business with the WCG, unless such employee is in an official capacity a director 

of a company listed in Schedule 2 or 3 of the PFMA as prescribed by the Public Service Regulation 13 (c). 

Furthermore, an employee employed by an organ of state conducting remunerative work outside of the employee’s 
employment should first obtain the necessary approval by the delegated authority (RWOEE), failure to submit proof of 
such authority, where applicable, may result in disciplinary action. 

B1. Are any persons listed in Table A identified on the CSD as employees of an organ of 
state? 
(If yes, refer to Public Service Circular EIM 1/2016 to exercise the listed actions) 

NO YES 
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B2. Are any employees of the entity also employees of an organ of state? 
(If yes complete Table B and attach their approved “RWOEE”) 

NO YES 

B3. Are any family members of the persons listed in Table A employees of an organ of 
state? 
(If yes complete Table B) 

NO YES 

 
 

TABLE B 

Details of persons (family members) connected to or employees of an organ of state should be disclosed in Table B below. 

FULL NAME OF 

EMPLOYEE 
IDENTITY NUMBER DEPARTMENT/ 

ENTITY OF 

EMPLOYMENT 

DESIGNATION/ 
RELATIONSHIP 

TO BIDDER** 

INSTITUTION 

EMPLOYEE 

NO./ PERSAL 
NO. (Indicate 

if not known) 

     

     

     

     

     

     

     

     

     

 

SECTION C: PERFORMANCE MANAGEMENT AND BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
To enable the prospective bidder to provide evidence of past and current performance. 

C1. Did the entity conduct business with an organ of state in the last twelve months? 

(If yes complete Table C) 

NO YES 
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1.2 C2. TABLE C 

 
Complete the below table to the maximum of the last 5 contracts. 

 

 
 
NAME OF 

CONTRACTOR 
 
 

 
PROVINCIAL 

DEPARTMENT 

OR 

PROVINCIAL 

ENTITY 

 
TYPE OF 

SERVICES OR 

COMMODITY 

 
CONTRACT/ 

ORDER 

NUMBER 

 
PERIOD OF 

CONTRACT 

 
VALUE OF 

CONTRACT 

      

      

      

      

      

C3. Is the entity or its principals listed on the National Database as companies or 
persons prohibited from doing business with the public sector? 

NO YES 

C4. Is the entity or its principals listed on the National Treasury Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No. 12 of 
2004)? 

NO YES 

(To access this Register enter the National Treasury’s website, www.treasury.gov.za, click on the icon “Register for 
Tender Defaulters” or submit your written request for a hard copy of the Register to facsimile number (012) 326 

5445.) 

C5. If yes to C3 or C4, were you informed in writing about the listing on the database 

of restricted suppliers or Register for Tender Defaulters by National Treasury? 
NO YES N/A 

C6. Was the entity or persons listed in Table A convicted for fraud or corruption during the past 
five years in a court of law (including a court outside the Republic of South Africa)? 

NO YES 

C7. Was any contract between the bidder and any organ of state terminated during the past five 

years on account of failure to perform on or comply with the contract? 
NO YES 
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SECTION D: DULY AUTHORISED REPRESENTATIVE TO DEPOSE TO AFFIDAVIT 

This form must be signed by a duly authorised representative of the entity in the presence of a commissioner of oaths. 

 
I, ..................................................................................................................................................................... hereby swear/affirm; 
 
i. that the information disclosed above is true and accurate; 

 
ii. that I have read understand the content of the document;  
 
iii. that I have arrived at the accompanying bid independently from, and without consultation, communication, agreement or 

arrangement with any competitor.  
 
iv. that the entity undertakes to independently arrive at any offer at any time to the Institution without any consultation, 

communication, agreement or arrangement with any competitor. In addition, that there will be no consultations, communications, 
agreements or arrangements with any competitor regarding the quality, quantity, specification, prices, including methods, 
factors or formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding 
with the intention not to win the bid and conditions or delivery particulars of the products or services to which this bid invitation 
relates;  

 
v. that the entity or its representative are aware of and undertakes not to disclose the terms of any bid, formal or informal, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract; and  
 
vi. that there have been no consultations, communications, agreements or arrangements made with any official of the procuring 

institution in relation to this procurement process prior to and during the bidding process except to provide clarification on the 
bid submitted where so required by the institution; and that my entity was not involved in the drafting of the specifications or 
terms of reference for this bid.  

 

…………………………………………………  

DULY AUTHORISED  

REPRESENTATIVE’S SIGNATURE 
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I certify that before administering the oath/affirmation I asked the deponent the following questions and wrote down his/her answers in 

his/her presence: 

 
1.1 Do you know and understand the contents of the declaration? ANSWER: ………………..……… 
 
1.2 Do you have any objection to taking the prescribed oath? ANSWER: …………………….. 

 
1.3 Do you consider the prescribed oath to be binding on your conscience?  ANSWER:……………..…… 
 
1.4 Do you want to make an affirmation? ANSWER: ……………………. 

 
2. I certify that the deponent has acknowledged that he/she knows and understands the contents of this declaration, which was sworn 

to/affirmed and the deponent’s signature/thumbprint/mark was place thereon in my presence. 

 
……………………………………………………………………..         

SIGNATURE FULL NAMES: Commissioner of Oaths 

Designation (rank): ........................................... …………ex officio: Republic of South Africa 
 
Date: …………………………………………………………..      Place: ………………………………………………………… 

 
Business Address: ………………………………………………………………………………………………………………... 
 
………………………………………………………………………………………………………………………………………… 
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CAPENATURE 

 

STAFF HOUSING REMEDIAL WORKS – DE HOOP 
 

CONTENTS 

Number  / Heading 

The Tender 

Part T1: Tendering procedures 
T1.1 Tender Notice and Invitation to Tender 
T1.2 Tender Data 

Part T2 : Returnable documents 
T2.1 List of Returnable Documents 
T2.2 Returnable Schedules 

The Contract 
 

Part C1: Agreement and Contract Data 
C1.1 Form of Offer and Acceptance 
C1.2 Contract Data 

 
Part C2: Pricing Data 
C2.1 Pricing Instructions 
C2.2 Bills of Quantities 

 
Part C3: Agreement and Contract Data 
C3.1 Scope of Work 
C3.2 List of Drawings 
C3.3 Pro Formas 

 
Part C4: Site Information 
C4 Site Information 

 
Part C5: Health and Safety Specification 

Part C6: Annexures 
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T1.1 : Tender Notice and Invitation to Tender 

T1.2 : Tender Data 



 T1.1 Tender Notice and Invitation  
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CAPENATURE, WESTERN CAPE GOVERNMENT invites tenders for STAFF HOUSING REMEDIAL 
WORKS - DE HOOP  
It is estimated that tenderers should have a CIDB contractor grading designation of 3GB or higher. 

 
Preferences are allocated to tenderers for Broad-Based Economic Empowerment (B-BBEE) status 
level of contribution. 

 

 
Tender documents are also available for download on the CapeNature website : 
www.capenature.co.za. 

All prospective tenderers must ensure that they are registered and accredited on the Central Supplier 
Database prior to the closing date of the tender. 

Duly completed tenders must be enclosed in a sealed envelope and endorsed with the relevant tender 
number and description on the envelope. The sealed tender must be placed in the official tender box 
of CapeNature on the third floor at PGWC Shared Services Centre, Bridgetown Athlone, or be 
submitted electronically to tenders@capenature.co.za on the undermentioned time and dates. 

Queries relating to the technical specification of these documents may be addressed to: 
 

Tel. 067 034 4138 
Cell. 067 034 4138 
E-mail : checkerflagprojects@gmail.com 

 
The Closing time for receipt of tender is 11:00 on 14 April 2026 

 
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the 
Tender Data. 

A compulsory clarification meeting with the representatives of the Employer will take place at: 

Location : De Hoop Nature Reserve, Potberg  

Date : 25 March 2026 

Starting time  : 11:00 
 

NOTE: COMPULSORY BRIEIFNG SESSION WILL START PROMPTLY AT 11:00. NO LATE 
ARRIVALS WILL BE CONSIDERED. 



 T1.2 Tender Data  
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Standard Conditions of Tender 

 
The Conditions of Tender as published by the Construction Industry Development Board (CIDB) in 
Annex C of Board Notice 423 of 2019 in Government Gazette 42622 of 8 August 2019, Construction 
Industry Development Board (CIDB) Standard for Uniformity in Construction Procurement (see 
www.cidb.org.za), as amended by the employer, shall apply to this contract. 

The conditions of tender make several references to the tender data for details that apply specifically 
to this tender. The tender data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the conditions of tender. Each item of data given below is cross-
referenced to the clause in the conditions of tender to which it mainly applies. 

The following specific Tender Data, referring to the conditions of tender (T1.2) are applicable to this 
tender: 

 
The additional conditions of tender are: 

 
Clause Tender Data 
number 

 
F.1.1 The employer is the CapeNature, Western Cape Government 
F.1.2 The Document issued by the employer comprise: 

T1.1 Tender Notice and Invitation to Tender 
T1.2 Tender Data 
T2.1 List of returnable documents 
T2.2 Returnable Schedules 

Part 1 : Agreements and Contract Data 
C1.1 Form of Offer and Acceptance - Agreement 
C1.2 Contract Data 

Part 2 : Pricing Data 
C2.1 Pricing Instructions 
C2.2 Bills of Quantities 

 
Part 3 : Scope of Work 
C3.1  Scope of Work 
C3.2  Health and Safety Specifications 

 
Part 4: Site Information 
C4 Site information 

 
F.1.4 The employer’s agent is : 

Name : Checker Flag Projects 
Address : Postnet Suite 20, Private Bag X7, Muizenberg, 7950 
Attention : Mr. Q. Fisher 
Tel : 067 034 4138 
E-mail : checkerflagprojects@gmail.com 

 
F.2.1 Only those tenderers who satisfy all the following criteria are eligible to submit tenders: 
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Central Supplier Database Registration 
Only those tenderers who are registered as a service provider on the Central Supplier 
Database and have been issued with a registration number are eligible to submit tenders. 

Construction Industry Development Board (CIDB) Registration 
Only those tenderers who are registered with the Construction Industry Development 
Board (CIDB) in a GB contractor designation and whose registrations are active at close 
of tenders are eligible to submit tenders. Furthermore, a tender offer shall be non-
responsive if the CIDB contractor registration grading is not commensurate with the sum 
tendered with due consideration being give in to CIDB Regulation 25 (1B) or 25 (7A), where 
the reasonable margin in (7A) (a) is set at 15%: 

 
Joint ventures are eligible to submit tenders provided that: 

 
a) Every member of the joint venture is registered with the CIDB, and their registrations 

are valid at close of tenders when evaluation of tenders commences. 
b) Equal to or higher than one grading lower than that commensurate with the sum 

tendered. Notwithstanding the aforementioned, the lead partner of the joint venture shall 
have the higher or equal grading to all others in the joint venture and shall also have a 
higher or equal shareholding to all others in the joint venture. The lead partner is 
registered with CIDB in a GB designation and grading 

c) The combined contractor grading designation calculated in accordance with the CIDB 
Regulations is equal to or higher than that commensurate with the sum tendered with 
due consideration being given to CIDB Regulation 25 (1B) or 25 (7A), where the 
reasonable margin in (7A) (a) is set at 15%. 

 
d) The contract participation of each member in a joint venture may not exceed the tender 

value limit of one grade above that member’s CIDB grading. If two or more members of 
a joint venture have common controlling shareholding, then such members shall be 
deemed to be a single member of the joint venture, using the CIDB and B-BBEE grading 
of the member with the higher CIDB grading. 

 
Compensation For Occupational Injuries and Diseases Act, 1993 (COIDA) 
A Letter of Good Standing that is valid on closing date of the tender from the Department 
of Employment and Labour or any institution that is licenced to carry out the business of 
insurance of its members against liabilities in accordance with the provisions of the 
COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993 (Act No. 
130 of 1993) or a certified copy thereof must accompany the tender documents unless the 
tenderer is registered on the Accredited Supplier Database and such a letter or a certified 
copy thereof for the tenderer is on record. The onus is on the tenderer to ensure that a 
valid Letter of Good Standing from the above-mentioned institutions on record. The Letter 
of Good Standing (valid at closing date) can alternatively be submitted on a date as 
mutually agreed upon between the tenderer and the Western Cape Government. Failure to 
provide proof of a valid Letter of Good Standing within a mutually agreed upon timeframe 
from the Department of Employment and Labour or any institution that is licensed to carry 
out the business of insurance of its members against liabilities, will result in a tenderer not 
being considered for further evaluation purposes. A letter of good standing for “tender 
purposes” from the Department of Labour will also be accepted. 
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F.2.7 If a compulsory site/clarification meeting with representatives of the Employer will take 
place, the following rules shall apply to this meeting: 

 
a) A tender will automatically be disqualified if the meeting is not attended by a 

representative of the tendering entity. 
b) Representatives of tendering entities must complete and sign at the meeting the 

attendance register, providing full details as required on the register, failure of which will 
disqualify the tender. 

c) No late arrivals will be allowed to join the meeting. 
d) Immediately at the official start of the meeting, the Employer’s Agent shall collect the 

attendance registers and perform a rollcall confirming the physical presence of all 
persons who have completed the register and identifying those who were in the room 
at the official start but have not completed the register. The Employer’s Agent shall 
delete the details of those entities for which there is no physical presence in the room. 
Those who are present but had not completed the register will be given an opportunity 
to do so. 

e) On completion of the meeting and site inspection, if any, the Employer’s Agent shall 
perform a further roll call and confirm the physical presence of all persons who are in 
attendance by countersigning against the relevant entry on the attendance register. 
Those who are no longer present shall be indicated as absent and any tender they 
submit shall be disqualified. 

f) The name of the lead entity in an envisaged consortium/joint venture must appear on 
the attendance register, failure of which will disqualify a tender submitted by the 
consortium/joint venture. 

g) A representative may not attend the meeting on behalf of more than one tendering 
entity. This constitutes anti-competitive behaviour. In the event of multiple tenders being 
submitted, either separately or as a member of a joint venture, which reference the 
attendance of the same person at the site/clarification meeting, ALL those tenders will 
be disqualified. 

h) Tendering entities must be represented by a maximum of one person, who must be 
suitably qualified and experienced to comprehend the implications of the tender. 

Recorded minutes as well as addenda or any other information, where applicable, will be 
issued to all whom attended the meeting as an Addendum. 

F.2.12 No alternative tenders will be accepted. 
 

F.2.13 .3  Parts of each tender offer communicated on paper shall be submitted as an original, plus 0 
copies. The tender document or any part thereof shall only be filled out and completed in 
English as well as the parts communicated electronically in the format as stated in the 
Tender Data. 

 
Sign the original and all copies of the tender offer where required in terms of the tender 
data. The tender shall be signed by a person duly authorised to do so. The employer will 
hold all authorised signatories liable on behalf of the tenderer. Signatories for tenderers 
proposing to contract as joint ventures shall state which of the signatories is the lead 
partner whom the employer shall hold liable for the purpose of the tender offer. Tenders 
submitted by joint ventures of two or more firms shall be accompanied by the document of 
formation of the joint venture, authenticated by a notary public or other official deputed to 
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witness sworn statements, in which is defined precisely the conditions under which the joint 
venture will function, its period of duration, the persons authorised to represent and obligate 
it, the participation of the several firms forming the joint venture, and any other information 
necessary to permit a full appraisal of its functioning. The document of formation of the 
joint venture shall state explicitly what the percentage participation in the joint venture will 
be of each party involved. 

 
F.2.13.5 The employer’s address for delivery of tender offers and identification details to be shown 
 on each tender offer package is: 

 
Location of tender box: 
Physical address : PGWC Shared Services Centre, 3rd Floor, Bridgetown          

Athlone 
Identification details  : STAFF HOUSING REMEDIAL WORKS - DE HOOP  
Email address : tenders@capenature.co.za 

 
Sealed tenders with the tender number and description on the envelope must be placed in 
the official tender box at the abovementioned address. 

 
F.2.14 A two-envelope system will not be followed. 

 
F.2.15 Telephonic, telegraphic, telex, or facsimile tender offers will not be accepted. 

 
F.2.16 The tender offer validity period is 90 (NINETY) CALENDER DAYS 

 
F.2.18 The tenderer shall, when requested by the employer to do so, submit the names of all 

management and supervisory staff that will be employed to supervise the labour-
intensive portion of the works together with satisfactory evidence that such staff members 
satisfy the eligibility requirements. 

 
F.2.23 The following certificates shall be included in the tender submission: 

 
Enterprise Registration 
Tenderers shall append to Schedule 1: Confirmation of Enterprise Registration in T2.2: 
Returnable Schedules, documentary evidence/proof in the form of an original or copy of 
their current Central Supplier Database registration and verification. 

CIDB Contractor Registration 
Tenderers shall append to Schedule 2: Confirmation of CIDB Contractor Registration in 
T2.2: Returnable Schedules, documentary evidence/proof in the form of an original or copy 
of a valid certificate of contractor registration issued by the Construction Industry 
Development Board. In addition to this certificate, tenderers shall also provide a printed 
copy of the contractor’s listing off the CIDB website. (www.cidb.org.za). In the case of a 
joint venture, printed copies of the valid certificate of contractor registration and active 
contractor’s CIDB listing must be provided for each member of the joint venture. 

 
Tax Compliance Status Pin 
Tenderers shall append to Schedule 1: Confirmation of Enterprise Registration in T2.2: 
Returnable Schedules, documentary evidence/proof as stated in Schedule 1 
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Where a tenderer satisfies CIDB contractor grading designation requirements through joint 
venture formation, such tenderers must submit a valid tax clearance certificate in respect 
of each partner. Failure to comply will render the tender’s offer invalid. 

Broad-Based Black Economic Empowerment (B-BBEE) Status Level Certificate 
Tenderers shall append to Schedule 11: Preference Point Claim Form in C1.6: Returnable 
Schedules, documentary evidence/proof in the form of an original valid B-BBEE Status 
Level verification certificate in terms of the current code as determined by the Minister of 
the Department of Trade and Industry on Black Economic Empowerment. 

 
Consortiums or Joint Ventures will qualify for preference points, provided that the entity 
submits the relevant certificate or scorecard in terms of the Preferential Procurement 
Regulations, 2022. In the case of unincorporated entities, a verified certificate/scorecard in 
the name of the Consortium/Joint Venture must be submitted with the tender (attached to 
Schedule 11). 

F.3.4 Tenders will be opened immediately after the closing time for tenders at 11h00 on 14 
April 2026. 
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F.3.8 The following will result in a submitted offer being considered non-responsive/invalid if: 
 

a) The tender offer is not submitted on the Form of Offer and Acceptance contained in this 
tender document. 

b) The tender is not completed in non-erasable black ink. 
c) The Offer has not been signed. 
d) The tenderer does not comply with the CIDB contractor grading designation specified 

in the Tender Data or required in terms of value of the offer submitted. 
e) The Tenderer does not accept the corrected total of prices in the event correction is 

needed due to arithmetic errors, omissions or discrepancies that are identified in the 
tender offer. 

f) In the event the Tenderer fails to confirm receipt of Addenda and incorporate the 
contents thereof into the submitted offer, the Tender will be considered non-responsive. 
If the Tenderer claims that Addenda was not received, but the Employer can provide 
proof of transmission thereof (via electronic mail, facsimile or registered post) using the 
contact details as provided by the Tenderer, the submitted offer will be deemed non-
responsive. 

 
F.3.9 Consider the rejection of a tender offer if the tenderer does not correct or accept the 

correction of his arithmetical errors in the manner as described in F.3.8.1. 

F.3.10 Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a 
contract arising from the tender offer. 

 
F.3.11.1 Appoint an evaluation panel of not less than three persons. Reduce each responsive tender 

to a comparative offer and evaluate it using the tender evaluation method that is indicated 
in the Tender Data and described below. 

The procedure for the evaluation of responsive tenders is Method 1: Price and 
Preferences. 

 
1) Score tender evaluation points for financial offer. 
2) Confirm that tenderers are eligible for the preferences claimed, and if so, score tender 

evaluation points for preferencing 
3) Calculate total tender evaluation points. 
4) Rank tender offers from the highest number of tender evaluation points to the lowest. 
5) Recommend tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 
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Score preference of responsive tenders as follows: 
 

Determine preference point system to be used for evaluation purposes based on lowest 
responsive tender offer, excluding alternatives and substitutes, using the following table. 

 

Value of lowest responsive tender offer 
Financial Offer Points 
allocation (A) 

Maximum Preference 
point allocation 

Up to and including R50 million 80 20 
Above R50 million 90 10 

 
 

F.3.13.1 Tender offers will only be accepted if: 
 

a) The tenderer is shown to be tax compliant either via online CSD verification, or by 
attaching written proof by SARS of approved arrangements in terms of the tenderer’s 
tax clearance. 

b) The tenderer is registered on the Central Supplier Database (CSD) by close of tender. 
c) The tenderer is registered and in good standing with the Construction Industrial 

Development Board (CIDB) in an appropriate contractor grading designation and 
Western Cape Supplier Database by close of tender. 

d) The tenderer is registered and in good standing with the compensation fund or with a 
licensed compensation insurer who is approved by the Department of Labour in terms 
of section 80 of the Compensation for Injury and Disease Act (COIDA) (Act 130 of 
1993). 

e) The tenderer submitted a fully priced and completed tender document by close of 
tender. 

f) The tenderer has not failed to perform on any previous contract and has been given a 
written notice to this effect. 

g) The tenderer has not submitted more than one tender. 
h) The tenderer has completed the Compulsory Enterprise Questionnaire, Declaration of 

Interest and there is no conflict of interest which may impact the tenderer’s ability to 
perform the contract in the best interests of the employer or potentially compromise the 
tender process. 

i) The tenderer or any of its directors is not listed on the register of tender defaulters in 
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 
prohibited from doing business with the public sector. 

j) The tenderer attended, where required, a clarification meeting at which tenderers may 
familiarize themselves with aspects of the proposed work, services or supply and raise 
questions. Details of the meeting(s) are stated in the tender data 

k) The tenderer has not abused the Employer’s Supply Chain Management System. 
 

In terms of its Supply Chain Management Policy, the employer may not consider a tender 
unless the provider who submitted the tender: 

a) has furnished the employer with the providers: 
 full name, 
 identification number or company or other registration number; and 
 tax reference number and VAT registration number, if any. 

 
b) has indicated whether: 
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 the provider is in the service of the state, or has been in the service of the state 
in the previous twelve months, 

 the provider is not a natural person, whether any of the directors, managers, 
principal shareholders or stakeholders is in the service of the state, or has been 
in the service of the state in the previous twelve months, 

 whether a spouse, child or parent of the provider or of a director, manager, 
shareholder or stakeholder referred to above is in the service of the state, or has 
been in the service of the state in the previous twelve months; or 

c) irrespective of the procurement process followed, the employer is prohibited from 
making an award to: 

 a person who is in the service of the state, 
 a juristic entity of which any director, manager, principal shareholder or 

stakeholder is in the service of the state, 
 an advisor or consultant contracted with the employer, or 
 a person, advisor or corporate entity involved with the tender specification 

committee, or a director of such corporate entity. 

F.3.18 The number of paper copies of the signed contract to be provided by the employer is one. 
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Annex F 

(normative) 

Standard Conditions of Tender 

As published in Annexure F of the CIDB Standard for Uniformity for construction Procurement, Board 
Notice 136 Government Gazette No 38960 of 10 July 2015 

F.1 General 

F.1.1 Actions 

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions 
of tender. In their dealings with each other, they shall discharge their duties and obligations as set out 
in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply 
with all legal obligations and not engage in anticompetitive practices. 

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender 
process shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare 
any such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential 
conflict of interest in their tender submissions. Employees, agents and advisors of the employer shall 
declare any conflict of interest to whoever is responsible for overseeing the procurement process at 
the start of any deliberations relating to the procurement process or as soon as they become aware of 
such conflict and abstain from any decisions where such conflict exists or recuse themselves from the 
procurement process, as appropriate. 

Note:  1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for 

improper acts in some circumstances. A conflict of interest can create an appearance of 

impropriety that can undermine confidence in the ability of that person to act properly in his or 

her position even if no improper acts result. 

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect 

or family interests in the tender or outcome of the procurement process and any personal bias, 

inclination, obligation, allegiance or loyalty which would in any way affect any decisions taken. 

F.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having a firm 
intention and the capacity to proceed with the contract. 

F.1.2 Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

F.1.3 Interpretation 

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are 
included in the returnable documents are deemed to be part of these conditions of tender. 

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for 
tender evaluation purposes, shall not form part of any contract arising from the invitation to tender. 
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F.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 
 

a) conflict of interest means any situation in which: 
i) someone in a position of trust has competing professional or personal interests which 

make it difficult to fulfil his or her duties impartially; 
ii) an individual or organisation can exploit a professional or official capacity in some way 

for their personal or corporate benefit; or 
iii) incompatibility or contradictory interests exist between an employee and the 

organisation which employs that employee. 
b) comparative offer means the price after the factors of a non-firm price and all unconditional 

discounts it can be utilised to have been taken into consideration, 
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the employer or his staff or agents in the tender process, 
d) fraudulent practice means the misrepresentation of the facts to influence the tender process 

or the award of a contract arising from a tender offer to the detriment of the employer, including 
collusive practices intended to establish prices at artificial levels, 

e) organization means a company, firm, enterprise, association or other legal entity, whether 
incorporated or not, or a public body, 

f) functionality means the measurement according to the predetermined norms of a service or 
commodity designed to be practical and useful, working or operating, considering quality, 
reliability, viability and durability of a service and technical capacity and ability of a tenderer. 

F.1.4 Communication and employer’s agent 
 

Each communication between the employer and a tenderer shall be to or from the employer's agent 
only, and in a form that can be readily read, copied and recorded. Communications shall be in the 
English language. The employer shall not take any responsibility for non-receipt of communications 
from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 
data. 

 
F.1.5 Cancellation and Re-Invitation of Tenders 

F1.5.1 A organ of state may, prior to the award of the tender, cancel a tender if- 

(a) due to changed circumstances, there is no longer a need for the services, works or goods 

requested; or 

(b) funds are no longer available to cover the total envisaged expenditure; or 

(c) no acceptable tenders are received. 

F1.5.2 The decision to cancel a tender must be published in the CIDB website and in the government 

Tender Bulletin for the media in which the original tender invitation was advertised. 

F.1.6 Procurement procedures 

 
F.1.6.1 General 

 
Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the 
tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest 
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number of tender evaluation points, as relevant, based on the tender submissions that are received 
at the closing time for tenders. 

 
F.1.6.2 Competitive negotiation procedure 

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 
tenderers shall submit tender offers in response to the proposed contract in the first round of 
submissions. Notwithstanding the requirements of F.3.4, the employer shall announce only the names 
of the tenderers who make a submission. The requirements of F.3.8 relating to the material deviations 
or qualifications which affect the competitive position of tenderers shall not apply. 

 
F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest 
ranked in terms of the evaluation method and evaluation criteria stated in the tender data, shall be 
invited in each round to enter competitive negotiations, based on the principle of equal treatment and 
keeping confidential the proposed solutions and associated information. Notwithstanding the 
provisions of F.2.17, the employer may request that tenders be clarified, specified and fine-tuned to 
improve a tenderer’s competitive position provided that such clarification, specification, fine-tuning or 
additional information does not alter any fundamental aspects of the offers or impose substantial new 
requirements which restrict or distort competition or have a discriminatory effect. 

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer 
to make a fresh tender offer, based on the same evaluation criteria, with or without adjusted 
weightings. Tenderers shall be advised when they are to submit their best and final offer. 

 
F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after 
tenderers have been requested to submit their best and final offer. 
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F.2 Tenderer’s obligations 

F.2.1 Eligibility 
 

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and 
the tenderer, or any of his principals, is not under any restriction to do business with employer. 

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used 
by the employer as the basis in a prior process to invite the tenderer to submit a tender offer and 
obtain the employer’s written approval to do so prior to the closing time for tenders. 

 
F.2.2 Cost of tendering 

 
F2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including the costs 

of any testing necessary to demonstrate that aspects of the offer comply with requirements. 

F2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost 
incurred by the employer for printing the documents. Employers must attempt to make available the 
tender documents on its website so as not to incur any costs pertaining to the printing of the tender 
documents. 

 
F.2.3 Check documents 

 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy 
or omission. 

F.2.4 Confidentiality and copyright of documents 
 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response to 
the invitation. 

F.2.5 Reference documents 
 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference. 

F.2.6 Acknowledge addenda 
 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary, apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 
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F.2.7 Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 
stated in the tender data. 

 
F.2.8 Seek clarification 
Request clarification of the tender documents, if necessary, by notifying the employer at least five 
working days before the closing time stated in the tender data. 

 
F.2.9 Insurance 

 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 
cover required in terms of the conditions of contract identified in the contract data. The tenderer is 
advised to seek qualified advice regarding insurance. 

F.2.10 Pricing the tender offer 
 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, 
taxes and levies being those applicable 14 days before the closing time stated in the tender data. 

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of 
the prices. 

 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data. 

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 
conditions of contract identified in the contract data may provide for part payment in other currencies. 

F.2.11 Alterations to documents 
 

Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the 
tender offer shall initial all such alterations. 

F.2.12 Alternative tender offers 

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main 

tender offer, strictly in accordance with all the requirements of the tender documents, is also 

submitted as well as a schedule that compares the requirements of the tender documents with the 

alternative requirements that are proposed. 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender 

data or criteria otherwise acceptable to the employer. 

F.2.12.3 An alternative tender offer may only be considered if the main tender offer is the winning 
tender. 
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F.2.13 Submitting a tender offer 
 

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 
venture to provide the whole of the works, services or supply identified in the contract data and 
described in the scope of works, unless stated otherwise in the tender data. 

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 
either electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number 
of copies stated in the tender data, with an English translation of any documentation in a language 
other than English, and the parts communicated electronically in the same format as they were issued 
by the employer. 

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. 
The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for 
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead partner 
whom the employer shall hold liable for the purpose of the tender offer. 

 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's 
address and identification details stated in the tender data, as well as the tenderer's name and contact 
address. 

 
F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 
returnable documents listed in the tender data in an envelope marked “financial proposal” and place 
the remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall 
state on the outside the employer’s address and identification details stated in the tender data, as well 
as the tenderer's name and contact address. 

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states 
on the outside only the employer's address and identification details as stated in the tender data. 

 
F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked as stated. 

 
F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 
unless stated otherwise in the tender data. 

F.2.14 Information and data to be completed in all respects 
 

Accept that tender offers, which do not provide all the data or information requested completely and, 
in the form, required, may be regarded by the employer as non-responsive. 
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F.2.15 Closing time 

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender 
data not later than the closing time stated in the tender data. Accept that proof of posting shall not be 
accepted as proof of delivery. 

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, 
the requirements of these conditions of tender apply equally to the extended deadline. 

 
F.2.16 Tender offer validity 

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 
period stated in the tender data after the closing time stated in the tender data. 

 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender 
data for an agreed additional period with or without any conditions attached to such extension. 

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 
withdrawn or substituted by giving the employer’s agent written notice before the closing time for 
tenders that a tender is to be withdrawn or substituted. 

 
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance 
with the requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”. 

F.2.17 Clarification of tender offer after submission 
 

Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction 
of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted. 

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a 

preferred tenderer following a competitive selection process, should the Employer elect to do so. 

 

F.2.18 Provide other material 
 

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender 
offer, the tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of a 
full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as 
to why it cannot be provided, by the time for submission stated in the employer’s request, the employer 
may regard the tender offer as non-responsive. 

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

F.2.19 Inspections, tests and analysis 
 

Provide access during working hours to premises for inspections, tests and analysis as provided for 
in the tender data. 
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F.2.20 Submit securities, bonds and policies 
 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 
contract identified in the contract data. 

F.2.21 Check final draft 
 

Check the final draft of the contract provided by the employer within the time available for the 
employer to issue the contract. 

F.2.22 Return of other tender documents 
 

If so, instructed by the employer, return all retained tender documents within 28 days after the expiry 
of the validity period stated in the tender data. 

F.2.23 Certificates 
 

Include in the tender submission or provide the employer with any certificates as stated in the tender 
data. 

F.3 The employer’s undertakings 
 

F.3.1 Respond to requests from the tenderer 
 

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up 
to five working days before the tender closing time stated in the Tender Data and notify all tenderers 
who drew procurement documents. 

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used 
to prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny 
any such request if consequently: 

 
a) an individual firm, or a joint venture, or any individual member of the joint venture fails to 

meet any of the collective or individual qualifying requirements, 
b) the new partners to a joint venture were not prequalified in the first instance, either as 

individual firms or as another joint venture; or 
c) in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 

F.3.2 Issue Addenda 
 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 
the period from the date that tender documents are available until three days before the tender closing 
time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time 
stated in the Tender Data, the Employer may grant such extension and, shall then notify all tenderers 
who drew documents. 
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F.3.3 Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

F.3.4 Opening of tender submissions 
 

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 
presence of tenderers’ agents who choose to attend at the time and place stated in the tender data. 
Tender submissions for which acceptable reasons for withdrawal have been submitted will not be 
opened. 

 
F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a 
venue indicated in the tender data, the name of each tenderer whose tender offer is opened and, 
where applicable, the total of his prices, number of points claimed for its BBBEE status level and time 
for completion for the main tender offer only. 

 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

 
F.3.4.4 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers 
who remain in contention for the award of the contract of the time and place when the financial 
proposals will be opened. Open only the financial proposals of tenderers, who score in the 
functionality evaluation more than the minimum number of points for functionality stated in the tender 
data, and announce the score obtained for the technical proposals and the total price and any points 
claimed on BBBEE status level. Return unopened financial proposals to tenderers whose technical 
proposals failed to achieve the minimum number of points for functionality. 

F.3.5 Non-disclosure 
 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer. 

F.3.6 Grounds for rejection and disqualification 
 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers 
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt 
or fraudulent practices. 
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F.3.7 Test for responsiveness 

F.3.7.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 
received: 

 
a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 

 
F.3.7.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of 
the tender documents without material deviation or qualification. A material deviation or qualification 
is one which, in the Employer's opinion, would: 

 
a) detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 
b) significantly change the Employer's or the tenderer's risks and responsibilities under the 

contract, or 
c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be 

rectified. 

Reject a non-responsive tender offer and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

 
F.3.8 Arithmetical errors, omissions and discrepancies 

 
F.3.8.1 Check the highest ranked tender or tenderer with the highest number of tender 

evaluation points after the evaluation of tender offers in accordance with F.3.11 for: 

 
a) the gross misplacement of the decimal point in any unit rate, 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

i) line- i t e m totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or 

ii) the summation of the prices. 

 
F3.8.2 The employer must correct the arithmetical errors in the following manner: 

 
a) Where there is a discrepancy between the amounts in words and amounts in figures, the 

amount in words shall govern. 

b) If bills of quantities or pricing schedules apply and there is an error in the line-item total resulting 

from the product of the unit rate and the quantity, the line-item total shall govern, and the rate 

shall be corrected. Where there is an obviously gross misplacement of the decimal point in the 

unit rate, the line-item total as quoted shall govern, and the unit rate shall be corrected. 

c) Where there is an error in the total of the prices either as a result of other corrections required 

by this checking process or in the tenderer's addition of prices, the total of the prices shall 

govern and the tenderer will be asked to revise selected item prices (and their rates if bills of 

quantities apply) to achieve the tendered total of the prices. 
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Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of 

the arithmetical error in the manner described above. 

F.1.1 Clarification of a tender offer 
 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 

F.1.2 Evaluation of tender offers 

F.1.2.1 General 
 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to 
a comparative offer and evaluate them using the tender evaluation methods and associated 
evaluation criteria and weightings that are specified in the tender data. 

F.1.2.2 Method 1: Price and Preference 
 

In the case of a price and preference: 

1) Score tender evaluation points for price 
2) Score points for BBBEE contribution 
3) Add the points scored for price and BBBEE. 

F.1.2.3 Method 2: Functionality, Price and Preference 
 

In the case of a functionality, price and preference: 
 

1) Score functionality, rejecting all tender offers that fail to achieve the minimum number of points 
for functionality as stated in the Tender Data. 

2) No tender must be regarded as an acceptable tender if it fails to achieve the minimum qualifying 
score for functionality as indicated in the tender invitation. 

3) Tenders that have achieved the minimum qualification score for functionality must be evaluated 
further in terms of the preference points system prescribed in paragraphs 4 and 4 and 5 below. 

The 80/20 preference point system for acquisition of services, works or goods up to Rand 
value of R1 million 

4) (a)(i) The following formula must be used to calculate the points for price in respect of tenders( 
including price quotation) with a rand value equal to, or above R 30 000 and up to Rand value 
of R 1 000 000 ( all applicable taxes included): 

 

Where 

Ps = Points scored for comparative price of tender or offer under consideration; Pt = Comparative 

price of tender or offer under consideration; and 

Pmin = Comparative price of lowest acceptable tender or offer. 

 

(4)(a)(ii) An employer of state may apply the formula in paragraph (i) for price quotations with a value less than 

R30 000, if and when appropriate: 



(4)(b) Subject to subparagraph(4)(c), points must be awarded to a tender for attaining the B-BBEE 

status level of contributor in accordance with the table below: 
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B-BBEE status level of contributor Number of points 

1 20 

2 18 

3 16 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 

 
(4)(c) A maximum of 20 points may be allocated in accordance with subparagraph (4)(b) 

(4)(d) The points scored by tender in respect of B-BBEE contribution contemplated in contemplated 

in subparagraph (4) (b) must be added to the points scored for price as calculated in accordance 

with subparagraph (4)(a). 

 

 
(4)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest 

total number of points. 

 
The 90/10 preference points system for acquisition of services, works or goods with a Rand 

value above R 1 million 

(5)(a) The following formula must be used to calculate the points for price in respect of tenders with 

a Rand value above R1 000 000 (all applicable taxes included): 

 

 
Where 
Ps = Points scored for comparative price of tender or offer under 

consideration; Pt = Comparative price of tender or offer under 

consideration; and 

Pmin = Comparative price of lowest acceptable tender or offer. 



(5)(b) Subject to subparagraph(5)(c), points must be awarded to a tender for attaining the B- BBEE 

status level of contributor in accordance with the table below: 
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B-BBEE status level of contributor Number of points 

1 10 

2  9 

3 6 

4 5 

5 4 

6 3 

7 2 

8 1 

Non-compliant contributor 0 

 

 

(5)(c) A maximum of 10 points may be allocated in accordance with subparagraph (5)(b). 

(5)(d) The points scored by tender in respect of B-BBEE contribution contemplated in contemplated 

in subparagraph (5) (b) must be added to the points scored for price as calculated in accordance 

with subparagraph (5)(a). 

(5)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest 
total number of points. 

F.3.11.6 Decimal places 
 

Score price, preference and functionality, as relevant, to two decimal places. 

F.3.11.7 Scoring Price 
 

Score price of remaining responsive tender offers using the following formula: 

NFO  = W1 x A 

where: NFO is the number of tender evaluation points awarded for price. 

W1 is the maximum possible number of tender evaluation points awarded for price 
as stated in the Tender Data. 
A is a number calculated using the formula and option described in Table F.1 as stated 
in the Tender Data. 
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Table F.1: Formulae for calculating the value of A 
 

Formula Comparison aimed at 
achieving 

Option 1a Option 2 a 

1 Highest price or discount A = (1 +( P - Pm)) 
Pm 

A = P / Pm 

2 Lowest price or percentage 
commission / fee 

A = (1 - (P - Pm)) 
Pm 

A = Pm / P 

a Pm is the comparative offer of the most favourable comparative offer. 
P is the comparative offer of the tender offer under consideration. 

F.3.11.8 Scoring preferences 

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of 
the tender data and reject all claims for preferences where tenderers are not eligible for such 
preferences. 
Calculate the total number of tender evaluation points for preferences claimed in accordance with the 
provisions of the tender data. 

F.3.11.9 Scoring functionality 

Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender 
Data. 

 
Calculate the total number of tender evaluation points for quality using the following formula: 

NQ = W2 x SO / MS 

where: SO is the score for quality allocated to the submission under 

consideration; MS is the maximum possible score for quality in 

respect of a submission; and 

W2 is the maximum possible number of tender evaluation points awarded for the quality as 

stated in the tender data 

F.3.12 Insurance provided by the employer 

If requested by the proposed successful tenderer, submit for the tenderer's information the policies 
and / or certificates of insurance which the conditions of contract identified in the contract data, require 
the employer to provide. 

F.3.13 Acceptance of tender offer 

Accept the tender offer, if in the opinion of the employer, it does not present any risk and only if the 

tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing participating in 

the employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial capability, 

reliability, experience and reputation, expertise and the personnel, to perform the contract, 

c) has the legal capacity to enter the contract, 
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d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the 

Companies Act, 2008, bankrupt or being wound up, has his affairs administered by a court or a 

judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of 

any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data, and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 
F.3.14 Prepare contract documents 

 
F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by 
the employer as part of the tender documents to take account of: 

a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, and 

c) other revisions agreed between the employer and the successful tenderer. 

 
F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

 
F.3.15 Complete adjudicator's contract 

 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 
for both parties to complete formalities for appointing the selected adjudicator at the same time as the 
main contract is signed. 

 
F.16 Notice to unsuccessful tenderers 

 
F.3.126.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing 
and returning one copy of the form of offer and acceptance before the expiry of the validity period stated 
in the tender data or agreed additional period. 

F.3.16.1 After the successful tenderer has been notified of the employer’s acceptance of the tender, 
notify other tenderers that their tender offers have not been accepted. 

 
F.3. 17 Provide copies of the contracts 

 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy 

of the contract as soon as possible after completion and signing of the form of offer and acceptance. 

 
F.3.18 Provide written reasons for actions taken 

 
Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender but withhold information which is not in the public interest to be divulged, which is 
considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 
competition between tenderers. 
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F3.19 Transparency in the procurement process 

F3.19.1 The C I D B prescripts require that tenders must be advertised and be registered on 

the C I D B Tender system. 

 
F3.19.2 The employer must adopt a transparency model that incorporates the disclosure and 

accountability as transparency requirements in the procurement process. 

 
F3.19.3 The transparency model must identify the criteria for selection of projects, project 

information template and the threshold value of the projects to be disclosed in the public domain 

at various intervals of delivery of infrastructure projects. 

 
F3.19.4 The client must publish the information on a quarterly basis which contains the following 

information: 

 
 Procurement planning process 

 Procurement method and evaluation process 

 Contract type 

 Contract status 

 Number of firms tendering 

 Cost estimate 

 Contract title 

 Contract firm(s) 

 Contract price 

 Contract scope of work 

 Contract start date and duration 

 Contract evaluation reports 

 
F3.19.5 The employer must establish a Consultative Forum which will conduct a random audit in 

the implementation of the transparency requirements in the procurement process. 

 
F3.19.6 Consultative Forum must be an independent structure from the bid committees. 

 
F3.19.7 The information must be published on the employer’s website. 

 
F 3.19.8 Records of such disclosed information must be retained for audit purposes. 

 



 T2. RETURNABLE DOCUMENTS  
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T2.1 List of returnable documents 

General 

Failure to fully complete the relevant returnable documents may render such a tender offer 
unresponsive. 

 
These forms must be completed in black ink. Returnable documents shall be signed by a signatory 
duly authorised to sign the tender offer. Any alterations made prior to tender closure countersigned 
by an authorised signatory. 

 
Tenderers shall note that their signature appended to each returnable form represents a declaration 
that they vouch for the accuracy and correctness of the information provided. 

 
Notwithstanding any check or audit conducted by or on behalf of the Employer, the information 
provided in the returnable documents is accepted in good faith and as justification for entering into a 

contract with a tenderer. If subsequently any information is found to be incorrect such discovery shall 
be taken as wilful misrepresentation by that tenderer to induce the contract. In such event the 

Employer has the discretionary right under contract condition 9.2 to terminate the contract. 

 
Should a tenderer wish to offer a different time of completion than that required by the Employer, it 
shall be submitted as an alternative tender. 

 
If more than one alternative tender is submitted, each one shall be numbered and submitted on a 
separate copy of form C1.1.1 Offer, completed and signed, and accompanied by the prescribed 
priced C2.2 Bill of Quantities and supporting documents. 

 



 T2.1 LIST OF RETURNABLE DOCUMENTS  
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1. Returnable Schedules required only for evaluation purposes by close of tender 

 

• Schedule 1 Compulsory Enterprise Questionnaire 

• Schedule 2 Authority to Signatory 

• Schedule 3 Certificate of Authority for Joint Ventures (if applicable) 

• Schedule 4 Schedule of Subcontractors Project 
• Schedule 5 Insurance 

• Schedule 6 Tax Clearance Certificate Requirements 

• Schedule 7 Joint Venture Agreement, If Applicable  

• Schedule 8 COIDA 

• Schedule 9 Occupational Health and Safety Agreement 

 
2. Other documents required for evaluation purposes by close of tender 

 
a) Proof of Central Supplier Database (CSD) registration 
b) Construction Industry Development Board (CIDB) registration in an appropriate 

contractor grading ( 3GB or higher) 
c) Department of Labour approved Compensation for Injury and Disease Act (Act 130 of 

1993) (COIDA) registration. 
d) Proof of Tax Compliance Status Pin by/via SARS. 

 
3. Returnable Schedules that will be incorporated into the contract 
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4. Other documents that will be incorporated into the contract 

 
The following drawings for part of this tender document (Annexures). 

 

• Architectural Drawings- Checkerflag Projects 
 

• Drawing numbers & descriptions 
 
STAFF HOUSING REMEDIAL WORKS – DE HOOP 
 

• TP01 Rev B – Floor plan, elevation & sections – Conversion of garage to living quarters 

• TP02 – House 1 and 18 Floor plan, elevation  
 

5. The offer portion of the C1.1 Offer and Acceptance 

 
6. C1.2 Contract Data (Part 2) 

 
7. Bills of Quantities 
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 SCHEDULE 1: COMPULSORY ENTERPRISE QUESTIONNAIRE  

 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires 
in respect of each partner must be completed and submitted. (Failure to do so may result in your bid being 
disqualified) 

 
Section 1: 

 
Name of enterprise: ……………………………………………………………………………… 

 
Section 2: 

 
VAT registration number, if any: ……………………………………………………………… 

 
Has and original and valid TAX clearance certificate 
been attached under Schedule 2D? Yes / No 

 
Section 3: 

 
Has a B-BBEE status level verification certificate been submitted? Yes / No 

If yes, who was the certificate issued by? (Tick applicable box) 

 An accounting officer as contemplated in the Close Corporation Act. 

 A verification agency accredited by the South African National Accreditation System 

(SANAS). 

 A registered auditor. 

 
NB. A B-BBEE status level verification certificate must be submitted to qualify for preference 
points for B-BBEE. 

 
Section 4: 

 
CIDB registration number, if any: ……………………………………………………………... 

Section 5: Particulars of sole proprietors and partners in partnership 

 
 
 
 

 
* Complete only if sole proprietor or partnership and attached separate page if more than 3 partners 

Section 6: Particulars of companies and close corporations 

 
Company registration number: ………………………………………………………………………………………. 

 
Close corporation number: …………………………………………………………………………………………… 

 
Tax reference number: ……………………………………………………………...………………………………… 

Section 
7: 

Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been 
within the last 12 months in the service of any of the following: 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 

municipal entity 
 an official of any municipality or municipal 

entity 

 
 an employee of any provincial department, national or 

provincial public entity or constitutional institution 
within the meaning of the Public Finance Management 

Act, 1999 (Act 1 of 1999) 

 a member of an accounting authority of any national 
or provincial public entity 

 an employee of Parliament or a provincial legislature 

If any of the above boxes are marked, disclose the following: (insert separate page if necessary) 

Name* Identity number* Personal income tax number* 
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Section 

8: 
Record of spouses, children and partners in the service of the state 

 
Indicate by marking the relevant boxes with a cross, if any spouse, child or partner of a sole proprietor, partner 
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation 

is currently or has been within the last 12 months in the service of any of the following: 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 an employee of any provincial department, national or 
provincial public entity or constitutional institution 

within the meaning of the Public Finance Management 
Act, 1999 (Act 1 of 1999) 

 a member of an accounting authority of any national 
or provincial public entity 

 an employee of Parliament or a provincial legislature 

If any of the above boxes are marked, disclose the following: 

 
 
 
 
 
 
 

 
* Insert separate page if necessary 

The undersigned, who warrants that he/ she is duly authorised to do so on behalf of the enterprise: 

i) Authorized the Employer to obtain a tax clearance certificate from the South Africa Revenue Service that 

my / our matters are in order; 

ii) Confirms that the neither the name of the enterprise or the name of any partner, manager, director or 
other person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the 

Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004; 

iii) Confirms that no partner, member, director or other person, who wholly or partly exercises, or may 

exercise, control over the enterprise appears, has within the last five years been convicted of fraud or 

corruption; 

iv) Confirms that I / we are not associated, linked or involved with any other tendering entities submitting 
tender offers and have no other relationship with any of the tenderers or those responsible for compiling 
the scope of work that could cause or be interpreted as a conflict of interest; 

v) Confirms that the contents of this questionnaire are within my personal knowledge and are to the best of 
my belief both true and correct. 

Signature: 
 

Date: ……….…/ ………… / 20………... 

Print Name: 
 

Position: 
 

 

Name of sole proprietor, partner, 

director, manager, principal 

shareholder or stakeholder 

Name of institution, public 

office, board or organ of state 

and position held 

Status of service 

(tick appropriate column) 

  current Within last 12 

months 
    

    

    

    

Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder 

Name of institution, public 
office, board or organ of state 

and position held 

Status of service 

(tick appropriate column) 

  current Within last 12 

months 
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 SCHEDULE 2: AUTHORITY FOR SIGNATORY  

 
We, the undersigned, hereby authorize Mr/Mrs ………………………………………………………... 

acting in his/her capacity as ………………………………………...………………………...……………... 

of the business trading as ...................................................................................................................... to 

sign all documentation in connection with Tender………………….…………………………………... 
 

Name of members / directors Signature Date 

   

   

   

   

   

   

   

 
Note: If tenderers attached a copy of their Authorized Signatory, it is not necessary to complete 

this form. 

 
C. Certificate for Joint Venture 

 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorized Mr/Ms 

…………………………….………………………… authorized signatory of the company 

………………………………………………………………………….acting in the capacity of lead 

partner, to sign all documents in connection with the tender offer for Contract 

…………………………………………...………………. and any contract resulting from it on our 

behalf. 

This authorization is evidenced by the attached power of attorney signed by legally authorized 

signatories of all the partners to the Joint Venture. 

NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, 

NAME & CAPACITY 

Lead partner   
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D. Certificate for Sole Proprietor 

 
I, .................................................. hereby confirm that I am the sole owner of the business trading as 

……………………………………………………………………………………………... 

As witnesses: 

 

1. 
 

Chairman: 
 

2. 
 

Date: 
 

 
E. Certificate for Close Corporation 

 
We, the undersigned, being the key members in the business trading as 

………………………………………………………. hereby authorize Mr/Ms 

……………………………… acting in the capacity of …………………………………… to sign all 

documents in connection with the tender for Contract ...................................................................... and 

contract resulting from it on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

 
NOTE: This certificate is to be completed and signed by all the key partners upon whom rests 

the direction of the affairs of the Partnership as a whole. 
 

 



 SCHEDULE 3: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES  
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This returnable schedule is to be completed by joint ventures. 

We, the undersigned, are submitting this tender offer in joint venture and hereby authorize Mr/Ms 

… ......................................... , authorised signatory of the company, close corporation or partnership 

…………………………………………………………………………………., acting in the capacity of 

lead partner, to sign all documents in connection with the tender offer and any contract resulting from 

it on our behalf. 

 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

 
Lead partner 

  

 
……………………………...…… 
Signature: 

 
………………………...………… 
Name: 

 
………………………………...… 
Designation 

   

 
……………………………...…… 
Signature: 

 
………………………...………… 
Name: 

 
………………………………...… 
Designation 

   

 
……………………………...…… 

Signature: 

 
………………………...………… 
Name: 

 
………………………………...… 
Designation 

 
NOTE: A copy of the Joint Venture Agreement showing clearly the percentage contribution of 
each partner to the Joint Venture shall be appended to this schedule. 



SCHEDULE 4: SCHEDULE OF SUB-CONTRACTORS 
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We notify you that it is our intention to employ the following Subcontractors for work in this contract. 

 
Acceptance of this tender shall not be construed as approval of all or any of the listed 
subcontractors. Should any of the subcontractors not be approved after acceptance 
of the tender, this shall in no way invalidate this tender, and the tendered unit rates 
for the various items of work shall remain final and binding, even in the event of a 
subcontractor not listed below being approved by the Employer. 

 

SUBCONTRACTORS 

Category/ 
type 

Subcontractor 
Name/Address/ 

Contact 
Person/Phone/Fax/ 

Details of 
Organisation/Firm 

Experience 

Items of work 
(pay items) to 
be undertaken 

by the 
Subcontractor 

Does the 
Subcontractor’s 
portion of the 
works exceed 

25% of the 
contract 
amount? 

If yes, please 
provide a valid 

B-BBEE 
certificate of 

the 
subcontractor. 

   

YES/NO 
 

     

 
Number of sheets, appended by the tenderer to this Schedule .......... (If nil, enter NIL). 
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SCHEDULE 5: INSURANCE 

 
The tenderer is referred to F.2.9 of the Tender Data and shall state below details of the insurance 

held by the tenderer. Where the tenderer is a joint venture, each party to the joint venture must 

submit details of their insurance. Proof of insurance or confirmation from a reputable Insurance 

Broker that the tenderer is eligible for the prescribed public liability insurance cover of at least R10 

million should he/she be awarded the contract, must be appended to this schedule. 

 

INSURANCE 

 
NAME OF INSURED 

 
NAME OF INSURER 

 
LIMIT OF INDEMNITY 

IRO EACH CLAIM 
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 SCHEDULE 6: TAX CLEARANCE CERTIFICATE REQUIREMENTS  

 
A copy of a Tax Compliance Status Pin, printed from the South African Revenue Service (SARS) 

website, must accompany the bid documents. The onus is on the bidder to ensure that their tax 

matters are in order with SARS. In the case of a Consortium/Joint Venture every member must 
submit a separate Tax Compliance Status Pin, printed from the SARS website, with the bid 

documents. 

If a bid is not supported by a Tax Compliance Status Pin as an attachment to the bid documents, 

CAPENATURE reserves the right to obtain such documents after the closing date to verify that the 
bidder’s tax matters are in order. If no such document can be obtained within a period as specified 

by the Municipality, the bid will be disqualified. 

 
The Tax Compliance Status Pin will be verified on the SARS website. 



 SCHEDULE 7: JOINT VENTURE AGREEMENT, IF APPLICABLE  
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The Tenderer shall attach to this page a joint venture agreement, if applicable. 



 SCHEDULE 8: COIDA LETTER OF GOOD STANDING  
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A Letter of Good Standing that is valid on closing date of the bid from the Department of 
Employment and Labour or any institution that is licenced to carry out the business of insurance of 
its members against liabilities in accordance with the provisions of the COMPENSATION FOR 
OCCUPATIONAL INJURIES AND DISEASES ACT, 1993 (Act No. 130 of 1993) or a copy thereof 

must accompany the bid documents. The Letter of Good Standing (valid at closing date) can 
alternatively be submitted on a date as mutually agreed upon between the bidder and the Cape 
Winelands District Municipality. Failure to provide proof of a valid Letter of Good Standing within a 
mutually agreed upon timeframe from the Department of Employment and Labour or any institution 
that is licensed to carry out the business of insurance of its members against liabilities, will result in 
a bidder not being considered for further evaluation purposes. A Letter of good standing for “tender 



 SCHEDULE 9: OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
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AGREEMENT MADE AND ENTERED INTO BETWEEN CAPENATURE (HEREINAFTER CALLED THE 

“EMPLOYER”) 

 
AND 

 

 
… ............................................................................................................................................................................. , 

(Contractor/Mandatory/Company/CC Name) 

 
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 
1993 AS AMENDED. 

 
I, ........................................................................................................................................................... representing 

….................................................................................................................................................... , as an employer 

do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all 

equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational 

Health and Safety Act (OHSA) and the Regulations promulgated thereunder. 

 
I furthermore confirm that I am/we are registered with the Compensation Commissioner and that all registration and 

assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with 

an approved licensed compensation insurer. 

 
COID ACT Registration Number: 

 
OR Compensation Insurer: ....................................................... Policy No.: ....................................................... 

 
I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of 
OHSA and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and 

Regulations as well as the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit 
Procedures are adhered to as far as reasonably practicable. 

 
I further undertake to ensure that any subcontractors employed by me will enter into an occupational health 
and safety agreement separately, and that such subcontractors comply with the conditions set. 

 
I hereby declare that I have read and understand the appended Occupational Health and Safety Conditions 

and undertake to always comply therewith. 

 
I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan. 

 

 
Signed at ..........................................on the......................................day of......................................20…………. 

 

 
........................................ .................................................................... 

Witness Mandatory 
 
 

 
Signed at ........................................on the......................................day of.......................................20…………. 

 

 
............................................... ..................................................................... 

Witness for and on behalf of 

CapeNature 
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C1.3 Form of Guarantee 

CONSTRUCTION GUARANTEE 

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010 

 
GUARANTOR DETAILS AND DEFINITIONS 

 
"Guarantor" means: ................................................................................................................................. 

 
"Physical address: ................................................................................................................................... 

 
"Employer" means: CapeNature ………………………………………............................. 

 
"Contractor" means: ................................................................................................................................ 

 
"Engineer" means: ................................................................................................................................... 

 
“Works” means: Contract No. and Title ................................................................................................... 

 
"Site" means: The site as defined in Clause 1.1.1.29 of the General Conditions of Contract .............. 

 
"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such 

amendments or additions to the Contract as may be agreed in writing between the parties. 

 
"Contract Sum" means: The accepted amount inclusive of tax of R .................................................... 

Amount in words: .................................................................................................................................... 

"Guaranteed Sum" means: The maximum aggregate amount of R….................................................... 

Amount in words: ................................................................................................................................... 

"Expiry Date" means: The date of issue by the Principal Agent of the Certificate of Final 
Completion of the Works 

 
CONTRACT DETAILS 

 
Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of 
Completion of the Works as defined in the Contract. 

 
CONSTRUCTION GUARANTEE 

 
1. The Guarantor's liability shall be limited to the amount of the Guaranteed Sum. 

 
2. The Guarantor's period of liability shall be from and including the date of issue of this 

Construction Guarantee and up to and including the date of issue by the Principal Agent of the 
Certificate of Final Completion of the Works. The Engineer and/or the Employer shall advise 
the Guarantor in writing of the date on which the Certificate of Completion of the Works has 
been issued. 

 
3. The Guarantor hereby acknowledges that: 
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3.1 any reference in this Construction Guarantee to the Contract is made for the purpose of 
convenience and shall not be construed as any intention whatsoever to create an accessory 
obligation or any intention whatsoever to create a suretyship. 

 
3.2 its obligation under this Construction Guarantee is restricted to the payment of money. 

 
4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes 

to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

 
4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment 

of a sum certified by the Engineer in an Interim or Final Payment Certificate has not been 

made in terms of the Contract and failing such payment within seven (7) calendar days, the 
Employer intends to call upon the Guarantor to make payment in terms of 4.2; 

 
4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical 

address with a copy to the Contractor stating that a period of seven (7) days has elapsed since 
the first written demand in terms of 4.1 and the sum certified has still not been paid; 

 
4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 

terms of the Contract of the sum certified in 4. 

 
5. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay 

to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first 
written demand from the Employer to the Guarantor at the Guarantor's physical address calling 
up this Performance Guarantee, such demand stating that: 

 
5.1 the Contract has been terminated due to the Contractor's default and that this Construction 

Guarantee is called up in terms of 5; or 

 
5.2 a provisional or final sequestration or liquidation court order has been granted against the 

Contractor and that the Construction Guarantee is called up in terms of 5; and 

 
5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order. 

 
6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in 

terms of 4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1. 

 
7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of 

issue of the Final Payment Certificate submit an expense account to the Guarantor showing 
how all monies received in terms of this Construction Guarantee have been expended and 
shall refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in 
terms of this Construction Guarantee shall bear interest at the prime overdraft rate of the 
Employer's bank compounded monthly and calculated from the date payment was made by 
the Guarantor to the Employer until the date of refund. 

 
8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days 

upon receipt of the first written demand to the Guarantor. 

 
9. Payment by the Guarantor in terms of 5 will only be made against the return of the original 

Construction Guarantee by the Employer. 

 
10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any 

manner which the Employer may deem fit and the Guarantor shall not have the right to claim 
his release from this Construction Guarantee on account of any conduct alleged to be 
prejudicial to the Guarantor. 



62 

 

 

11. The Guarantor chooses the physical address as stated above for the service of 
all notices for all purposes in connection herewith. 

 
12. This Construction Guarantee is neither negotiable nor transferable and shall expire in terms of 

2, where after no claims will be considered by the Guarantor. The original of this Guarantee 
shall be returned to the Guarantor after it has expired. 

 
13. This Construction Guarantee, with the required demand notices in terms of 4 or 5, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 

 
14. Where this Construction Guarantee is issued in the Republic of South Africa the Guarantor 

hereby consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as 

amended, to the jurisdiction of the Magistrate's Court of any district having jurisdiction in terms 
of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the 

jurisdiction of the Magistrate's Court. 
 

 
Signed at ........................................................................................................................................ 

 
Date  .............................................................................................................................................. 

 
Guarantor's signatory (1) ............................................................................................................... 

 
Capacity . ....................................................................................................................................... 

 
Guarantor's signatory (2) …........................................................................................................... 

 
Capacity …………......................................................................................................................... 

 
Witness signatory (1) ….................................................................................................................. 

 
Witness signatory (2) …................................................................................................................. 



 C1 THE CONTRACT  
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Part C1: Agreements and Contract Data 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

Part C2: Pricing Data 

C2.1 Pricing Instructions 

C2.2 Bill of Quantities 

PART C3: Agreement and Contract Data 

C3.1 Scope of Works 

C3.2 List of Drawings 

C3.3 Procurement 

C3.4 Construction 

C3.5 Health and Safety Specification 

C3.6 Annexes 

Part C4: Site Information 

PART C5: Health and Safety Specification 

PART C6: Annexures 



 C1.1 FORM OF OFFER AND ACCEPTANCE  
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IMPORTANT NOTE: 

 
The Tender Form (Offer by Tenderer) shall be completed and signed by all tenderers. Failure to 
properly complete and sign the Tender Form shall lead to disqualification of the tender. 

 
The Acceptance Form shall be signed by the Employer to formalise the Contract Agreement after 
the successful tenderer has been formally notified of award. 

 
The Schedule of Deviations forms an integral part of the Contract Agreement. 



 C1.1 FORM OF OFFER AND ACCEPTANCE (AGREEMENT)  

65 

 

 

 
OFFER BY TENDERER 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter a contract 
in respect of the following works: Contract No: 

 
WCNCB 27/03/2026: STAFF HOUSING REMEDIAL WORKS – DE HOOP  

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in 

the Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting this 
Offer has accepted the Conditions of Tender. 

 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form 

of Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the 
Contractor under the Contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the Conditions of 
Contract identified in the Contract Data. 

 

 
TENDER OFFER 

 

 
TOTAL PRICE BROUGHT FORWARD (INCLUDING VAT) 

 
R  

 
TENDER AMOUNT IN WORDS: .………………………………………………………………………. 

 
…………………………………………………………………………………….………………………… 

 
………………………………………………………………………………………………………………. 

 
………………………………………………………………………………………………………………. 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document to the Tenderer before the end of the 
period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as 
the Contractor in the Conditions of Contract identified in the Contract Data. 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document to the Tenderer before the end of the 
period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as 
the Contractor in the Conditions of Contract identified in the Contract Data. 

 
Signature: (of person authorized to sign the tender) ……. ............................................................... 

Name: (of signatory in capitals): ...................................................................................................... 

Capacity: (of Signatory): ................................................................................................................. 
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Name of Tenderer: (Organisation): ................................................................................................. 

 
Address: ................................................................................................................................... 

 
Telephone number: …………………………………… 

 

 
Fax number: ............................................................... 

 

 
Witness: 

 
 

Signature:  ……………………………………………………………………………………………………. 
 

 
Name: (in capitals):... …………… .................................................................................................... 

 

 
Date: ............................................. 

 
[Failure of a Tenderer to complete and sign this Form of Offer will invalidate the tender] 
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By signing this part of the Form of Offer and Acceptance, the Employer identified below 
accepts the Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor 
the amount due in accordance with the Conditions of Contract identified in the Contract Data. 
Acceptance of the Tenderer’s Offer shall form an agreement between the Employer and the 
Tenderer upon the terms and conditions contained in this Agreement and in the Contract that is 
the subject of this Agreement. 

 
The terms of the contract are contained in 

 
Part C1 Agreement, and Contract Data, (which include this Agreement) 
Part C2 Pricing Data, including the Bill of Quantities 
Part C3 Scope of Work 

 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 
C1 to C3 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto as listed in the Tender Schedules as well as any changes to the terms of the Offer agreed 
by the Tenderer and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or 
deviations from said documents are valid unless contained in this Schedule. 

The Tenderer shall within two weeks after receiving a formal Letter of Award, including the Schedule 
of Deviations (if any), contact the Employer or its agent (whose details are given in the Contract 
Data) to arrange the delivery of bonds, guarantees and any other documentation to be provided in 
terms of the Conditions of Contract identified in the Contract Data, upon receipt of which the 
Employer will execute the contract by signing this Agreement. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date 
when the Tenderer receives one fully completed original copy of this document, including 
the Schedule of Deviations (if any). Unless the Tenderer (now Contractor) within five days of 
the date of such receipt notifies the Employer in writing of any reason why he cannot accept 
the contents of this Agreement, this Agreement shall constitute a binding contract between 
the parties. 

 
Signature(s): ................................................................................................................... 

 
Name(s): .................................................................................................................... 

Capacity for the Tenderer: ……………………………........................................................................... 

Name of organization…………………………………………………………………………...…….……… 

Name and Signature of Witness: ....................................................................Date: .......................... 
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The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt 
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed 
original copy of this Agreement, including the Schedule of Deviations (if any) today: 

 
The …...…………… (day) of …………………...……………………...………… (month) 20……… at 

 
… ............................................................ (place). 

 
For the Tenderer: 

 
Signature: ............................................................................................................................ 

 
Name: (in capitals)............................................................................................................................ 

 
 

 
Capacity: .............................................................................................................................. 

 
Name  of  Tenderer  (organisation) ..................................................................................................... 

 
Address: ……………………………………………………………………………………………...……... 

Witness: Signature: ............................................... Name (in capitals): ........................................ 

Date: ............................................ 

 

 
For the Employer: 

 
Signature: ............................................................................................................................ 

 
Name: (in capitals)............................................................................................................................ 

 
 

 
Capacity: .............................................................................................................................. 

 
Name  of Employer (Organisation) ................................................................................................... 

 
Address:  …………………………………………………………………………………………….………. 

 
Witness:  Signature: ............................................... Name (in capitals): ........................................ 

 
Date: ............................................ 
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General Conditions of Contract 
 

The General Conditions of Contract for Construction Works Third Edition (2015) published by the South African 

Institute of Civil Engineering is applicable to this Contract. 

The General Conditions of Contract for Construction Works make several references to the Contract Data. 

The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency between it 

and the General Conditions of Contract. 

 

APPENDIX 2, PART 1 - DATA PROVIDED BY THE EMPLOYER 

Clause Wording 

 
1.1.1.13 The Defects Liability Period is Twelve (12) months 

 

 
1.1.1.14 The Employer is CAPENATURE 

 
1.1.1.15 The authorised and designated representative of the Employer is: 

Designation: Infrastructure Specialist 
Name: Mr W. Williams 

 

1.2.1.2 
 
 
 
 
 

 
1.2.1.2 

The address for receipt of communications is: 
Department: CapeNature (tenders@capenature.co.za) 
Address: PGWC Shared Services Centre, Bridgetown, Athlone 

 
The address of the Employer’s Agent is: 

CHECKER FLAG PROJECTS 
Name: Mr. Q. Fisher 
Telephone: 067 034 4138 
E-mail: checkerflagprojects@gmail.com 
Address: Postnet Suite 20, Private Bag X7, Muizenberg, 7950 

 

 
The documentation required before commencing with the Works are: 

1. Health and Safety Plan 
2. Works Program (Gant Chart) 
3. Insurance 

 
The time to submit the documentation required before commencement 
of the works is five (5) working days after official appointment. 

 
The documentation required before commencing with the Works are: 

1 Health and Safety Plan 

2 Works Program (Gant Chart) 
3 Insurance 

 
The latent defects period is ONE (1) years for building works. 

 
The limit of retention money is 10% per payment certificate until it 
reaches the maximum of 5% of the contract value. Retention will be 
reduced to 50% when Practical Completion Certificate is issued, and the 
remaining 50% when the Final Completion Certificate is issued at the 
end of the Defects Liability Period. 

 
The limit of indemnity for Liability Insurance is R 5 000 000. 
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CAPENATURE: STAFF HOUSING 
REMEDIAL WORKS – DE HOOP  

TENDER: WCNCB 27/03/2026 

 
1 The Bill of Quantities have been drawn up in accordance with the Standard System of 

Measuring Building Work (as amended) published and issued by the Association of 
South African Quantity Surveyors (Six Edition [Revised]), 1999. 

 
2 The Conditions of Tender as published by the Construction Industry Development Board 

(CIDB) in Annex C of Board Notice 423 of 2019 in Government Gazette 42622 of 8 

August 2019, Construction Industry Development Board (CIDB) Standard for Uniformity in 
Construction Procurement (see www.cidb.org.za), as amended by the employer, shall 

apply to this contract. 

 
The conditions of tender make several references to the tender data for details that apply 
specifically to this tender. The tender data shall have precedence in the interpretation of 
any ambiguity or inconsistency between it and the conditions of tender. Each item of 
data given below is cross-referenced to the clause in the conditions of tender to which 
it mainly applies. 

 
3 Preliminary and general requirements are based on various parts of SANS 1921 

Construction and Management for Works Contracts. The additions, deletions and 
alterations to the various parts of SANS 1921 as well as the contract specific variables 
are as stated in the Specification Data in the Scope of Work. Only the headings and 

clause numbers for which allowances must be made in the Bills of Quantities are recited. 

4 It will be assumed that prices included in the Bills of Quantities are based on Acts, 

Ordinances, Regulations, By-laws, International Standards and National Standards that 
were published 28 days before the closing date for tenders. Refer to www.stanza.org.za or 
www.iso.org for information on standards) 

 
5 The drawings listed in the Scope of Works used for setting up these Bills of Quantities 

are included in this tender Document. 

 
6 Reference to any trademark, name, patent, design, type, specific origin or producer is 

purely to establish a standard for requirements. Products or articles of equivalent 
standard may be substituted only on written approval by the Client’s Principal Agent. 

 
7 Where any item is nor relevant to this specific contract, such item is marked N/A 

(signifying “not applicable”) 

 
8 The Contract Data and the Standard Form of Contract referenced therein must be 

studied for the full extent and meaning of each clause set out in Bill No. 1 (Preliminaries) 
of the Bills of Quantities. 

 
9 The Bills of Quantities is not intended for ordering of materials. Ay ordering of materials 

based on the Bills of Quantities is at the Contractor’s risk. 

 
10 The amount of the Preliminaries to be included in each monthly payment certificate shall 

be assessed as an amount prorated to the value of the work duly executed in the same 

ratio as the preliminaries bears to the total of prices excluding any contingency sum, the 
amount for the Preliminaries and any amount in respect of contract price adjustments 

provided for in the contract. 
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11 Where the initial contract price is extended, the monthly charge shall be calculated on 
the basis as set out in 10 but considering the revised period for completing the works. 

 

12 The amount or items of the Preliminaries shall be adjusted to take account of the 
theoretical effect which changes in time or value (or both) have on this section. Such 
adjustments shall be based on adjustments in the following categories as recorded in 
the Bills of Quantities: 

 
a) an amount which is not to be varied, namely Fixed (F) 
b) an amount which is to be varied in proportion to the contract value, namely Value 

Related (V); and 
c) an amount which is to be varied in proportion to the contract period as compared 

to the initial construction period excluding revisions to the construction period for 
which no adjustment to the contractor is not entitled to in terms of the contract, 
namely Time Related (T). 

 
13 Where no provision is made in the Bills of Quantities to indicate which of the three 

categories in 12 apply or which no selection is made, the adjustments shall be based on 
the following breakdown: 

 
a) 10% is Fixed 
b) 15% is Value Related 

c) 75% is Time Related 

 
14 The adjustment of the preliminaries shall apply notwithstanding the actual employment 

of resources in the execution of the works. The contract value used for the adjustment 
of the Preliminaries shall exclude any contingency sum, the amount of the Preliminaries 

and any amount in respect of contract price adjustment provided for in the contract. 
Adjustments in respect of any stage or sectional completion shall be prorated to the 
value of each section. 
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The Bills of Quantities comprises 1 section 

 

• Main Section 
 

1. Preliminaries 
2. Demolitions and Alterations 
3. Earthworks  
4. Concrete, formwork & reinforcement 
5. Brickwork 
6. Waterproofing 
7. Roof Structure & covering 
8. Carpentry & Joinery 
9. Ceilings, Partitions and Access floors 
10. Ironmongery   
11. Flooring 
12. Metalwork 
13. Plastering 
14. Tiling 
15. Plumbing and drainage 
16. Painting 
17. Site Works 
18. Provisional sums 

 

• Final Summary 

 
The work is subject to re-measurement on completion to determine the Final Account value 



C3: SCOPE OF WORKS 
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CAPENATURE: STAFF HOUSING 
REMEDIAL WORKS - DE HOOP  

 TENDER: WCNCB 27/03/2026 
 
 

1 DESCRIPTION OF THE WORKS 
 

1.1 Employer’s objectives 

 
The Employer’s objectives are to undertake remedial works on the identified staff housing within 
the De Hoop Nature reserve.     

 
1.2 Overview of the works 

 
The works shall comprise of remedial works and repairs to: 
 
- Roofs, fascia’s, gutters and downpipes 
- External walls painting, crack repairs, doors and windows including glass 

replacement 
- External walkways and paving’s 
- Internal brick walls, painting, crack repairs, doors and ironmongery 
- Floor coverings including skirtings 
- Ceilings and cornices 
- Plumbing installations – toilets, showers, basins, sinks and hot water cylinders 
- Bathroom accessories 
- Electrical installations – plugs and light fittings  
- Joinery – kitchen and bedroom cupboards 

 
1.3 Extent of the work 

 
Refer to 1.2 

 
1.4 Location of the works 

 
De Hoop Nature Reserve, Potberg  

 
1.5 Temporary Works 

 
Erect site camp on approved area on site. 

 
2. DRAWINGS 

 
The following drawings form part of the tender document 

 
STAFF HOUSING REMEDIAL WORKS – DE HOOP 

 

• TP01 Rev B – Floor plan, elevation & sections – Conversion of garage to living quarters 

• TP02 – House 1 and 18 Floor plan, elevation  
 

3. Procurement 

 
3.1 Preferential procurement procedures 

 
The work shall be executed in accordance with the conditions attached to preferences 

granted in accordance with the preferencing schedule. 
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3.2. Scope of mandatory subcontract work 

 

• Not Applicable 

 
The contractor shall remain responsible for providing the subcontracted portion of the 
works as if the work had not been subcontracted. 

 
4. CONSTRUCTION 

 
Bidders are to note that all construction work is to comply with the National Building 
Regulations, South African Buro of Standards and South African National Standards. 



PART C4: SITE INFORMATION 
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1 Bidders are to acquaint themselves with the Name of place where works to be done prior 

to handing in this tender. 

 
2 Access to the site of the works will be given to the contractor on the commencement date 

as stated in the Works Project. 

3 The reserve will be in full operation for the full duration of this project. The Contractor shall 
conduct the works in such a manner that it minimises the impact of traffic and construction 
activities on the adjacent infrastructure and to the other users. Work areas shall be cordoned 
off and pedestrians may be allowed reasonable access. No road may be closed without the 
consent of the Employer and by approval in writing. 

4 The Contractor shall take all necessary precautions to protect the existing infrastructure, from 
damage during the execution of the works. Should the contractor cause any damage to the 
existing infrastructure, the contractor will be required to make good all damage at their own 
cost and to the satisfaction of the Employers’ Agent. 



GENERAL NOTES: 
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1 REMUNERATION 

 
This is a fixed-price tender, not subject to escalation. The tenderer must allow in his tender 

for any cost increases that may arise from the date of tender to the date of issue of the Final 
Completion Certificate. 

No upfront payments will be made. 

No payments will be made for material on site. 

Interim payments made will be made for work successfully completed. The Contractor must 
submit invoices for work completed for payment within 30 days from receipt of invoice and 
the approval thereof. 

 
2 Operations 

 
The nature reserve will be fully operational during the execution of the work. The work area 
as well as the surrounding area must be kept clean during installation work. Rubble must be 
removed at regular intervals. Noise and dust levels must be kept to an absolute minimum. 

 
3 Delays 

 
This tender shall assume that the work will be executed continuously as per the works 
programme without any delays caused by either the CapeNature or other parties employed 
by the CapeNature. Any delays must be brought to the immediate attention of the Employer’s 
Agent on this project for verification and recording purposes. No claim for “standing time” will 
be entertained unless the proper procedures have been followed. 

 
4 Ablution Facilities 

 
The contractor must allow in his tender for enough chemical toilets, depending on the size of 
the work team, with built-in hand wash facilities for the specific use of the workers for the full 
duration of the project. Under no circumstances will workers be allowed to use the ablution 

facilities of the Reserve. Enough cleansing material and equipment must be supplied by the 
contractor. The toilets must be cleaned regularly. 

5 Applicable key performance Areas (KPI’s) 

 
Work/ services rendered within time frames specified. 

 
Work/ services rendered within financial framework specified. 

 
Acceptable standard and quality of work delivered. 

 
6 Reporting Lines 

 
The successful Service Provider will perform its services under control and management of 
the Employer’s Agent. No instructions are to be taken from any employee from CapeNature 
other than the appointed Agent. 
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7 Tender evaluation 

 
The final scores for responsive tenders shall be calculated as follows: the sum of points 
scored for functionality; points scored for price based on the tender unit prices plus 
preferential points scored. 

 
The final scores for responsive tenders shall be calculated as follows: the sum of points 
scored for functionality; points scored for price based on the tender unit prices plus 
preferential points scored. 

 
8 Risks 

 
In the event of the successful Service Provider being unable to perform its duties under this 
appointment, or if in the opinion of CapeNature the progress of work, or the quality thereof 
is not satisfactory, CapeNature shall be entitled to cancel the contract. The Service Provider 
will however first be granted the opportunity to rectify his mistakes within a mutually agreed 
time frame and quality of work expected. Where any damage is caused due to negligence by 
the Service Provider, the Service Provider shall be held responsible and shall make good 
such damage at his/her own expense to the satisfaction of CapeNature, and with the 
minimum disruption of essential services. Where CapeNature is forced to carry out any 
repairs due to the Service Provider’s activities, the cost will be billed to the appointed 
Contractor. 

 
9 Construction Programme 

 
The contractor will start on the Commencement Date as stated in the Work Project and 
Completion must be achieved within the duration stated. The period listed includes non-
working days. The programme shall include allowance for the construction and completion of 
any “Provisional items” identified. Contractor to submit Construction program with tender 
documents to illustrate that they will be able to complete all work within 2 months’ time taking 
into account cash flow and allowing for delays. 
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BILL OF QUANTITIES 
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INTRODUCTION 

 
In terms of the Construction Regulation 5(1) b the client, is required to compile a Health & Safety 
specification for any intended project and provide such specification to any prospective contractor 

and designers. The contractor, on appointment shall submit a Health & Safety plan which shall 
address the requirements of this specification. 

 
This specification objective is to ensure that the contractor(s) entering into a contract with 
CAPENATURE achieve an acceptable level of OH&S performance. This document forms an integral 
part of Project Information and the contract. Principle and other contractors should make it part of 

any contract that they may have with their contractors and /or suppliers. 

 
Compliance with this document does not absolve the client from complying with minimum legal 
requirements and the client remains responsible for the health & safety of his employees and those 
of his mandatories. CapeNature reserves the right to audit, monitor and where necessary regulate 
the site work activities of any principal contractor or appointed subcontractor as per Construction 
Regulation 5(1) (o) and section 5 of this document. 

 
SCOPE AND DESCRIPTION OF PROJECT 

 

 
Client: 

 
CAPENATURE 

 
Principle Contractor: 

 

 
Sub-contractor/(s): 

 

 
Project Location: 

 
DE HOOP NATURE RESERVE, POTSBERG   

 
Project Duration: 

 

 
Project Description: 

MAINTENANCE AND REMEDIAL WORKS TO EXISTING 
STAFF HOUSES 

 
Project Equipment: 

 

Existing Services / 
Structures: 

 

Total Number of 
Workers: 
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DEFINITIONS 

 
The definitions as listed in the OHS Act and Construction Regulations 84 of 7 February 2014 shall 
apply. Therefore, all references to the old Construction Regulations will change to the new 
Construction Regulations. 

 
Client: means any person for whom construction work is being performed. 

 
Principal Contractor: means an employer appointed by the client to perform construction work. 

 
Contractor: means an employer who performs construction work; 

 
Construction work: means any work in connection with, 

• the construction, erection, alteration, renovation, repair, demolition or dismantling of or 
addition to a building or any similar structure; or 

• the construction, erection, maintenance, demolition or dismantling of any bridge, dam, 
canal, road, railway, runway, sewer or water reticulation system; or the moving of earth, 
clearing of land, the making of excavation, piling, or any similar civil engineering structure 
or type of work; 

 
Competent person: means a person who, 

 

a) has in respect of the work or task to be performed the required knowledge, training and 
experience and, where applicable, qualifications, specific to that work or task: Provided 
that where appropriate qualifications and training are registered in terms of the provisions 
of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those 
qualifications and that training must be regarded as the required qualifications and 
training; and 

b) is familiar with the Act and with the applicable regulations made under the Act; 

 
Designer: means 

 
(a) competent person who 

i.) prepares a design; 
ii.) checks and approves a design; or 

iii.) arranges for any person at work under his or her control to prepare a design 
iv.) including an employee of that person where he/she is the employer or 

v.) designs temporary work, including its components, 

 
(b) an Architect or Engineer contributing to, or having overall responsibility for a design; 

(c) a building Services Engineer designing details for fixed plant; 

(d) a Surveyor specifying articles or drawing up specifications. 

(e) A Contractor carrying out design work as part of a design and building project; or 

(f) an Interior Designer, Shopfitter or Landscape Architect; 

Fall prevention equipment means equipment used to prevent persons from falling from a fall risk 
position, including personal equipment, a body harness, lanyards, lifelines or physical equipment 
such as guardrails, screens, barricades, anchorages or similar equipment; 

 
Fall arrest equipment means equipment used to arrest a person in a fall, including personal 
equipment such as body harness, lanyards, deceleration devices, lifelines or similar equipment. 
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Hazard: means a source of or exposure to danger 
Hazard identification: means the identification and documenting of existing or expected hazards to the 
health and safety of persons, which are normally associated with the type of construction work being 

executed or to be executed 

 
Risk assessment means the process contemplated in paragraph 10 of the specifications. 

 
Excavation work: means the making of any man-made cavity, trench, pit or depression formed by 
cutting, digging or scooping. 

 
Ergonomics: means the application of scientific information concerning humans to the design of 
objects, systems and the environment for human use to optimise human well-being and overall 

system performance. 

 
APPLICABLE LEGISLATION 

 
This document is to be read and understood in conjunction with the following, inter- alia: 

 
(a) Occupational Health and Safety Act 85 of 1993 (OHS Act) 
(b) National Building Regulation Act 103 of 1977 
(c) Construction Regulations, 2014 

(d) SANS codes referred to by the OHS Act. 
(e) Contract Documents 

(f) Basic Conditions of Employment Act 75 of 1997 
(g) National Environmental Management Act 107 of 1998 
(h) National Environmental Management: Waste Management Act 59 of 2008 
(i) National Water Act 36 of 1998 
(j) Compensation for Occupational Injuries and Diseases (COID) Act No. 130 of 1993 
(k) Road Traffic Act 29 of 1989 
(l) The Constitution of the Republic of South Africa Act 108 of 1996 

 
APPLICATION FOR CONSTRUCTION WORK 

 
The intended construction work falls within the scope of “construction work” as defined in the 
Construction Regulations, 2014 made under the Occupational Health and Safety Act 1993, as 
amended (“OHS Act”) 

 
PERMIT TO WORK 

 
Where the construction works; 

(i) Exceeds 180 days; 
(ii) Involves more than 1800 person days of construction work; or 
(iii) The works contract is equal to or exceeds R3.5 Million or Construction Industry 

Development Board grading level 3 CSIR as the client, must at least 30 days prior to 

construction work; apply to the DoL for a construction work permit in the form of CR 
Annexure 1. 

NOTIFICATION OF CONSTRUCTION 
(Construction Regulation 4) 

 
The Principal Contractor who intends to carry out any construction work must at least 7 days 
before that work is to be carried out notify the provincial director in writing in a form similar to 
Annexure 2 if the intended construction work will— 

 
(a) include excavation work; 

(b) include working at a height where there is risk of falling; 
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(c) include the demolition of a structure; or 

(d) Include the use of explosives to perform construction work. 

RESPONSIBILITIES 

 
DUTIES OF CLIENT 
(Construction Regulation 5) 

 
a client must- 

(a) prepare a baseline risk assessment for an intended construction work project; 

(b) prepare a suitable, sufficiently documented and coherent site-specific health and safety 
specification for the intended construction work based on the baseline risk assessment 
contemplated in paragraph (a); 

(c) provide the designer with the health and safety specification contemplated in paragraph 
(b); 

(d) ensure that the designer takes the prepared health and safety specification into 
consideration during the design stage; 

(e) ensure that the designer carries out all responsibilities contemplated in regulation 6; 

(f) include the health and safety specification in the tender documents; 
(g) ensure that potential principal contractors submitting tenders have made adequate 

provision for the cost of health and safety measures; 
(h) ensure that the principal contractor to be appointed has the necessary competencies 

and HSE Resources to carry out the construction work safely; 
(i) take reasonable steps to ensure co-operation between all contractors appointed by the 

client to enable each of those contractors to comply with these Regulations; 

(j) ensure before any work commences on a site that every principal contractor is registered 
and in good standing with the compensation fund or with a licensed compensation 
insurer as contemplated in the Compensation for Occupational Injuries and Diseases 
Act, 1993 (Act No. 130 of 1993); 

(k) appoint every principal contractor in writing for the project or part thereof on the 

construction site; 
(l) discuss and negotiate with the principal contractor the contents of the principal 

contractor’s health and safety plan contemplated in regulation 7(1), and must thereafter 
finally approve that plan for implementation; 

(m) ensure that a copy of the principal contractor’s health and safety plan is available on 
request to an employee, inspector or contractor; 

(n) take reasonable steps to ensure that each contractor’s health and safety plan 

contemplated in regulation 7(1)(a) is implemented and maintained; 
(o) ensure that periodic health and safety audits and document verification are conducted at 

intervals mutually agreed upon between the principal contractor and any contractor, but 
at least once every 30 days; 

(p) ensure that a copy of the health and safety audit report contemplated in paragraph is 

provided to the principal contractor within seven days after the audit; 
(q) stop any contractor from executing a construction activity which poses a threat to the 

health and safety of persons which is not in accordance with the client’s health and safety 
specifications and the principal contractor’s health and safety plan for the site; 

(r) where changes are brought about to the design or construction work, make sufficient 
health and safety information and appropriate HSE Resources available to the principal 
contractor to execute the work safely; and 

(s) Ensure that the health and safety file contemplated in regulation 7(1) (b) is kept and 
maintained by the principal contractor. 
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DUTIES OF THE PRINCIPAL CONTRACTOR AND CONTRACTOR 
(Construction Regulation 7) 

 
 

 
The Principal Contractor must: 

(a) Provide and demonstrate to the client a suitable, sufficiently documented and coherent 
site-specific health and safety plan, based on the client's documented health and safety 
specifications. The plan must be applied from the date of commencement of and for the 
duration of the construction work and which must be reviewed and updated by the 
Principal Contractor as work progresses; 

(b) Open and keep on site a health and safety file, which must include all documentation 
required in terms of the Act and this specification, which must be made available on 
request to an inspector, the client, the client’s agent or Contractor; and 

(c) On appointing any other Contractor, in order to ensure compliance with the provisions of 
the Act— 

i.) Provide contractors who are tendering to perform construction work for the 
Principal Contractor, with the relevant sections of the health and safety 
specifications pertaining to the construction work which has to be performed; 

ii.) Ensure that potential contractors submitting tenders have made sufficient provision 
for health and safety measures during the construction process; 

iii.) Ensure that no contractor is appointed to perform construction work unless the 
Principal Contractor is reasonably satisfied that the contractor that he/she intends 
to appoint, has the necessary competencies and resources to perform the 
construction work safely; 

iv.) Ensure prior to work commencing on the site that every contractor is registered 
and in good standing with the compensation fund or with a licensed compensation 
insurer as contemplated in the Compensation for Occupational Injuries and 
Diseases Act, 1993; 

v.) Appoint each contractor in writing for the part of the project on the construction site; 

vi.) Take reasonable steps to ensure that each contractor's health and safety plan is 
implemented and maintained on the construction site; 

vii.) Ensure that the periodic site audits and document verification are conducted at 
intervals mutually agreed upon between the Contractor and Principal Contractor, 
but at least once every 30 days; 

viii.) Stop any contractor from executing construction work which is not in accordance 
with the client’s health and safety specifications and the Principal Contractor's 
health and safety plan or which poses a threat to the health and safety of persons; 

ix.) Where changes are brought about to the design and construction, make available 
sufficient health and safety information and appropriate resources to the contractor to 
execute the work safely; and 

x.) Discuss and negotiate with the contractor the contents of the health and safety 
plan and must thereafter finally approve that plan for implementation; 

 
(d) Ensure that a copy of his or her health and safety plan, as well as the contractor's health 

and safety plan is available on request to an employee, an Inspector, a Contractor, the 
Client or the Client's Agent; 

(e) Hand over a consolidated health and safety file to the client upon completion of the 
construction work and must, in addition to the documentation include a record of all 
drawings, designs, materials used and other similar information concerning the 
completed structure; 

(f) In addition to the documentation required in the health and safety file, include and make 
available a comprehensive and updated list of all the Contractors on site accountable to 
the Principal Contractor, the agreements between the parties and the type of work being 
done; and 
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(g) Ensure that all his or her employees have a valid medical certificate of fitness specific to 
the construction work to be performed and issued by an occupational health practitioner 

in the form of Annexure 3. 

The Principal Contractor must take reasonable steps to ensure co-operation between all 
contractors appointed by the Principal Contractor to enable each of those contractors to comply with 

this specification. 
No contractor may allow or permit any employee or visitor to enter the site, unless that employee 
or visitor has undergone health and safety induction training pertaining to the hazards prevalent on 
the site at the time of entry and must ensure all have the necessary personal protective equipment. 
The Contractor must prior to performing any construction work: 

 
(a) Provide and demonstrate to the Principal Contractor a suitable and sufficiently 

documented health and safety plan, based on the relevant sections of the client's health 
and safety specification. The aforementioned plan must be applied from the date of 
commencement of and for the duration of the construction work and which must be 
reviewed and updated by the contractor as work progresses; 

(b) Open and keep on site a health and safety file, which must include all documentation 
required in terms of the Act and this specification, and which must be made available on 
request to an Inspector, the Client, the Client’s Agent or the Principal Contractor; 

(c) Before appointing another contractor to perform construction work, be reasonably 
satisfied that the contractor that he/she intends to appoint has the necessary 
competencies and resources to perform the construction work safely; 

(d) Co-operate with the Principal Contractor as far as is necessary ensuring all comply with 
the provisions of the Act; and 

(e) As far as is reasonably practicable, promptly provide the contractor with any information 
which might affect the health and safety of any person at work carrying out construction 
work on the site, any person who might be affected by the work of such a person at work, 
or which might justify a review of the health and safety plan. 

Where the contractor appoints another contractor to perform construction work, the duties 
determined in section 5 of this document applies to the contractor as if he/she were the Principal 
Contractor. 

 
A Contractor must at all times keep records of the health and safety induction training and such 
records must be made available on request to an inspector, the client, the client’s agent or the 
principal contractor. 

 
A Contractor must ensure that all his or her employees have a valid medical certificate of fitness 
specific to the construction work to be performed and issued by an occupational health practitioner 
in the form of Annexure 3. 

 
MANAGEMENT AND SUPERVISION OF CONSTRUCTION WORK 
(Construction Regulation 8) 

 
The Principal Contractor must in writing appoint one full-time competent person as the 
Construction Manager with the duty of managing all the construction work on a single site, including 
the duty of ensuring Occupational Health and Safety compliance, and in the absence of the 
Construction Manager an alternate must be appointed by the Principal Contractor. 

 
The Principal Contractor must upon having considered the size of the project, in writing appoint 
one or more assistant Construction Managers for different sections thereof: Provided that the 
designation of any such person does not relieve the Construction Manager of any personal 
accountability for failing in his or her management duties in terms of this regulation. 

No Construction Manager appointed under paragraph 6 above may manage any construction 
work on or in any construction site other than the site in respect of which he/she has been appointed. 
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A Contractor must, after consultation with the client and having considered the size of the project, 
the degree of danger likely to be encountered or the accumulation of hazards or risks on the site, 
appoint a full-time or part-time construction health and safety officer in writing to assist in the control 
of all health and safety related aspects on the site. 

 
No Contractor may appoint a Construction Health and Safety Officer to assist in the control of health 
and safety related aspects on the site unless he/she is reasonably satisfied that the construction 
health and safety officer that he/she intends to appoint has necessary competencies and resources 
to assist the  Principal Contractor 

 
A Construction Manager must in writing appoint Construction Supervisors responsible for 
construction activities and ensuring Occupational Health and Safety compliance on the 
construction site. 

 
A Contractor must, upon having considered the size of the project, in writing appoint one or more 
competent employees for different sections thereof to assist the Construction Supervisor 
contemplated in paragraph 6 above, and every such employee has, to the extent clearly defined by 
the Principal Contractor in the letter of appointment, the same duties as the Construction Supervisor: 
Provided that the designation of any such employee does not relieve the Construction Supervisor of 
any personal accountability for failing in his or her supervisory duties in terms of this section in the 
specification. 

 
No Construction Supervisor appointed under paragraph 6 above may supervise any 
construction work on or in any construction site other than the site in respect of which he/she has 
been appointed: Provided that if a sufficient number of competent employees have been 
appropriately designated on all the relevant construction sites, the appointed Construction 
Supervisor may supervise more than one site. 

 
REGISTRATION WITH THE WORKMEN’S COMPENSATION OR LICENSED INSURER 

 
The Principal Contractor(s) must ensure that CAPENATURE is provided with a valid letter of good 
standing, including a registration number with the Compensation for Occupational Injury and 

Diseases Fund or an alternative scheme approved in writing by the Commissioner to the COID Fund, 
at least 10 days prior commencement of construction work. It must remain the Principal Contractor’s 
responsibility to furnish CapeNature with a valid letter of good standing or keep a copy available for 

perusal by a Client, Client Representatives or any other person authorised thereto. 
 

MANDATARY AGREEMENT 

 
A duly signed mandatary form also referred to as ‘OHS Act section 37.2 must be obtained from 
CAPENATURE Safety Department. It must be signed and returned to CAPENATURE by the 
Principal Contractor at least 5 days prior to commencement of construction work. The Principal 
Contractor must ensure that all its contractors have completed a similar document, and a proof of 
such signed documents is submitted to CAPENATURE for reference purposes. 

 
ASSIGNED PERSON IN TERMS OF OCCUPATIONAL HEALTH & SAFETY ACT OF 1993 & 
APPLICABLE REGULATIONS 

 
A written letter of appointment must be forwarded to CAPENATURE duly signed by responsible 

persons at least 3 days’ prior commencement of construction work for the following duties: 

 
The competency of each member must be provided and should include knowledge, training, 
experience & qualifications specific to the appointment. (where applicable) 
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(Further appointments could become necessary as the project progresses and as per the 
requirements of OHS Act 85/1993) 

 
(a) Person assigned duties in terms of the 16.2 appointees of the Act 
(b) Construction Manager CR8(1) 
(c) Assistant Construction Manager CR8(2) - where applicable 
(d) Full-time or part-time Construction Safety Officer CR8(5) 
(e) Construction Supervisor CR8(7)) 

(f) Assistant Construction Supervisor CR8(8) - where applicable 
(g) Risk Assessor CR9(1) 
(h) Fall Protection Developer/Planner CR10(1) - where applicable 

(i) Temporary Works Designer CR11(1) - where applicable 
(j) Temporary Works Supervisor CR11(2) - where applicable 

(k) Excavation Supervisor CR13(1) a) - where applicable 
(l) Demolition Work Supervisor and Controller CR14(1) - where applicable 
(m) Scaffolding Supervisor CR16(1) - where applicable 
(n) Scaffolding Team leader CR16(1) - where applicable 
(o) Scaffolding Inspector CR16(1) - where applicable 
(p) Scaffolding Erector CR16(1) - where applicable 
(q) Construction Vehicles and Mobile Plant Operator CR23(1)d(i) - where applicable 

(r) Temporary Electrical Installations Controller CR24(c) - where applicable 
(s) Portable Electrical Equipment Supervisor CR24(d) - where applicable 
(t) Fire Equipment Inspector CR29(h) - where applicable 

(u) First Aider GSR3(4) -- where applicable 
(v) Stacking Supervisor (CR28(a)) (GSR2(a) 

(w) Gas Cutting/Welding Supervisor (GSR9(a) - where applicable 
(x) Ladder Supervisor and Inspector (GSR13(a) - where applicable 
(y) Lifting Machine Inspector (DMR18(7) - where applicable 
(z) Lifting Tackle Inspector (DMR18(10)e) - where applicable 
(aa) Lifting Machine Supervisor (DMR18(11) - where applicable 
(bb) Supervisor of Machinery (GMR1) - where applicable 
(cc) Safety Representatives (OHS Act Sec.17 - where applicable 
(dd) Hazardous Chemical Substances Controller/Co-ordinator HCSR10 - where applicable 

(ee) Incident Investigator (GAR9(2) 
 
 

 
HEALTH AND SAFETY DOCUMENTATION 

 
The Principal Contractor must provide and demonstrate to CAPENATURE a suitable, sufficiently 
documented and coherent site-specific health and safety plan, based on CAPENATURE’s 
documented health and safety specifications. The health and safety plan must include but not limited to 
the following during tendering process, before commencement of construction work and during 
construction: 

 
Principal Contractor’s Health & Safety Policy 
The Principal Contractor must provide a health & safety policy signed by the Chief Executive Officer 
(CEO) which outlines Principal Contractor’s commitment towards health and safety 

 
Health and Safety Organogram 

 
The Principal Contractor must provide a health & safety organogram which outlines related 
appointments in terms of the OHS Act and applicable Regulations. Contact numbers should also be 
provided for easy reference. 
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Project HSE Structure Organogram 

 

 

 
RISK ASSESSMENT 
(Construction Regulation 9) 

 
A Contractor must, before the commencement of any construction work and during such 
construction work, have risk assessments performed by a competent person appointed in writing, 
which risk assessments form part of the health and safety plan to be applied on the site, and must 
include— 

 
(a) the identification of the risks and hazards to which persons may be exposed to; 

(b) an analysis and evaluation of the risks and hazards identified based on a documented 

method; 

(c) a documented plan and applicable safe work procedures to mitigate, reduce or control 

the risks and hazards that have been identified; 

(d) a monitoring plan; and 

(e) a review plan. 

 
A Contractor must ensure that: 

 
(f) as far as is reasonably practicable, ergonomic related hazards are analysed, evaluated 

and addressed in the risk assessment 

(g) that all employees under his or her control are informed, instructed and trained by a 

competent person regarding any hazard and the related work procedures and or control 

measures before any work commences, and thereafter at the times determined in the 

risk assessment monitoring and review plan of the relevant site 

(h) Principal Contractor must ensure that all Contractors are informed regarding any hazard 

that is stipulated in the risk assessment before any work commences, and thereafter at 

the times that may be determined in the risk assessment monitoring and review plan of 

the relevant site 

(i) consult with the health and safety committee or, if no health and safety committee exist, 

with a representative trade union or representative group of employees, on the 

monitoring and review of the risk assessments of the relevant site 

(j) copies of the risk assessments of the relevant site are available on site for inspection by 

an inspector, the client, the client’s agent, any Principal Contractor, any employee, a 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 

 

 

TBCHSE Officer, Risk 
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representative trade union, a health and safety representative or any member of the 

health and safety committee 

(k) review the relevant risk assessment— 

i. where changes are affected to the design and or construction that result in a 

change to the risk profile; or 

ii. when an incident has occurred. 

 
All risk assessments are to be conducted by a competent person as appointed under the paragraph 
and regulation of this document. The plan must include a declaration in this regard, or the risk 
assessment must contain the signature(s) of these appointed persons. 

 
Risk assessments are to highlight safety, and health and environmental risks/ hazards 
associated with the project activities / tasks 

 
SAFE WORK PROCEDURES 

 
A Safe Work Procedure must be developed by each contractor for all construction work activities. 
CAPENATURE may also request site specific Safe Work Procedures for all work during the Project. 
High risk activities introduced by contractors must be documented in their HSE Plan and/or 
associated Safe Work Procedure. 

 
Safe Work Method Statement requirement list; 

 
(a) Description of work 
(b) Sequence of operations 

(c) Controls and monitoring 
(d) Plant inspection 
(e) Operator training 
(f) List of proposed Hazardous Chemical Substances to be used with MSDS’s 
(g) Safety of public, visitors, Landowners and their workers, third parties. 
(h) Environmental controls (if required) 
(i) First Aid requirements 

(j) Emergency Procedures 
(k) Prescribed PPE for the task at hand 
(l) Notification of HSE, local authority and Environmental Agencies (if required) 

(m) Permit requirements (if required) 
(n) Person responsible for risk control implementation. 
(o) Training attendance register attached to all Risk assessment 
(p) Communication and acceptance by staff 

 
METHOD STATEMENT 

 
Where risks are high, more detailed planning is needed to manage the hazards and control those 
risks. the method statement will plan out the work in a logical sequence, providing information on the 
controls and precautions (that you identified in the risk assessments) required at each step. For 
example, the risk assessment might say that supervision is required for the task. The method 
statement will then go into further details about who will be the supervisor, their contact details and 
qualifications etc. 

 
Your method statement doesn't have to be a lengthy document, but it should contain all the 

information you need to communicate how to do the work safely. The information should be clear 
and concise. At times it can be helpful to include drawings or pictures in your method statement to 

explain something and reduce confusion. 
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The method statement shall contain information about a task or activity such as: 

(a) The specific activity the method statement is for 
(b) A description of the work 
(c) Start date and duration of the task 
(d) Hours of work 
(e) The hazards associated with the site and environment 

(f) References to other documents such as risk assessments that apply to the task 
(g) PPE requirements 

(h) Management arrangements 
(i) Monitoring arrangements 
(j) Emergency procedure 

 
FALL PROTECTION PLAN 
(Construction Regulation 10) 

 
A Contractor must 

(a) designate a competent person to be responsible for the preparation of a fall protection 
plan; 

(b) ensure that the fall protection plan contemplated above is implemented, amended where 
and when necessary and maintained as required; and 

(c) take steps to ensure continued adherence to the fall protection plan. 

 
The Fall Protection Plan must include 

(a) a risk assessment of all work carried out from a fall risk position and the procedures and 
methods used to address all the risks identified per location; 

(b) the processes for the evaluation of the employees' medical fitness necessary to work at 
a fall risk position and the records thereof; 

(c) a programme for the training of employees working from a fall risk position and the 
records thereof; 

(d) the procedure addressing the inspection, testing and maintenance of all fall protection 

equipment; and 
(e) a rescue plan detailing the necessary procedure, personnel and suitable equipment 

required to affect a rescue of a person in the event of a fall incident to ensure that the 
rescue procedure is implemented immediately following the incident. 

 
A Contractor must ensure that: 

(a) The Construction Manager appointed under Construction Regulation 8(1) is in 
possession of the most recently updated version of the fall protection plan. 

(b) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately 
guarded, fenced or barricaded or that similar means are used to safeguard any person 

from falling through such openings; 
(c) no person is required to work in a fall risk position, unless such work is performed safely 

as contemplated in above; 

(d) fall prevention and fall arrest equipment are 

(i) approved as suitable and of sufficient strength for the purpose for which they are 

being used, having regard to the work being carried out and the load, including any 

person, they are intended to bear; and 

(ii) securely attached to a structure or plant, and the structure or plant and the means 

of attachment thereto are suitable and of sufficient strength and stability for the 

purpose of safely supporting the equipment and any person who could fall; and 

(e) fall arrest equipment is used only where it is not reasonably practicable to use fall 

prevention equipment 
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OCCUPATIONAL HEALTH & SAFETY FILE 
(Construction Regulation 7) 
The Occupational Health and Safety File 

 
The Principal Contractor will keep an Occupational Health and Safety File on site containing the 
following documents (where applicable) as a minimum: 

 

• Accident/Incident Register. (Annexure 1 of the General Admin Regulations) 

• Health and safety Representatives Inspections Register. 

• Mobile Plant Inspection. 

• Mobile Plant Inspection maintenance or service history (last 3 month) 

• Daily Inspection of Vehicles. 

• Vehicle maintenance or service history (last 3 months) 

• Demolition Inspection Register. 

• Electrical Installations, Equipment & Appliances. (including Portable Electrical Tools) 

• Excavations Inspection. 

• Fall Protection Inspection Register. 

• First Aid Box Contents. 

• Fire Equipment Inspection & Maintenance. 

• Hazardous Chemical Substances Record (MSDS) 

• Ladder Inspections. 

• Lifting Equipment Register. 

• Machinery Safety Inspection Register. (incl. machine guards, lockouts etc.) 

• Scaffolding Inspections. 

• Stacking & Storage Inspection. 

• Inspection of Structures. 

• Inspection of Pressure Equipment. 

• Welding Equipment Inspections. 

• Company Policies (H&S, smoking, drugs & alcohol abuse, etc.) 

• Staff medical fitness tests or records 

• Staff copy of ID 

• Staff induction records 

• Staff PPE issue records (current issue for project) 

• Valid staff competency certificates 

• Valid equipment certificates (where applicable) 

• Valid Letter of good standing (COIDA) 

• Valid Third-party insurance certificate 

• Project specific organogram 

• Risk Assessments 

• Method Statements 

• Safe work Procedures 

• All other applicable records. 

 
HEALTH AND SAFETY REPRESENTATIVES 

 
The Principal Contractor must ensure that Health and Safety Representative(s) is/are elected and 
delegated in writing and necessary training has been provided by a competent person where there 
are more than 20 employees at the workplace. A proof of training certificate must be provided to 
CAPENATURE. 

 
Health and Safety Representatives must conduct monthly inspections by completing a checklist 
developed by the Principal Contractor. Safety defects noted must be recorded and reported to the 
supervisor for remedial action. Health and Safety Representative Inspection findings must be made 
available to CAPENATURE for reference for audits purposes. 

Health and Safety Representatives and their reports must form part of the safety committee which 
must meet on a monthly basis. 
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The Principal Contractor must hold health and safety committee meetings on site. Minutes of such 
meetings and action taken by management must be kept on file and made available to 
CAPENATURE for reference purposes. Members of the committee must receive proper training, 
and a proof of such training must be made available. 

 
The Committee must consider, at least, the Following Agenda: 

• Opening & Welcome 

• Present/ Apologies/ Absent 

• Minutes of previous Meeting 

• Matters Arising from the previous Minutes 

• OH&S Reps Reports 

• Incident Reports & Investigations 

• Incident /Injury Statistics 

• Other Matters 

• Endorsement of Registers and other statutory documents by a representative of the 
Principal Contractor 

• Close/Next Meeting 
The Principal Contractor must ensure that CAPENATURE Safety Department is invited to such 
meetings. These meetings do not substitute for Principal Contractor’s Site meetings. 

 
HEALTH & SAFETY TRAINING 

 
Environmental, Health and Safety Induction 

 
The Principal Contractor must conduct an induction training session prior commencement of 

construction work. An attendance register must be kept in the Principal Contractor’s health and 
safety file. 

 
Induction Conducted by the Principal Contractor and Competent Person 

 
A manual /copy of such training must be provided to CAPENATURE for reference purposes. As 
determined by the risk assessment. The Principal Contractor must ensure that all employees under 

his/her control are trained by a competent person and a proof of such training is kept on file for 
reference. 

 
Toolbox Talks 
The Principal Contractor must ensure that employees attend a formal Toolbox Talk to be held at 
least once a week. Toolbox Talks must cover a wide variety of topics related to health and safety. 
An attendance register must be completed by employees who attended such talks. The register must 
indicate the topic covered presenter, date and signatures of employees attended. Records for 
Toolbox Talks must be kept in a health and safety file and be made available to CAPENATURE for 
perusal. 

 
First Aid Training 

 
The Principal Contractor must appoint competent First Aider(s) in writing where more than 10 
employees are employed. A letter of appointment must be kept on file for reference made available 
to CAPENATURE Safety. Duly designated First Aider(s) must have attended training at an 
accredited institution prior commencement of construction work and a proof of certificate be 
submitted to CAPENATURE for reference. 

 
The Principal Contractor must ensure that the first aid box(s) is/are controlled by qualified First 
Aider(s) and kept fully stocked with necessary first aid contents related to the hazards and risks 

identified. A first aid box(s) must be accessible, and location of such box(s) is clearly displayed on 
site. 
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FIRE PREVENTION AND PROTECTION 

 
The Principal Contractor must ensure that adequate fire equipment is provided in strategic places 

(that is, where there is a mobile distribution board, flammable liquids, pressure equipment, confined 
spaces, hot work). The Principal Contractor must ensure that such equipment is inspected by a 
competent person monthly and such inspections are recorded on a register. The Principal Contractor 
must ensure that all fire equipment is serviceable, and person(s) have been properly trained on how 
to use the equipment. A proof of such training must be provided prior commencement of construction 
work. 

 
EMERGENCY PREPAREDNESS 

 
The Principal Contractor must provide CAPENATURE with an emergency plan and procedure which 
will include, but not limited to emergencies such as fire, bomb threat, civil unrest, medical treatment, 
environmental incidents, accidents to employees and other persons other than their employees. 

 
Emergency procedure must be communicated to employees and a proof of such training must be 
kept on file for reference. A list of emergency contact numbers must be conspicuously displayed on 
site for ease reference. An evacuation plan must be displayed in strategic places. 

 
The Principal Contractor must provide CAPENATURE Safety with a full record of any incidents 
which may occur on site. 

 
INCIDENTS/ACCIDENTS REPORTING AND INVESTIGATION 

 
The Principal Contractor must ensure that all incidents/accidents (this includes near miss, first aid 

cases and section 24 cases) are reported by employees immediately to the Construction Manager 
for further investigation and remedial action. The Principal Contractor must ensure that all OHS Act 

section 24 incidents/accidents are reported to the Department of Labour immediately and preliminary 
investigation is conducted by a competent person within seven days. 

 
If construction work will be finished within 3 days after occurrence, an investigation must be 
conducted before such construction work is completed. Proof of such investigation must be 
submitted to CAPENATURE immediately or within 24 hours after investigation. 

 
All incidents are to be reported within 4 hours of the occurrence to CapeNature respective 
representative 

 
PERSONAL PROTECTIVE EQUIPMENT 

 
The Principal Contractor must ensure that personal protective equipment or clothing needs analysis 
is conducted and incorporated into the risk assessment. Records must be provided by the Principal 
Contractor prior to the commencement of construction work. The Principal Contractor must ensure 
that personal protective equipment or clothing is provided to personnel. The Principal Contractor 
must ensure that no personnel are allowed to work on site without necessary personal protective 
equipment or clothing. The Principal Contractor must ensure that PPE is kept in good working order 
and clearly stipulate procedures to be followed when PPE is lost or stolen, worn or damaged. 
CAPENATURE will remove any person from the construction site who is working without necessary 
personal protective equipment and/or clothing. 

 
The following minimum PPE shall be used at all times; 

• Reflector vests 

• Dust Masks (where applicable) 

• Safety Glasses 



98 

 

 

• Steel toe safety boots 

• Overall 

 
All staff shall be trained on the use and limitations of PPE before commencement of the project. 

 
FALL PROTECTION (WORKING IN ELEVATED POSITIONS) 
(Construction Regulation 10) 

 
A pre-emptive Risk Assessment will be required for any work to be carried out above two metres 
from the ground or any floor level and will be classified as "Work in Elevated Positions". 

 
As far as is practicable, any person working in an elevated position will work from a platform, ladder 
or other device that is at least as safe as if he/she is working at ground level and whilst working in 
this position be wearing and using a full body harness that will be worn to prevent the person falling 
from the platform, ladder or other device utilised. 

 
This safety harness will be, as far as is possible, secured to a point away from the edge over which 
the person might fall and the double lanyard must be of such a length that the person will not be able 

to move over the edge. 

 
In addition, any platform, slab, deck or surface forming an edge over which a person may fall must 
be fitted with guard rails at two different heights as prescribed in SABS 085' Code of Practice for the 
Design, Erection, Use and Inspection of Access Scaffolding 

 
Workers working in elevated positions must be trained to do this safely and without risk. Proof of 
training must be maintained on the contractors site safety file. Medical certificates of fitness for all 
employees working in elevated positions must be available on site. This must be issued by an 
Occupational Health Practitioner. 

 
Where work on roofs is carried out, the Risk Assessment must take into account the possibility of 
persons falling through fragile material, skylights, soffits and openings in the roof, steel support work 
trusses and purlins so designed as to support the roof structure. 

 
Working overhead 

 
Articles falling from heights can cause serious injuries. Employees working overhead shall ensure 

that materials and tools are properly secured to prevent articles falling. 

“Men Working Above” signs shall be displayed in the appropriate places. 

 
Where there is danger of falling material, fence off the area in danger and erect safety signage 

warning of “Falling Objects”. 

 
Material shall not be thrown from aloft but shall be lowered in a safe manner - use a securely fixed 
rope to lower it. 

Roofing and cladding work 

 
Safe access must be provided for gaining access on to the roofs. The Contractor must provide 
ladders, scaffolds or a man cage, cherry picker or scissor lift for this purpose. 

 
A lifeline, consisting of a steel wire rope, the diameter calculated to suit the span and the number of 
persons attached to it, is to be erected on the ridge of the structure, using a safety block/ self-
retracting life retracting lifeline (To be erected and placed on register and checked daily by a 
competent person). 
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No work will be permitted during rain or when wind speeds exceed 30 Km/h. - This is only a guide it 
will also depend on risk assessment and working conditions. The responsible person will enforce 

this with the delegated authority on Site. 

 
Bundles of roof sheeting stacked on the roof must conform to the following: 

 

• Only sufficient bundles to be stacked on the roof to meet immediate needs. Other 
bundles to remain stacked on the ground until required. Method statement to be 
provided. 

• Bundles of sheeting to be secured by means of 20mm steel strapping applied with a 
strapping tool. 

• Securely tied to the rafters so as to prevent sheets being blown from the roof during high 
winds. 

• No material may be stored on the roof over weekends and holiday breaks 

 
Edge protection 

 
The Principal Contractor must ensure that all exposed edges and floor openings are guarded and 

always demarcated until permanent protection has been erected. Guardrails used for edge 
protection must be 500mm and 900mm apart (double railing) above the platform/ floor surface. 

 
The Principal Contractors fall protection plan must include the procedure to be followed regarding 
the management of edge protection and penetration. 

 
RISK ASSESSMENT FOR CONSTRUCTION WORK 
(Construction Regulation 9) 

 
Every Contractor performing Construction work shall, before the commencement of any construction 
work and during such work, have a Risk Assessment performed by a competent person, appointed 
in writing, and the Risk Assessment shall form part of the OH&S Plan. 

 
Each activity must define individual tasks associated with that identified activity. These and all 
associated hazards must be identified and listed in the risk assessment. This ensures that critical 
tasks and associated hazards are not missed. 

 
The Risk Assessment must include: 

• The identification of the risks and hazards to which persons may be exposed to 

• The analysis and evaluation of the risks and hazards identified 

• A documented plan and applicable safe work procedures (SWP) to mitigate, reduce or 
control the risks and hazards that have been identified 

• A monitoring plan and 

• A review plan 

 
A Contractor must ensure that: 

• As far as is reasonably practicable ergonomic related hazards are analysed, evaluated 
and addressed. 

• All employees under his/her control are informed, instructed and trained by a competent 
person regarding any hazards 

• A Principal Contractor must ensure all Contractors are informed regarding any hazard 
as stipulated in the risk assessment before any work commences. 

• Consult with health and safety committee on monitoring and review risk assessment on 
site. 

• Ensure a copy of risk assessments is available for inspection. 

• Review relevant risk assessments where changes are affected to the design or 
construction that result in a change to the risk profile or when an incident occurred. 

N.B. A risk assessment will be performed for all unplanned work and submitted to CAPENATURE 
for approval prior to work commencing. 
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STRUCTURES 
(Construction Regulation 11) 

 
The Contractor will ensure that in terms of Construction Regulation 11 the following is 
adhered to: 

• That the structure on/in which works are to be performed has been inspected by a 
certified structural engineer declaring the structure to be safe for 
construction/demolition/renovations work processes. 

• Steps are taken to ensure that no structure becomes unstable or poses a threat of 
collapse due to demolition and construction work being performed on it, or in the vicinity 
of it. 

• No structure is overloaded to the extent where it becomes unsafe; if uncertainty arises 
then the structural engineer is to be consulted. 

• He/she has received from the designer the following information: 

• Information on known or anticipated hazards relating to the construction/demolition work 
and the relevant information required for the safe execution of the 
construction/demolition work. 

• A geo-scientific report (where applicable). 

• The loading the structure is designed to bear. 

• The methods and sequence of the construction/demolition process. 

• All drawings pertaining to the design are on site and available for inspection. 

 
The structural engineer shall carry out inspections at appropriate and sufficient intervals with visual 
evidence (before, during and after) of the construction work involving the design of the relevant 

structure to ensure compliance with the design and record the results of these inspections in writing. 

 
TEMPORARY WORK 
(Construction Regulation 12) 

 
Temporary work must be carried out under the supervision of a competent person designated in 

writing. 

 
Temporary works structures must be so designed, erected, supported, braced and maintained such 
that it will be able to support any vertical or lateral loads that may be applied. 

 
No load is to be imposed onto the structure that the structure is not designed to carry. 

 
Temporary works must be erected in accordance with the structural design drawings for that 
temporary works and, if there is any uncertainty, the designer must be consulted before proceeding 
with the erection/use of the temporary works. 

 
All design drawings pertaining to the temporary works must be kept available on site. 

 
All equipment used in the erection of temporary works must be checked by a competent person 
before use. 

 
The foundation or base upon which temporary works is erected must be able to bear the weight and 
keep the structure stable. 

 
Employees erecting temporary works must be trained in the safe work procedures for the erection, 
moving and dismantling of temporary works. 

 
Safe access/egress (and emergency escape) must be provided for workers. 
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A competent person must inspect temporary works structures that have been erected before, during 
and after pouring of concrete or the placing of any other load and thereafter daily until the temporary 

works is stripped. 

 
The results of all inspections must be recorded in a register kept on site. 

 
The temporary works must be left in place until the concrete has reached sufficient strength to bear 
its own weight plus any additional weight that may be imposed upon it and not until the designated 

competent person has authorised its stripping in writing. 

 
Any damaged temporary works must be repaired/rectified immediately Deck panels must be secured 

against displacement. 

 
The contractor must ensure that no employee is exposed or required to work on slippery and 
dangerous surfaces. 

 
Person’s health must be protected when use is made of solvents, oils or other similar substances. 

 
Ensuring that the OEL (Occupational Exposure Limit) for any substances that they may be exposed 
to does not exceed the legal limits and that the necessary PPE is used. 

 
EXCAVATIONS 
(Construction Regulation 13) 

 
The Principal Contractor must ensure excavation work is conducted under supervision of a 

competent person who has been appointed in writing. A letter of appointment must be provided to 
CAPENATURE Safety prior commencement of work. A risk assessment outlining safe work 

procedures to be adhered to if excavation is more than 1.0m deep must be provided to 
CAPENATURE prior commencement of work. The Principal Contractor must ensure that no person 

works in an excavation which is not adequately braced or shored. 
 

The Principal Contractor must ensure that every excavation including bracing and shoring are 
inspected daily prior each shift starts, and such records are kept on site for reference. 

 
The Principal Contractor must ensure that all precautionary measure as stipulated for confined 
spaces as stated in the General Safety Regulation of OHS Act 85/1993 are complied with when 

entering any excavation. The Principal Contractor must ensure that warning signs are conspicuously 
displayed where excavation work involves the use of explosives and a method statement developed 

by a competent person is provided to CAPENATURE prior commencement. 

 
The Principal Contractor must ensure that safe and convenient means of access is provided to every 
excavation when required. Such access must not be further than 6m from the point where any worker 

within the excavation is working. 

 
The Principal Contractor must communicate, train and enforce safe work procedures pertaining to 

excavation work to his/her employees. 

 
No material/equipment/vehicle to be within 3m of the excavation edges. 
All excavations must be on register and inspected daily before work commences & after inclement 
weather by the contractors appointed competent person, declared safe and his findings noted in the 
said register. All excavation must be barricaded and display the required danger sign. 

 
DEMOLITION WORK 
(Construction Regulation 13) 

 
The Principal Contractor must ensure that a detailed structural engineering survey is conducted by 
a competent person and a method statement on the procedure to be followed is provided to CAPE 
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NATURE Safety. The Principal Contractor must ensure that demolition work is conducted under the 
supervision of a competent person appointed in writing. 

 
The Principal Contractor must ensure that safety precautionary measures stipulated in Asbestos 
Regulations is adhered to if demolition work involves asbestos material and that asbestos work is 
conducted under the supervision of a registered Asbestos Principal Contractor. 

 
SCAFFOLDING 
(Construction Regulation 16) 

 
Access Scaffolding must be erected, used and maintained safely in accordance with Construction 
Regulation 16 and SA Bureau of Standards Code of Practice, SANS 10085/1 entitled, "The Design, 
Erection, and Use & Inspection of Access Scaffolding. 

 
Detailed consideration must be given to all scaffolding to ensure that it is properly planned to meet 
the working requirements, designed to carry the necessary loadings and maintained in a sound 
condition. It must also be ensured that there is sufficient material available to erect the scaffolding 
properly. 

 
For example: 

• Guard rails and toe boards shall be provided on all outer edges of all scaffolding where 
a person or an object is working in an elevated position. 

 

• Ladders to be staggered every 2m inside scaffold frame with safe landing platform and 
a trap door fitted on the working platform. 

 
Scaffolding may only be erected, altered or dismantled by a person who has the appropriate training 
and experience in this type of work or under the supervision of such a person 

 
Specific attention must be given to the appointment of Scaffolding Inspectors and Scaffolding 
Erectors who shall not be the same person. The continuous inspection of scaffolding structures 
must be recorded on the applicable Scaffold register. 

 
Tagging/Signs reflecting the status of the scaffold must be always used and fixed to the structure. 
(Safe to use / Scaffold not Safe) 

 
On completion of the erection, the Supplier will inspect the structure and will ensure it is in sound 
working order and complies with all statutory regulations. The Supplier will then issue a Handover 
Certificate, 

 
Drawings, design and specifications shall be signed by a registered professional engineer. 
An inspection of the completed scaffold shall also be inspected by the registered professional 

engineer for approval prior to use. Should any additional load i.e. a hoist or be added to the scaffold 
at a later stage, the professional engineer must approve the modification. 

 
CRANES 
(Construction Regulation 22) 

 
A Crane permit must be obtained from CAPENATURE and submitted before erection of crane. 

 
A contractor must, in addition to compliance with the Driven Machinery Regulations, 1988 ensure 
that where tower cranes are used— 

(a) they are designed and erected under the supervision of a competent person; 
(b) a relevant risk assessment and method statement are developed and applied; 

(c) the effects of wind forces on the crane are taken into consideration and that a wind speed 
device is fitted that provides the operator with an audible warning when the wind speed 
exceeds the design engineer’s specification; 
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(d) the bases for the tower cranes and tracks for rail-mounted tower cranes are firm, level 
and secured; 

(e) the mobile crane operators are competent to carry out the work safely; and 

(f) the mobile crane operators have a medical certificate of fitness to work in such an 
environment, issued by an occupational health practitioner in the form of Annexure 3. 

 
Mobile or truck mounted crane near power lines 

 
No mobile cranes are to be used near overhead power lines until the relevant CAPENATURE 
representative has been notified and provided safe access conditions. 

 
Mobile cranes shall be effectively earthed when working in the vicinity of electrical wires. Assume 
that all-electrical equipment and wires are live and avoid them. 

Crane requirements 

 
The following shall apply to any mobile crane used on site, including truck mounted cranes on 
delivery vehicles: 

 

• Lifts more than 2 tons will only be conducted by a Qualified and appointed Rigger. 

• Lifts less than 2 tons may be conducted by a person with a Basic Rigging and slinging 
certificate. 

• All lifts in excess of 5 tons shall only be conducted after a detailed lift plan have been 
developed with a safe work method statement and risk assessment. 

• All lift plans are subject to CAPENATURE approval. 

• Each crane shall have (in the cab or operating area), the following legal documents on 
site at all times: 

(a) The latest and up-to-date load certificate of the crane; 
(b) A record of the 6-monthly inspection of the crane by a registered inspector; 
(c) The crane operator(s) current crane license; 
(d) The crane operator(s) medical certificate of fitness issued by an occupational 

medical practitioner; 

(e) The inspection registers or certification of 3-monthly inspection of all lifting 
equipment used with the crane; 

(f) All Lifting gear will be colour coded on a quarterly basis and recorded on register, 

• Where applicable, the method statement for the erection, maintenance, inspections and 
dismantling of the crane shall include a detailed lifting plan. 

• The method statement for safe use of the crane, shall include the method of 
communication, the protection of fall zones and the method of determining whether the 
weather permits safe crane work. 

• Any fixed crane’s load test certificates shall be included in the HSE file. 

• All lifting equipment and gear used on site shall be identified, SWL-indicated and listed 
in a register contained in the HSE file. 

• A template inspection register of the lifting gear shall be included in the HSE Plan. 

• That all lifting machines are load tested and inspected as required in Driven Machinery 
Regulation 18 and that the records thereof are either with the machine or in the 
contractor’s HSE file. 

• 

LIFTING EQUIPMENT, TACKLE, MATERIAL HOIST AND CRANES 

 
The Principal Contractor must ensure that all lifting equipment and tackle are inspected before 
use and a monthly register is completed by a competent person. Proof of such inspections must be 
recorded and kept on file for reference. The Principal Contractor must ensure that a safe working 
load is conspicuously displayed on lifting equipment and tackle and service certificate is provided 
prior commencement of work. The Principal Contractor must ensure operators are properly trained 
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on how to operate the above-mentioned equipment and a proof of competency is provided prior 
commencement of work. 

 
The Principal Contractor must provide information on procedures to be followed in the case 
of: 

(a) Malfunctioning of equipment; and 
(b) Discovery of a suspected defect in the equipment 

 
The Principal Contractor must ensure that safety measures stipulated in Driven Machinery 
Regulation and Construction Regulation regarding below mentioned equipment are adhered to at all 
times. 

 

• Where man-lift equipment is used, the principal contractor shall ensure compliance with 
Driven Machinery Regulation 18 and that competent persons are appointed in writing to 
ensure: 

• That all scissors lifts, cherry pickers, forklift with man-cages or any other lifting machine 
used to lift personnel are used only by a trained and competent operator in possession 
of a competency certificate issued by and accredited provider who holds a valid 
accreditation issued by an authorised body, in terms of the SAQA Act, and who is 
approved by the Chief Inspector, in terms the Driven Machinery Regulation 18. 

• That all lifting machines are load tested and inspected as required in Driven Machinery 
Regulation 18 and that the records thereof are either with the machine or in the principal 
contractor’s HSE file 

 
CONSTRUCTION VEHICLES & MOBILE PLANT 
(Construction Regulation 13) 

 
Construction Vehicles and Mobile Plant may be inspected by CAPENATURE prior to being allowed 
on a project site and suppliers of hired vehicles, plant and equipment will be required to comply with 

this specification as well as the OHS Act and Regulations. 

 
Construction Vehicles and Mobile Plant to be: 

• of acceptable design and construction 

• maintained in good working order 

• used in accordance with their design and intention for which they were designed 

• Operated/driven by trained, licensed competent and authorised operators/drivers. No 
unauthorised persons to be allowed to drive or operate Construction Vehicles and Mobile 
Plant. 

• Operators and drivers of Construction Vehicles and Mobile Plant must be in possession 
of a valid medical certificate declaring the operator/driver physically and psychologically 
fit to operate or drive Construction Vehicles and Mobile Plant. 

• fitted with adequate signalling devices to make movement safe including reversing 

• excavations and other openings must be provided with sufficient barriers to prevent 
Construction Vehicles and Mobile Plant from falling into same 

• Provided with roll-over protection, appropriate seat fitted which shall be used during 
Construction Vehicles and Mobile Plant operations. 

• inspected daily before start-up by the driver/operator/user and the findings recorded in a 
register/logbook 

• Construction Vehicles and Mobile Plant.to be fitted with two head and two taillights whilst 
operating under poor visibility conditions, in addition they shall be equipped with ‘hazard 
warning’ lights, which must be used whenever the Construction Vehicles and Mobile 
Plant is on site. 

• No loose tools, material etc. is allowed in the driver/operator’s compartment/cabin nor in 
the compartment in which any other persons are transported 

• Construction Vehicles and Mobile Plant used for transporting persons must have seats 
firmly secured and sufficient for the number of persons being transported 
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• Operators to be issued with Personal Protective Equipment as required and identified by 
the Risk Assessments 

• Only licensed and road worthy vehicles will be allowed on the public roads 

 
No person may ride on a Construction Vehicles and Mobile Plant except in a safe place provided by 
the manufacturer for this purpose 

 
The construction site must be organized to facilitate the movement of Construction Vehicles and 
Mobile Plant.so that pedestrians and other vehicles are not endangered. Traffic routes are to be 
suitable, sufficient in number and adequately demarcated 

 
Construction Vehicles and Mobile Plant left unattended after hours adjacent to roads and areas 
where there is traffic movement must be fitted with lights reflectors or barricades to prevent moving 
traffic encountering the parked Construction Vehicles and Mobile Plant. 

 
In addition, Construction Vehicles and Mobile Plant left unattended after hours must be parked with 
all buckets, booms etc. fully lowered, the emergency brakes engaged and, where necessary, the 
wheels chocked, the transmission in neutral and the motor switched off and the ignition key removed 
and stored safely 

 
Workers employed adjacent to, or on public roads must wear reflective safety vests 

 
All Construction Vehicles and Mobile Plant inspection records must be kept in the OH&S File. 

 
ELECTRICAL INSTALLATIONS AND MACHINERY ON CONSTRUCTION SITES 
(Construction Regulation 24) 

 
The Principal Contractor must, in addition to compliance with the Electrical Installation 
Regulations, 2009, and the Electrical Machinery Regulations, 1988, promulgated by Government 
Notice No. R. 1593 of 12 August 1988, ensure that— 

 
(a) before construction commences and during the progress thereof, adequate steps are 

taken to ascertain the presence of and guard against danger to workers from any 
electrical cable or apparatus which is under, over or on the site; 

(b) all parts of electrical installations and machinery are of adequate strength to withstand 
the working conditions on construction sites; 

(c) the control of all temporary electrical installations on the construction site is designated 
to a competent person who has been appointed in writing for that purpose; 

(d) all temporary electrical installations used by the contractor are inspected at least once a 
week by a competent person and the inspection findings are recorded in a register kept 

on the construction site; and 
(e) all electrical machinery is inspected by the authorized operator or user on a daily basis 

using a relevant checklist prior to use and the inspection findings are recorded in a 
register kept on the construction site. 

 
The Principal Contractor must ensure that prior notice is given to CAPENATURE Maintenance 
Department of any work involving electrical installation. The Principal Contractor must ensure that a 
lock-out procedure is adhered to by his/her employees whenever required. The Principal Contractor 
must ensure that safety measures stipulated in the Electrical Installation Regulations, Machinery 
Regulations, General Machinery Regulations and Construction Regulations are adhered to at all 
times. 

All electrical installations (new, temporary, alterations) shall be inspected and approved by 

competent person that is registered to provide a Certificate of Compliance (CoC) 

 
USE AND TEMPORARY STORAGE OF FLAMMABLE LIQUIDS ON CONSTRUCTION SITES 
(Construction Regulation 25) 



106 

 

 

The Principal Contractor to ensure that: 

• No person is required or permitted to work in a place where there is the danger of fire or 
an explosion due to flammable vapours being present. 

• No flammable substance is used or applied e.g. in spray painting, unless in a room or 
cabinet or other enclosure specially designed and constructed for that purpose, unless 
due to imposed controls that the ventilation provided is sufficient to ensure that the Lower 
Explosive Limit and Lower Fire Limit are not exceeded. Furthermore, that the risk 
assessments are reviewed to ensure that all the related hazards have been addressed 
and that adequate P.P.E. is provided. 

• The workplace is effectively ventilated. Where this cannot be achieved: 

• Employees must wear suitable respiratory equipment 

• No smoking or other sources of ignition is allowed into the area 

• The area is conspicuously demarcated as "flammable materials” 

• Flammables stored on a construction site are stored in a well-ventilated, reasonably fire-
resistant container approved by the local Fire Department, cage or room that is kept 
locked with access control measures in place and sufficient firefighting equipment 
installed and fire prevention methods practised e.g. proper housekeeping 

• Flammables stored in a permanent flammables store are stored so that no fire or 
explosion is caused i.e.: stored in a locked well-ventilated reasonably fire-resistant 
container, cage or room conspicuously demarcated as "Flammable Store -No Smoking 
or Naked Lights" 

• Adequate and suitable firefighting equipment installed around the flammables store and 
marked with the prescribed signs 

• All electrical switches and fittings to be of a flameproof design, or where necessary, 
intrinsically safe. 

• Any work done with tools in a flammables store or work areas to be of a non-sparking 
nature 

• No Class A combustibles such as paper, cardboard, wood, plastic, straw etc. to be stored 
together with Flammables 

• The flammable store to be designed and constructed so that in the event of spillage of 
liquids in the store, it will contain the full quantity + 10% of the amount liquid stored. 

• Where the use of Bulk Storage facilities is contemplated, the contractor must ensure 
compliance to the local Authority bylaws. 

• A sign indicating the capacity of the store to be displayed on the door 

• Containers (including empty containers) to be kept closed to prevent fumes/vapours from 
escaping and accumulating in low lying areas 

• Metal containers to be bonded to earth whilst decanting to prevent build-up of static 
electricity 

• Welding and other flammable gases to be stored and segregated as to type of gas and 
empty and full cylinders 

• All permanently installed storage facilities to comply with SANS 10089. 
Principle Contractor shall ensure: 

 
The safe use, storage, emergency procedures and safe disposal of hazardous substance. Material 
Safety Data Sheets (MSDS) shall be supplied with all hazardous materials. 

 
Principal Contractor for recording on the site HCS Register. 
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Flammable substances must be: 

 
Clearly labelled and stored in suitably sealed containers 

 
When substances are transferred/decanted to a second container, the second container will be 
clearly labelled with the name and safety risk (e.g. flammable, toxic etc.) 

 
Decanted in bunded areas or drip tray’s 

 
Neutralised, contained and suitably disposed of if spilt (if safe to do so). A general emergency spill 
kit is located at each site office 

Emergency Procedures in case of Larger Spills 

 

OBJECTIVES PROCEDURE REQUIREMENTS 

 
 

 
Isolate the spillage to 

minimise danger to 

workers 

 

• Erect a barricade around the 
spillage. 

• Evacuate the area if there is 
danger of fire or fumes. 

• Notify the fire team. 

• Treat affected person/s. 

• Warning notices, e.g. flammable 
liquids. 

• Ropes or chevron tape to barricade 
the spillage. 

• PPE to protect persons erecting the 
barricade. 

• Assistance from security to secure 
barricades and keeps people away. 

• Fire Team. 

 

 
Confined Spillage 

• Isolate the spillage 

• Prevent or minimise the entry 

of chemicals into the storm 

water system or sewage 

system 

 

• Shovels 

• Sand or stone dust. 

• PPE 

 
 

 
Clean up spillage 

• If the spillage is a fluid, pump 
the spillage into a suitable 
container for disposal. 

• If the spillage is a solid, 

sweep it up and shovel it into 

a  suitable container  for 

disposal. 

 

• Pumps 

• Labour 

• Suitable container 

• PPE 

Disposal • Refer to 

suppliers 

the MSDS or the 
• Refer to the MSDS or the suppliers. 

 
Neutralise any material 

that cannot be cleaned 

up 

 
 

• Treat spillage with a suitable 
neutralising agent; refer to 
MSDS or supplier 

• A supply of a suitable neutralising 
agent in ready-to- use form. 

• PPE 

• A suitable means of testing whether 

neutralisation has been effective. 

 
 

 
HOUSEKEEPING AND GENERAL SAFEGUARDING ON CONSTRUCTION SITES 
(Construction Regulation 27) 

 
The Principal Contractor must ensure that suitable housekeeping is continuously implemented on 
each construction site, including— 

 
(a) the proper storage of materials and equipment; 
(b) the removal of scrap, waste and debris at appropriate intervals; 
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(c) ensuring that materials required for use, are not placed on the site so as to obstruct 
means of access to and egress from workplaces and passageways; 

(d) ensuring that materials which are no longer required for use, do not accumulate on and 
are removed from the site at appropriate intervals; 

(e) ensuring that construction sites in built-up areas adjacent to a public way are suitably 
and sufficiently fenced off and provided with controlled access points to prevent the entry of 
unauthorized persons; and 

(f) ensuring that a catch platform or net is erected above an entrance or passageway or 
above a place where persons work or pass under, or fencing off the danger area if work 

is being performed above such entrance, passageway, or place so as to ensure that all 
persons are kept safe in the case of danger or possibility of persons being struck by 
falling objects. 

 
The Principal Contractor must ensure that safety precautionary measures stipulated in 
Environmental Regulations for Workplaces and Construction Regulations and Construction 
Environmental Specification are adhered to at all times. 

 
STACKING AND STORAGE ON CONSTRUCTION SITES 
(Construction Regulation 28) 

 
The Principal Contractor must ensure contractor must ensure that: 

(a) a competent person is appointed in writing with the duty of supervising all stacking and 
storage on a construction site; 

(b) adequate storage areas are provided; 
(c) there are demarcated storage areas; and 

(d) storage areas are kept neat and under control a competent person is appointed in writing 
with a duty of supervising all stacking and storage on a construction work or site. A proof 
of such appointment must be provided prior commencement of construction work. The 
Principal Contractor must ensure that stacking is conducted under supervision and good 
housekeeping is always maintained. 

 
FIRE PRECAUTIONS ON CONSTRUCTION SITES 
(Construction Regulation 29) 

 
The Principal Contractor must ensure that: 

(a) all appropriate measures are taken to avoid the risk of fire; 
(b) sufficient and suitable storage is provided for flammable liquids, solids and gases; 
(c) smoking is prohibited and notices in this regard are prominently displayed in all places 

containing readily combustible or flammable materials; 

(d) in confined spaces and other places in which flammable gases, vapours or dust can 
cause danger— 
(i) only suitably protected electrical installations and equipment, including portable 

lights, are used; 
(ii) there are no flames or similar means of ignition; 

(iii) there are conspicuous notices prohibiting smoking; 

(iv) oily rags, waste and other substances liable to ignite are without delay removed to 
a safe place; and 

(v) adequate ventilation is provided; 
(e) combustible materials do not accumulate on the construction site; 
(f) welding, flame cutting, and other hot work are done only after appropriate precautions 

have been taken to reduce the risk of fire. 
(g) suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as 

may be recommended by the Fire Chief or local authority concerned, and that such 
equipment is maintained in a good working order. 

(h) the fire equipment contemplated in paragraph (g) is inspected by a competent person, 
who has been appointed in writing for that purpose, in the manner indicated by the 
manufacturer thereof. 

(i) a sufficient number of workers are trained in the use of fire- extinguishing equipment. 
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(j) where appropriate, suitable visual signs are provided to clearly indicate the escape 
routes in the case of a fire. 

(k) the means of escape is kept clear at all times. 

(l) there is an effective evacuation plan providing for all— 
(i) persons to be evacuated speedily without panic. 
(ii) persons to be accounted for; and 
(iii) plant and processes to be shut down; and 
(m) a siren is installed and sounded in the event of a fire. 

 
Good housekeeping plays a major role in fire prevention. 

• All contractors shall every second week arrange a group effort and perform a site wide 
clean-up operation. 

• All flammable and combustible material must be removed daily. 

• The minimum amount of flammable liquids (petrol, thinners, paint, oils, greases, etc.) 
must be brought on to Site and stored securely. 

• All required safety signs must be posted if any work is carried out with any flammable, 
combustible materials i.e. No smoking! No naked flames and no unauthorized entry. 

• Supervisors to do constant and regular inspections to ensure adherence of procedures. 

• Ensure that fire risk is assessed in all Issue Based Risk Assessments. 

CONSTRUCTION EMPLOYEES’ FACILITIES 
(Construction Regulation 30) 

 
A Contractor must provide at or within reasonable access of every construction site, the following 
clean, hygienic and maintained facilities: 

(a) Shower facilities after consultation with the employees or employees’ representatives, or 
at least one shower facility for every 15 persons. 

(b) at least one sanitary facility for each sex and for every 30 workers. 

(c) changing facilities for each sex; and 
(d) sheltered eating areas. 

 
A Contractor must provide reasonable and suitable living accommodation for the workers at 
construction sites who are far removed from their homes and where adequate transportation 
between the site and their homes, or other suitable living accommodation, is not available. 

 
LADDERS 

 
The Principal Contractor must ensure that all ladders are numbered, inspected before use and 
monthly inspections are recorded in a register. The Principal Contractor must ensure that a 
competent person who carries the above inspections is appointed in writing. 

 
PRESSURE EQUIPMENT 

 
The Principal Contractor must ensure that pressure equipment is identified, numbered and entered 
in a register. Furthermore he/she must ensure that inspections are carried out and certificates of 
testing are available and kept on file as per the Regulations. 

PUBLIC SAFETY AND SECURITY 
The Principal Contractor must ensure that notices and signs are conspicuously displayed at the 
entrance and along the perimeter fence indicating “No Unauthorized Entry”, “Visitors to report to 
office”, “helmet and safety shoes” etc. 

 
Health and safety signage must be well maintained throughout the project. This must entail cleaning, 
inspection and replacement of missing or damaged signage. 

 
Furthermore, the Principal Contractor must ensure that: 

 
a) Nets, canopies, fans etc. are provided to protect the public passing or entering the site 
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b) A security guard is provided where necessary and provided with a way of communication 
and an access control measures or register is in place 

c) All visitors to a construction site undergo health and safety induction pertaining to the 
hazards prevalent on the site. 

 
NIGHT WORK 

 
The Principal Contractor must ensure that necessary arrangements have been made with 
CAPENATURE before conducting any night work and that there is adequate lighting for any work 
to be conducted and failure to do so will result in work being stopped. 

 
Requirements for night work shall be: 

• Written authorisation from CAPENATURE, Client and affected Landowners. 

• Approved Method Statement and Risk Assessment. 

• Approved Fatigue management plan. 

• Sufficient supervisory staff from CAPENATURE and contractor. 

• Sufficient portable lights. 

• Sufficient Welfare facilities. 

• Sufficient transport for the staff 

• Notification to DOL 

 
HIRED PLANT AND MACHINERY 

 
The Principal Contractor must ensure that any hired plant and/or machinery brought to site is 
inspected by a competent person before use and records confirming that it is safe for use are 
provided prior usage of such equipment. Such plant or machinery complies at all times with the 
requirements of the Occupational Health & Safety Act. 

 
The Principal Contractor must ensure that hired operators receive induction prior commencement of 

work and that said hired operators have proof of competency. 

 
The Principal Contractor must provide information on procedures to be followed in the case of: 

 
(a) Malfunctioning of equipment; and 
(b) Discovery of a suspected defect in the equipment 

 
ROAD CONSTRUCTION WORK 

 
The Principal Contractor must ensure that construction work conducted on the public road all 
necessary caution signage, cones, flag man etc. are provided 

 
The caution signage to be conspicuously displayed to warn the drivers of any construction work 
ahead must be provided at least at 75 m away from the cones; flag man; actual construction works 
etc. 

 
TRAFFIC MANAGEMENT PLAN 

 
Contractors to develop and implement Traffic Management Plan to reduce traffic congestion and 
motor vehicle accidents. 

 
Vehicle safety extends to traveling to and from site. Contractors must: 

 

• All drivers will be in a possession of a valid PDP for transportation of passengers and 
goods. 

• Employees shall not be transported to and onto site in the back of LDV’s or on trucks, 
only in approved construction vehicles, taxis or busses. 

• Be vigilant for wildlife at dawn, dusk, after a dry spell, during fog (refer to safety alerts) 
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• Respect other road users. Reduce speed when faced with oncoming traffic, especially 
on narrow roads, without line delineation or when approaching heavy vehicles. 

• Reduce speed when faced with wet conditions, poor road surface conditions such as 
loose surface material or where potholes are apparent (report poor road surface to the 
Principal Contractor) 

• No employees will be allowed to be transported on the back of any vehicles that is not 
designed by the vehicle manufacturer for that intended purpose. 

• Passengers, goods, tools and equipment shall not be transported together in the back of 
vehicles. 

• Drivers and operators will be appropriately licensed or have proof of competency. 

• Always follow instructions by flagman controlling traffic 

 
LIQUOR, DRUGS, DANGEROUS WEAPONS, FIREARMS 

 
The Principal Contractor must ensure that no person is allowed on site that appears to be under the 
influence of intoxicating liquor or drugs. 

 
The Principal Contractor must encourage his/her workforce to disclose the medication that poses a 

health and safety threat towards his/her fellow employees. No person must be allowed to enter the 
site and work if the side effects of such medication do constitute a threat to the health or safety of 
the person concerned or others at such workplace. 

 
No dangerous weapons or firearms allowed on the construction site. 

 
INTERNAL/EXTERNAL AUDITS 

 
The Principal Contractor must conduct monthly safety, health and environment audits and such 
records must be kept on site. The Principal Contractor must ensure that corrective measures are 
taken to ensure compliance. 

 
CAPENATURE must conduct monthly audits and defects noted must be reported to the relevant 
Principal Contractor for remedial action. Inspections must be conducted by CAPENATURE and 
non-conformances noted must be recorded and provided to the relevant Principal Contractor for 
remedial action. 

 
The Principal Contractor must ensure that all necessary documents stipulated in this document are 
kept on the health and safety file and made available when requested. 

 
WORK STOPPAGE 

 
In the event of a work stoppage, based on HSE deficiencies, CAPENATURE Representative will 
instruct the Principal Contractor to immediately remove the workforce from the work area and correct 
the HSE deficiencies by allowing only the people in the area that are competent to make the area 
safe. 

 
The Principal Contractor shall ensure no other work is being performed during this time. Should the 
estimated time from the outset to make the area safe be longer than four hours or where life 
threatening/imminent danger situations exist, then the area will be barricaded off and a sign placed 
with the wording “Unsafe Area — Authorized Access Only”. 

 
Before the workforce is allowed back in the area, the Principal Contractor shall ensure the area is 
inspected by CAPENATURE HSE officer, and / or CAPENATURE representative. The corrective 
actions taken shall be evaluated. The Principal Contractor shall wait until CAPENATURE HSE 
officer, and / or CAPENATURE Representative declares the area safe for work. 

 
 
 
 



BILLS OF QUANTITIES 

PROPOSED REMEDIAL WORKS 

CAPE NATURE 

DE HOOP NATURE RESERVE 

STAFF HOUSING – 

STAFF HOUSE No. 1 
BABOON MONITORING HOUSE NO. 18 

CONVERSION OF GARAGE TO STAFF ACCOMODATION 



DE HOOP NATURE RESERVE 

BILLS OF QUANTITIES 

Pricing Assumptions 

1. The Bills of Quantities have been drawn up in accordance with the “Standard System of Measuring Building
Work Seventh Edition (Revised 2015) published by the South African Association of Quantity Surveyors.

2. The agreement is based on the General Conditions of Contract for Works of Civil Engineering Construction
(2015) (Third Edition), published by the S.A Institution Of Civil Engineering. The additions, deletions and
alterations to the GCC Agreement as well as the contract specific variables are as stated in the Contract Data.
Only the heading and clause numbers for which allowance must be made in the Bills of Quantities are recited.

3. The Preliminaries are to be the Construction and management requirements for works contracts - Part 1:
General engineering and construction works (SANS 1921-1: 2004 Edition 1) prepared by Standards South
Africa and shall be deemed to be incorporated herein.

4. Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “Model Preambles
for Trades 2017”.

5. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made
for waste.

6. The prices and rates to be inserted in the Bills of Quantities are to be the full inclusive prices for the work
described under the several items. Such prices and rates shall cover all costs and expenses that may be
required in and for the execution of the work described, and shall cover the cost of all general risks, liabilities,
and obligations set forth or implied in the documents on which the tender is based, as well as overhead charges
and profit. Reasonable prices shall be inserted as these will be used as a basis for assessment of payment for
additional work that may have to be carried out.

7. A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are stated or
not. An item against which no price is entered will be considered to be covered by the other prices or rates in
the Bills of Quantities.

8. Except where rates only are required, insert all amounts to be included in the total tendered price in the
"Amount" column and show the corresponding total tendered price.

9. The units of measurement described in the Bills of Quantities are metric units. Abbreviations which may be
used in these Bills of Quantities are as follows:

mm = millimetre h  = hour 
m = metre kg  = kilogram 
km = kilometre t  = ton (1000 kg) 
m2 = square metre No.  = number 
m2.pass = square metre-pass sum  = lump sum 
ha = hectare  MN  = meganewton 
m3 = cubic metre MN.m  = meganewton-metre 
m3.km = cubic metre-kilometre P C sum   = Prime Cost sum 
l = litre Prov sum = Provisional sum 
kl = kilolitre  %  = per cent 
MPa = megapascal kW  = kilowatt 



 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THESE ARE PROVISIONAL BILLS OF 
QUANTITIES AND WILL BE SUBJECT 

TO RE-MEASUREMENT 
 

 



Item
No. Description Unit Quantity  Rate  Amount 

BILL NO. 1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

NOTES:

(i)  The agreement is to be the General Conditions 
of Contract for Works of Civil Engineering 
Construction (2015) (Third Edition), published by 
the S.A Institution Of Civil Engineering.

(ii)  The Preliminaries are to be the Construction 
and management requirements for works 
contracts - Part 1: General engineering and 
construction works (SANS 1921- 1: 2004 Edition 1) 
prepared by Standards South Africa and shall be 
deemed  to be incorporated herein.

(iii)  Tenderers are referred to the 
abovementioned documents for the full intent and 
meaning of each clause thereof (hereinafter 
referred to by heading and clause number only) 
for which such allowance must be made as may be 
considered necessary.

(iv)  Where standard clauses or alternatives are 
not entirely applicable to this contract such 
modifications, corrections or supplements as will 
apply are given under each relevant clause 
heading.

(v)  Where any item is not relevant to this specific 
contract such item is marked N/A (signifying "not  
applicable").

(vi)  Adjustment of the preliminaries: each item 
priced, is to be allocated to one or more of the 
three categories, where "F" denotes a fixed 
amount (amount not to be varied), "V" denotes an 
amount variable in proportion to value and "T" 
denotes an  amount in proportion to time.

Carried to Collection  R 
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Item
No. Description Unit Quantity  Rate  Amount 

(vii)  Time (T) related Preliminaries will only be 
adjusted for omissions or additions, issued by the 
Employer, or delays caused by the Employer only, 
for which variation and extension of time has been 
granted.

SECTION A: GENERAL CONDITIONS OF CONTRACT

1  A1: Definitions, interpretations and general 
provisions (clause 1)
F:............................. V:............................ 
T:............................

 Item 1

2 A2.1 Available data and information (clause 2.1)

F:............................. V:............................ 
T:............................

 Item 1

3 A2.2 Adverse physical conditions (clause 2.2)

F:............................. V:............................ 
T:............................

 Item 1

4  A2.3 Technical data (clause 2.3)
F:............................. V:............................ 
T:............................

 Item 1

5 A2.4 Ambiguity or discrepancy (clause 2.4)
F:............................. V:............................ 
T:............................

 Item 1

6 A2.5 Assignment (clause 2.5)
F:............................. V:............................ 
T:............................

 Item 1

7 A3.1 Qualifications of the Employer's Agent 
(clause 3.1)
F:............................. V:............................ 
T:............................

 Item 1

8 A3.2 Functions of the Employer's Agent (clause 
3.2)
F:............................. V:............................ 
T:............................

 Item 1

9 A3.3 Employer's Agent's Representative (clause 
3.3)
F:............................. V:............................ 
T:............................

 Item 1
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Item
No. Description Unit Quantity  Rate  Amount 
10 A4.1 Extent of obligations and liability (clause 4.1)

F:............................. V:............................ 
T:............................

 Item 1

11 A4.2 Employer's Agent's instructions (clause 4.2)

F:............................. V:............................ 
T:............................

 Item 1

12 A4.3 Legal provisions (clause 4.3)
F:............................. V:............................ 
T:............................

 Item 1

13 A4.4 Subcontracting (clause 4.4)
F:............................. V:............................ 
T:............................

 Item 1

14  A4.5        Notices and fees (clause 4.5)
F:............................. V:............................ 
T:............................

 Item 1

15 A4.6 Patent rights (clause 4.6)
F:............................. V:............................ 
T:............................

 Item 1

16 A4.7 Fossils (clause 4.7)
F:............................. V:............................ 
T:............................

 Item 1

17 A4.8 Facilities for others (clause 4.8)
F:............................. V:............................ 
T:............................

 Item 1

18  A4.9 Construction Equipment (clause 4.9)
F:............................. V:............................ 
T:............................

 Item 1

19 A4.10 Contractor's employees (clause 4.10)
F:............................. V:............................ 
T:............................

 Item 1

20 A4.11 Competent employees (clause 4.11)
F:............................. V:............................ 
T:............................

 Item 1

21 A4.12 Contractor's superintendence (clause 4.12)

F:............................. V:............................ 
T:............................

 Item 1

22 A5.1 Time calculations (clause 5.1)
F:............................. V:............................ 
T:............................

 Item 1
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Item
No. Description Unit Quantity  Rate  Amount 

23 A5.2 Commencement of the Contract (clause 5.2)

F:............................. V:............................ 
T:............................

 Item 1

24 A5.3 Commencement of Works (clause 5.3)
F:............................. V:............................ 
T:............................

 Item 1

25 A5.4  Access to the Site (clause 5.4)
F:............................. V:............................ 
T:............................

 Item 1

26 A5.5 Time for Practical Completion (clause 5.5)

F:............................. V:............................ 
T:............................

 Item 1

27  A5.6 Programme (clause 5.6)
F:............................. V:............................ 
T:............................

 Item 1

28 A5.7 Progress of Works (clause 5.7)
F:............................. V:............................ 
T:............................

 Item 1

29 A5.8 Non-working times (clause 5.8)
F:............................. V:............................ 
T:............................

 Item 1

30 A5.9 Instructions (clause 5.9)
F:............................. V:............................ 
T:............................

 Item 1

31 A5.10 Delays attributable to the Employer (clause 
5.10)
F:............................. V:............................ 
T:............................

 Item 1

32 A5.11 Suspension of the Works (clause 5.11)
F:............................. V:............................ 
T:............................

 Item 1

33 A5.12      Extension of time for Practical 
Completion (clause 5.12)
F:............................. V:............................ 
T:............................

 Item 1

34 A5.13 Penalty for delay (clause 5.13)
F:............................. V:............................ 
T:............................

 Item 1
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Item
No. Description Unit Quantity  Rate  Amount 
35 A5.14 Completion (clause 5.14)

F:............................. V:............................ 
T:............................

 Item 1

36 A5.15 Clearance of Site (clause 5.15)
F:............................. V:............................ 
T:............................

 Item 1

37 A5.16 Approval (clause 5.16)
F:............................. V:............................ 
T:............................

 Item 1

38 A6.1 Payment to Contractor (clause 6.1)
F:............................. V:............................ 
T:............................

 Item 1

39 A6.2 Security (clause 6.2)
F:............................. V:............................ 
T:............................

 Item 1

40 A6.3 Variations (clause 6.3)
F:............................. V:............................ 
T:............................

 Item 1

41 A6.4 Value of variations (clause 6.4)
F:............................. V:............................ 
T:............................

 Item 1

42 A6.5 Dayworks (clause 6.5)
F:............................. V:............................ 
T:............................

 Item 1

43 A6.6 Provisional sums and prime cost sums  
(clause 6.6)
F:............................. V:............................ 
T:............................

 Item 1

44 A6.7        Measurement of Works  (clause 6.7)

F:............................. V:............................ 
T:............................

 Item 1

45 A6.8 Adjustment in rates and/or prices  (clause 
6.8)
F:............................. V:............................ 
T:............................

 Item 1

46 A6.9 Vesting of Plants and materials  (clause 6.9)

F:............................. V:............................ 
T:............................

 Item 1
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Item
No. Description Unit Quantity  Rate  Amount 

47 A6.10 Payments  (clause 6.10)
F:............................. V:............................ 
T:............................

 Item 1

48 A6.11 Variations exceeding 15 per cent (clause 
6.11)
F:............................. V:............................ 
T:............................

 Item 1

49 A7.1 Quality of Construction Equipment (clause 
7.1)
F:............................. V:............................ 
T:............................

 Item 1

50 A7.2 Quality of Plant, workmanship and materials 
(clause 7.2)
F:............................. V:............................ 
T:............................

 Item 1

51 A7.3 Access to the Works (clause 7.3)
F:............................. V:............................ 
T:............................

 Item 1

52  A7.4 Samples and testing (clause 7.4)
F:............................. V:............................ 
T:............................

 Item 1

53 A7.5 Examination of the Works (clause 7.5)
F:............................. V:............................ 
T:............................

 Item 1

54 A7.6 Defective Plant, materials and work (clause 
7.6)
F:............................. V:............................ 
T:............................

 Item 1

55 A7.7 Search for defects (clause 7.7)
F:............................. V:............................ 
T:............................

 Item 1

56 A7.8 Defects (clause 7.8)
F:............................. V:............................ 
T:............................

 Item 1

57 A7.9 Urgent remedial work (clause 7.9)
F:............................. V:............................ 
T:............................

 Item 1

58 A8.1 Protection of the Works (clause 8.1)
F:............................. V:............................ 
T:............................

 Item 1
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No. Description Unit Quantity  Rate  Amount 

59 A8.2 Care of the Works (clause 8.2)
F:............................. V:............................ 
T:............................

 Item 1

60 A8.3 Excepted risks (clause 8.3)
F:............................. V:............................ 
T:............................

 Item 1

61 A8.4 Indemnifications (clause 8.4)
F:............................. V:............................ 
T:............................

 Item 1

62 A8.5 Reporting accidents (clause 8.5)
F:............................. V:............................ 
T:............................

 Item 1

63 A8.6 Insurances (clause 8.6)
F:............................. V:............................ 
T:............................

 Item 1

64 A9.1 Termination of Contract (clause 9.1)
F:............................. V:............................ 
T:............................

 Item 1

65 A9.2 Termination by Employer (clause 9.2)
F:............................. V:............................ 
T:............................

 Item 1

66 A9.3 Termination by Contractor (clause 9.3)
F:............................. V:............................ 
T:............................

 Item 1

67 A10.1 Contractor's claim (clause 10.1)
F:............................. V:............................ 
T:............................

 Item 1

68 A10.2 Dissatisfaction claim (clause 10.2)
F:............................. V:............................ 
T:............................

 Item 1

69 A10.3 Dispute notice  (clause 10.3)
F:............................. V:............................ 
T:............................

 Item 1

70 A10.4 Amicable settlement (clause 10.4)
F:............................. V:............................ 
T:............................

 Item 1

71 A10.5 Adjudication (clause 10.5)
F:............................. V:............................ 
T:............................

 Item 1

Carried to Collection  R 
Bill No. 1
Preliminaries and General

7



Item
No. Description Unit Quantity  Rate  Amount 
72 A10.6 Disagreement with Adjudication Board's 

decision (clause 10.6)
F:............................. V:............................ 
T:............................

 Item 1

73 A10.7 Arbitration (clause 10.7)
F:............................. V:............................ 
T:............................

 Item 1

74 A10.8 Court proceedings (clause 10.8)
F:............................. V:............................ 
T:............................

 Item 1

75 A10.9 Appointment (clause 10.9)
F:............................. V:............................ 
T:............................

 Item 1

76 A10.10 Common provisions (clause 10.10)
F:............................. V:............................ 
T:............................

 Item 1

77 A10.11 Continuing validity (clause 10.11)
F:............................. V:............................ 
T:............................

 Item 1

SECTION B:   SANS 1921-1:2004 (Edition 1): 
CONSTRUCTION AND MANAGEMENT 
REQUIREMENTS FOR WORKS CONTRACTS:   
 PART 1

Refer to  the  SCOPE OF WORK for detail 
requirements

78 B1 Scope
F:............................. V:............................ 
T:............................

 Item 1

79 B2 Normative references
F:............................. V:............................ 
T:............................

 Item 1

80 B3 Definitions
F:............................. V:............................ 
T:............................

 Item 1

81 B4 Requirements for construction and 
management
F:............................. V:............................ 
T:............................

 Item 1

82 B4.1 General
F:............................. V:............................ 
T:............................

 Item 1
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Item
No. Description Unit Quantity  Rate  Amount 

83 B4.2 Responsibilities for design and construction

F:............................. V:............................ 
T:............................

 Item 1

84 B4.3 Planning, programme and method 
statements
F:............................. V:............................ 
T:............................

 Item 1

85 B4.4 Quality assurance
F:............................. V:............................ 
T:............................

 Item 1

86 B4.5 Setting out
F:............................. V:............................ 
T:............................

 Item 1

87 B4.6 Management and disposal of water
F:............................. V:............................ 
T:............................

 Item 1

88 B4.7 Blasting
F:............................. V:............................ 
T:............................

 Item 1

89 B4.8 Works adjacent to services and structure

F:............................. V:............................ 
T:............................

 Item 1

90 B4.9 Management of the Works and site
F:............................. V:............................ 
T:............................

 Item 1

91 B4.10 Earthworks
F:............................. V:............................ 
T:............................

 Item 1

92 B4.11 Testing
F:............................. V:............................ 
T:............................

 Item 1

93 B4.12      Materials, samples and fabrication 
drawings
F:............................. V:............................ 
T:............................

 Item 1

94 B4.13 Equipment
F:............................. V:............................ 
T:............................

 Item 1
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Item
No. Description Unit Quantity  Rate  Amount 

95 B4.14 Site establishment
F:............................. V:............................ 
T:............................

 Item 1

96 B4.15 Survey control
F:............................. V:............................ 
T:............................

 Item 1

97 B4.16 Temporary works
F:............................. V:............................ 
T:............................

 Item 1

98 B4.17 Existing services
F:............................. V:............................ 
T:............................

 Item 1

99 B4.18 Health and safety
F:............................. V:............................ 
T:............................

 Item 1

100 B4.19 Environmental requirements
F:............................. V:............................ 
T:............................

 Item 1

101 B4.20 Alterations, additions, extensions and 
modifications to existing works
F:............................. V:............................ 
T:............................

 Item 1

102 B4.21 Inspection of adjoining structures, services, 
buildings and property
F:............................. V:............................ 
T:............................

 Item 1

103 B4.22 Attendance on nominated and selected 
subcontractors
F:............................. V:............................ 
T:............................

 Item 1

SECTION C: SCOPE OF WORK in accordance with 
SANS 10403

(The reference to Clauses refer to Table B.1 of 
SANS 1921-1:2004)

104 C1 Certification by recognised bodies - CLAUSE 4.4

F:............................. V:............................ 
T:............................

 Item 1
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No. Description Unit Quantity  Rate  Amount 

105 C2 Agrément certificates - CLAUSE 4.5
F:............................. V:............................ 
T:............................

 Item 1

106 C3 Other services and facilities - CLAUSE 4.8
F:............................. V:............................ 
T:............................

 Item 1

107 C4 Recording of weather - CLAUSE 5.2
F:............................. V:............................ 
T:............................

 Item 1

108 C5 Management meetings - CLAUSE 5.3
F:............................. V:............................ 
T:............................

 Item 1

109 C6 Daily records CLAUSE 5.6
F:............................. V:............................ 
T:............................

 Item 1

110 C7 Bond and guarantees - CLAUSE 5.7
F:............................. V:............................ 
T:............................

 Item 1

111 C8 Permits - CLAUSE 5.9
F:............................. V:............................ 
T:............................

 Item 1

112 C9 Proof of compliance with the law - CLAUSE 
5.10
F:............................. V:............................ 
T:............................

 Item 1

SECTION D: SPECIFICATION  DATA  ASSOCIATED 
WITH SANS 1921-1:2004 (Table A.1)

113 D1 Requirements for drawings, information and 
calculations for which the contractor is 
responsible CLAUSE 4.1.7
F:............................. V:............................ 
T:............................

 Item 1

114 D2 The responsibility strategy assigned to the 
contractor for the works  CLAUSE 4.2.1
F:............................. V:............................ 
T:............................

 Item 1

115 D3 The planning, programme and method 
statements - CLAUSE 4.3
F:............................. V:............................ 
T:............................

 Item 1
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No. Description Unit Quantity  Rate  Amount 

116 D4 Samples of materials, workmanship and 
finishes - CLAUSE 4.12.1
F:............................. V:............................ 
T:............................

 Item 1

117 D5 Fabrication drawings that the contractor is to 
provide and deliver to the employer  - CLAUSE 
4.12.2
F:............................. V:............................ 
T:............................

 Item 1

118 D6 Office for the foreman CLAUSE 4.14.3
F:............................. V:............................ 
T:............................

 Item 1

119 D7 Telephone -  CLAUSE 4.14.3
F:............................. V:............................ 
T:............................

 Item 1

120 D8 Office for inspector of works  -  CLAUSE 4.14.3

F:............................. V:............................ 
T:............................

 Item 1

121 D9 Telephone in office for inspector of works  -  
CLAUSE 4.14.3
F:............................. V:............................ 
T:............................

 Item 1

122 D10 Sheds  -  CLAUSE 4.14.3
F:............................. V:............................ 
T:............................

 Item 1

123 D11 Provision and erection of signboards - CLAUSE 
4.14.6
F:............................. V:............................ 
T:............................

 Item 1

124 D12 Termination, diversion or maintenance of 
existing services
F:............................. V:............................ 
T:............................

 Item 1

125  D13 Services which are known to exist - CLAUSE 
4.17.3
F:............................. V:............................ 
T:............................

 Item 1

126 D14 Detection apparatus - CLAUSE 4.17.4
F:............................. V:............................ 
T:............................

 Item 1

Carried to Collection  R 
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Item
No. Description Unit Quantity  Rate  Amount 

127 D15  Additional health and safety requirements - 
CLAUSE 4.18
F:............................. V:............................ 
T:............................

 Item 1

SECTION  E: SPECIFIC PRELIMINARIES

128 E1 PROPRIETARY BRANDED PRODUCTS
The contractor shall take delivery of, handle, 
store, use apply and/or fix all proprietary branded 
products in strict accordance with the 
manufacturers' instruction after consultation with 
the manufacturer's authorised representative

F:............................. V:............................ 
T:............................

 Item 1

129 E2 OVERTIME
Should overtime be required to be worked for any 
reason whatsoever, the costs of such overtime are 
to be borne by the contractor unless the 
Engineer/principal agent has specifically 
authorised in writing, prior to the execution 
thereof, that costs for such overtime are to be 
borne by the employer.

F:............................. V:............................ 
T:............................

 Item 1

130 E3 AS BUILT DRAWINGS
The position of construction breaks and the extent 
of individual concrete pours are to be recorded by 
the contractor on the structural engineer's 
drawings and are to be submitted to the 
Engineer/principal agent and the structural 
engineer for their records.

F:............................. V:............................ 
T:............................

 Item 1

131 E4 SITE INSTRUCTIONS
Site instructions issued on site are to be recorded 
in triplicate in a site instruction book which is to 
be maintained on site by the contractor.

F:............................. V:............................ 
T:............................

 Item 1

Carried to Collection  R 
Bill No. 1
Preliminaries and General

13



Item
No. Description Unit Quantity  Rate  Amount 

132 E5 LABOUR RECORD
At the end of each week the contractor shall 
provide the Engineer/principal agent with a 
written record, in schedule form, reflecting the 
number and description of tradesmen and 
labourers employed by him and all subcontractors 
on the works each day

F:............................. V:............................ 
T:............................

 Item 1

133 E6 PLANT RECORD
At the end of each week the contractor shall 
provide the Engineer/principal agent with a 
written record, in schedule form, reflecting the 
number, type and capacity of all plant, excluding 
hand tools, currently used on the works.

F:............................. V:............................ 
T:............................

 Item 1

134 E7 NON CESSION OF MONIES
The contractor shall not cede nor assign his rights 
or claims to any monies due or to become due 
under this contract.
F:............................. V:............................ 
T:............................

 Item 1

135 E8 SECTIONAL COMPLETION
When it is required that the contract be executed 
in sections or portions, the tenderer shall allow for 
all costs in this regard as no claim for additional 
costs will be entertained.

F:............................. V:............................ 
T:............................

 Item 1
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Item
No. Description Unit Quantity  Rate  Amount 

136 E9 LOCAL LABOUR
It is a general requirement of this contract that 
persons normally resident in the locality of the 
works (local labour) be given preference for 
employment on the contract.
Provided, however, that should adequate and 
appropriate Labour not be available within the 
locality, other may be employed subject to 
satisfactory proof being provided that every 
reasonable endeavor has been made to employ 
local Labour. The Contractor shall identify the 
local community leaders with the purpose of 
negotiating with them regarding the utilization of 
local Labour in the construction process. In this 
regard, the Contractor shall furthermore give 
preference, wherever possible to the employment 
of single heads of households, women and youth. 
The Contractor shall, in general, maximize the 
involvement of the local community.

F:............................. V:............................ 
T:............................

 Item 1

137 E10 IMPORT PERMITS AND DUTIES
The responsibility for obtaining the necessary 
import permits shall rest with the successful 
Tenderer. No foreign exchange will be arranged or 
provided by the Administration.

Tenderers are to allow in their tenders and pay 
the ordinary levy imposed on imported items in 
terms of item 196.10 of Part 8 of Schedule No. 1 
of the Customs and Excise Act, 1964 with effect 
from 1 October 1989.
F:............................. V:............................ 
T:............................

 Item 1

138 E11 HIV/AIDS AWARENESS
Provide and maintain a condom dispenser in 
terms of Clause 5.1a
F:............................. V:............................ 
T:............................

 Item 1

139 E12 HIV/AIDS AWARENESS
Provide and maintain HIV/AIDS awareness posters  
terms of Clause 5.1b)
F:............................. V:............................ 
T:............................

 Item 1

Carried to Collection  R 
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Item
No. Description Unit Quantity  Rate  Amount 
140 E13 HIV/AIDS AWARENESS

HIV /Aids Awareness Programme on Site for not 
less than 90% of workers inclusive of all direct and 
indirect costs
Engage a qualified service provider as described in 
the scope of works to conduct an HIV Awareness 
Programme in terms of Clause 5.2.1a)

F:............................. V:............................ 
T:............................

 Item 1

141 E14 HIV/AIDS AWARENESS
Arrange for workers to attend the HIV Awareness 
Programme in terms of Clause 5.2.1b)

F:............................. V:............................ 
T:............................

 Item 1

142 E15 REPORTING 
Prepare and attach to claims for payment a brief 
report in terms of Clause 5.3
F:............................. V:............................ 
T:............................

 Item 1

143 E16 CONTRACT PRICE ADJUSTMENT PROVISIONS 
(CPAP
Notwithstanding anything to the contrary 
contained in the GCC for Construction Works, this 
Contract shall only when the Construction Period 
exceeds 12 months and the Contract sum exceeds 
R 5 000,000,00 be subject to the Contract Price 
Adjustment Provisions (CPAP) (Revised May 2005) 
as published by the Joint Building Contracts 
Committee. Tenderers are advised BILL No. 1: 
PRELIMINARIES 112 Each item Carried to 
Collection the Contract Price Adjustment 
Provisions (CPAP) (Revised May 2005) as 
published by the Joint Building Contracts 
Committee. Tenderers are advised that with 
reference to Clause 3.4.4 of the Contract Price 
Adjustment Provisions, the Head: Works will not 
accept the submission by Tenderers of lists of  
additional items.

Where this contract is a Lump Sum contract, the 
contract will be subject to Contract Price 
Adjustment Provisions (CPAP) only where the 
contract period equals or exceeds 12 calendar 
months. The applicable work group shall be WG 
180 for domestic buildings or WG 181 for 
commercial and industrial buildings.

F:............................. V:............................ 
T:............................

 Item 1
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Item
No. Description Unit Quantity  Rate  Amount 

144 E17 EXPANDED PUBLIC WORKS PROGRAMME

Tenderers are advised that this contract will be 
subject to the Expanded Public Works Program 
(EPWP) aimed at alleviating and reducing 
unemployment.
Tenderers must allow for any costs for the 
following employment requirements of the EPWP

1. 60% of unskilled Labour to be women
2. 20% of unskilled Labour to be youths aged 
between 18 and 35 years
3. 2% of unskilled Labour to be disabled persons.

4. 100% unskilled Labour utilized must reside 
within the boundries of the Municipality where 
this contract is executed, with preference to the 
local community closest to the contract site. 
Wherever possible local skilled tradesmen are to 
be employed on this contract.

TENDERERS TO NOTE:

Those parts of the contract to be constructed 
using Labour- intensive methods have been 
marked in the bills of quantities/lump sum 
document with the letters LI (indicating "Labour 
Intensive") against every item so designated. The 
works, or parts of the works so designated are to 
be constructed using Labour intensive methods 
only.

F:............................. V:............................ 
T:............................

 Item 1

145 E18 OCCUPATIONAL HEALTH AND SAFETY ACT 
NO. 85 OF 1993
Tenderers are to allow for costs in providing a ' 
Construction Phase Safety, Health and 
Environmental Plan' in accordance with 
"Specification Data associated with SANS 1921-
1:2004" clause C4.18 in "Part C3 - Scope of Work"

F:............................. V:............................ 
T:............................

 Item 1
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No. Description Unit Quantity  Rate  Amount 

146 E19 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender 
documents, the tenderer shall provide all 
information called for, failing which the price of 
any such item, material or equipment shall be 
excluded from currency fluctuations. (Refer to 
Schedule of Imported Materials and Equipment 
(DOW363).

F:............................. V:............................ 
T:............................

 Item 1
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No. Description Unit Quantity  Rate  Amount 

BILL NO. 2

DEMOLITIONS & ALTERATIONS 

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in 
this Trade, unless otherwise described.

Trade Names and Proprietary Products:

All descriptions or clauses where trades names or 
proprietary products are specified, are deemed 
to include the phrase "or other approved".

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the tenderer shall 
visit the site and satisfy himself as to the nature 
and extent of the work to be done and the value 
of the materials contained in the buildings or 
portions of the buildings to be demolished.  No 
claim for any variations of the contract sum in 
respect of the nature and extent of the work or 
of inferior or damaged materials will be 
entertained

General

The contractor shall carry out the whole of the 
works with as little mess and noise as possible 
and with a minimum of disturbance to tenants in 
the building and to adjoining premises and their 
tenants.  He shall provide proper protection and 
provide, erect and remove when directed, any 
temporary tarpaulins that may be necessary 
during the progress of the works, all to the 
satisfaction of the principal agent

Carried to Collection  R 
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No. Description Unit Quantity  Rate  Amount 

Carting away

Descriptions of carting away of demolished 
material shall be deemed to include loading 
material onto trucks directly from the 
demolitions or, alternatively, from stock piles 
situated on the building site

Water supply pipes and other piping in ground 
that may be encountered and found necessary to 
disconnect or cut, shall be effectually stopped off 
or grubbed up and removed, and any new 
connections that may be necessary shall be made 
with proper fittings to the satisfaction of the 
principal agent

Unless otherwise described all materials are to 
become the property of the contractor and are to 
be removed from the site

Making good of finishes shall include making 
good of the brick and concrete surfaces onto 
which the new finishes are applied, where 
necessary

CLEANING, CLEARING AND REMOVAL OF 
EXISTING 

Clearing and cleaning 

Clean area of all papers, sand, dusts, cob webs 
etc., by brushing down walls, rafters, floors, 
penetrations etc. and leaving area clean

1 Garage area m2 22

REMOVAL OF EXISTING WORK

Breaking up and removing unreinforced concrete

2 120mm Thick surface beds, ramps, steps etc. m3 5

Grinding through brickwork 

3 Through 110mm brick wall to control breaking of 
walls 

m 8

Saw cutting through floors etc.

4 150mm Deep concrete surface bed m 26

Carried to Collection  R 
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No. Description Unit Quantity  Rate  Amount 

Carefully taking out and removing doors, 
windows, etc., including thresholds, sills, etc. 
from brickwork to be demolished (building up 
openings and making good finishes elsewhere)

5 Timber stable door from timber frame 
approximately 900 x 2100mm and cart away

no 4

6 Hollow core timber door from steel frame 
approximately 900 x 2100mm and cart away

no 5

7 Timber door garage door size approximately 2400 
x 2200mm including counterweights and cart 
away

no 1

Taking down and removing roofs, floors, 
paneling, ceilings, partitions, etc.

8 Cut out existing and prepare for new cornice m 22

9 Timber or fibre cement fascia and barge boards m 60

10 Gypsum plasterboard ceilings, brandering to 
remain for new

m2 30

11 uPVC gutters and downpipes m 24

Taking out and removing sundry joinery work, 
fittings, etc.

12 Timber skirtings m 15

Dismantle, take out and remove:

13 Floor mounted kitchen cupboards and cart away. 
Approximately 3500mm x 600 x 900mm floor 
cupboards.

no 2

14 Wall and floor mounted kitchen cupboards and 
cart away. Approximately 3500mm x 600 x 
900mm floor cupboards and 3500 x 350 x 650mm 
Wall cupboards.

no 1
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Taking out and removing glass, putty, glazing 
beads etc. and preparing for new:

15 Glass secured with glazing beads and putty m2 2

16 Glass secured with putty m2 9

17 Carefully remove glazing putty m 116

Hacking up/off and removing screeds, plaster, 
etc. from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc.

18 Plaster from edge of slabs not exceeding 300mm 
high or wide 

m 36

19 Plaster from walls m2 2

20 Ceramic tiled wall finish m2 59

21 Ceramic tiled floor finish from screeds m2 10

22 Vinyl tiles from screed m2 42

ALTER OPENINGS IN EXISTING WALLS ETC

Alter opening size of 2400 x 2200mm garage door 
for new 1650 x 2100mm door and window 
including toothing in for new brickwork, building 
up on either side 230mm brick walls and 
including prestressed concrete lintels, cills, DPC's, 
making good cement plaster on both sides and 
into reveals (new windows, doors and frames 
and making good paintwork elsewhere)

23 Opening for door and window size 1650 x 
2400mm in 230mm brick wall 

no 1

Carried to Collection  R 
Bill No. 2
Demolitions & Alterations 

23



Item
No. Description Unit Quantity  Rate  Amount 

CRACK REPAIRS ETC 

Raking out and cleaning 

24 Carefully rake out and clean cracks in external 
plastered walls

m 56

25 Prepare and apply SIKA MONOTOP 4012 
cementious crack filler in cracks n.e 5mm wide

m 56

Plaster mesh / chicken wire secured:

26 Not exceeding 300mm wide over crack repair m 56

PLUMBING WORKS:

Carefully take out and remove, including 
preparing for new:

27 Single basin including 2 pillar taps and trap no 2

28 Single end bowl kitchen sink and drain 
approximately 1200 x 600mm

no 2

29 Close coupled toilet suite no 2

30 Shower arm and rose, 2 x wall taps and shower 
drain 

no 2

31 150L Hot Water Cylinder including drip tray etc. 
complete. Pipework to remain for new fittings etc. 

no 2
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ASBESTOS REMOVAL AND DISPOSAL 

The demolition and disposal of all asbestos 
cement products must be carried out by an 
Approved Asbestos Contractor registered with 
The Department of Employment and Labour. 
Proof of Registration in the name of the entity 
must be provided to the Approved Asbestos 
Inspection Authority (AAIA) for approval in terms 
of the Occupational Health and Safety Act,1993 
(Act No. 85 of 1993) and the Asbestos Abatement 
Regulations, 2020 before any work is to be 
carried out.

Carefully take down and dispose of:

32 Gutters and downpipes m 30
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No. Description Unit Quantity  Rate  Amount 

BILL NO. 3

EARTHWORKS

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in 
this Trade, unless otherwise described.

Trade Names and Proprietary Products:

All descriptions or clauses where trades names or 
proprietary products are specified, are deemed 
to include the phrase "or other approved".

SUPPLEMENTARY PREAMBLES

Nature of ground

The nature of the ground is assumed to be sandy, 
therefore "soft excavation", but possibly 
interspersed with "intermediate material" or 
"hard rock".

Carting away

Descriptions of carting away of excavated 
material shall be deemed to include loading 
excavated material onto trucks directly from the 
excavations or, alternatively, from stock piles 
situated on the building site

Filling

Before any material is used for filling the full test 
results of such materials must be submitted to 
the Engineer for his approval and prices are to 
include therefore.
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Filling

Before any material is used for filling the full test 
results of such materials must be submitted to 
the Engineer for his approval and prices are to 
include therefore.

All filling material to be supplied by the 
Contractor, shall be found by him and shall be his 
sole responsibility.

EXCAVATION, FILLING, ETC

Excavation not exceeding 2 meters deep below 
natural or reduced ground level for:

1 Excavate for ground beams and footings m3 2

Extra over all excavations for carting away

2 Surplus material from excavations and/or stock 
piles on site to a dumping site to be located by the 
contractor

m3 1

Risk of collapse of excavations

3 Allow for risk of collapse to trench and base 
excavations not exceeding 1.5m deep

m2 3

FILLING, ETC

Earth filling obtained from the excavations 
and/or prescribed stock piles on site compacted) 
to 98% Mod AASHTO density

4 As backfilling to trenches, holes etc. m3 1

Filling supplied by the Contractor

Sand filling supplied by the contractor compacted 
to 98% Mod AASHTO density, in layers not 
exceeding 150mm

5 Under floors, steps, pavings, etc. m3 1

SOIL TESTS

6 Allow for DCP tests no 1
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Compaction of surfaces

7 Scarify and compaction of ground surface under 
floors, etc. to 98% Mod AASHTO density in layers 
not exceeding 150mm

m2 6
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BILL NO. 4

CONCRETE, FORMWORK & REINFORCEMENT

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in 
this Trade, unless otherwise described.

Trade Names and Proprietary Products:

All descriptions or clauses where trades names or 
proprietary products are specified, are deemed 
to include the phrase "or other approved".

SUPPLEMENTARY PREAMBLES

In situ concrete

All concrete work will be done in accordance with 
the applicable departmental specifications and 
SABS 1200G and where any discrepancies occur 
the former shall take preference

Cement

Cement must be Portland cement in accordance 
with SABS 471, unless otherwise described

Formwork

The vertical strutting shall be carried down to 
such construction as is sufficiently strong to 
afford the required support without damage and 
shall remain in position until the newly 
constructed work is able to support itself.
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Rates for formwork to slabs shall include back 
propping of all slabs below and shall remain in 
position until the newly constructed work is able 
to support itself.

Formwork to sides of bases, pile caps, ground 
beams, etc. will only be measured where it is 
prescribed by the engineer for design reasons.  
Formwork necessitated by irregularity or collapse 
of excavated faces will not be measured and the 
cost thereof shall be deemed to be included in 
the allowance for taking the risk of collapse of 
the sides of the excavations, provision for which 
is made in "Earthworks"

Formwork must be considered to be propped up 
to heights not exceeding 3,5m high unless 
otherwise stated

The structural drawings appended hereto must 
be studied and the full requirement with regards 
to the formwork to be understood when pricing 
the formwork.

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

15MPa/19mm concrete

1 Unreinforced concrete in blinding to earth 
surfaces below footings and bases

m3 0.25

2 In shower floors m3 1

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

15MPa/19mm concrete

3 Reinforced concrete in footings m3 1

4 Reinforced concrete in surface beds m3 0.5
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CONCRETE SUNDRIES

FLOATING ETC.

5 Wood float concrete slabs and surface beds m2 6

6 Steel float concrete surface beds to falls and cross 
falls 

m2 3

MOVEMENT JOINTS, ETC

Expansion joints with "Sondor Jointex" 
polyethylene expansion joint filler with tear-off 
strips:

7 10mm Jointex cast between concrete or brick 
surfaces

m2 7
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BILL NO. 5

BRICKWORK

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in 
this Trade, unless otherwise described.

Trade Names and Proprietary Products:

All descriptions or clauses where trades names or 
proprietary products are specified, are deemed 
to include the phrase "or other approved".

SUPPLEMENTARY PREAMBLES

Sizes in descriptions

Where sizes in descriptions are given in brick 
units, "one brick" shall represent the length and 
"half brick" the width of a brick

Brick reinforcement

Brick reinforcement shall be lapped not less than 
300mm at end joints and for a length equal to 
the width of the widest reinforcement at 
intersections

Wire ties are deemed to be included in cavity 
walls 

IN SUPERSTRUCTURE 

Brickwork of NFP bricks in class II mortar

1 Half-brick wall m2 13

2 230mm One brick fire wall in roof spaces m2 27

3 Half-brick shower kerb 2 bricks high m 2
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BRICKWORK SUNDRIES

Steel reinforcement

4 75mm brick reinforcement built in horizontally m 39

5 150mm brick reinforcement built in horizontally m 81
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BILL NO. 6

WATERPROOFING

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in 
this Trade, unless otherwise described.

Trade Names and Proprietary Products:

All descriptions or clauses where trades names or 
proprietary products are specified, are deemed 
to include the phrase "or other approved".

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc. shall be 
laid under a ten year guarantee.  Waterproofing 
to roofs shall be laid to even falls to outlets etc. 
with necessary ridges, hips and valleys. 
Descriptions of sheet or membrane 
waterproofing shall be deemed to include 
additional labour to turn-ups and turn-downs

DAMPPROOFING OF WALLS AND FLOORS

250 micron "USB Green" polyethylene 
waterproof sheeting, with minimum 200mm 
overlaps at intersections, sealed at laps with 
"Gunplas" pressure sensitive tape

1 Under surface beds m2 6

375 micron "Brikgrip DPC" embossed black 
polyethylene sheeting

2 In walls m2 3

3 120mm Wide fixed to back of frames and` built 
into brickwork at reveals.

m 5
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Cemflex or equal and approved

Two Cemflex waterproofing with embedded fibre 
cloth on:

4 Shower floors and walls m2 24

Sika Raintite or equal approved

Prime surface, lay fibre reinforced matting apply 
2 coats waterproofing in accordance with 
manufacturer's instructions: 

Repairs on fibre cement roofs:

5 Waterproofing in roof repairs not exceeding 
0.5m2 

no 24

6 Waterproofing in roof repairs exceeding 0.5m2 
and not exceeding 1.0m2 

no 5

Uniflash 600 or equal approved

7 250mm wide Geoflex waterproofing as flashing at 
junctions beams, counterflashing etc.

m 14

8 100mm Uniflash bandage flashing with geoflex 
painted over

m 31

JOINT SEALANTS ETC. (PROVISIONAL)

Polysulphide sealing compound including backing 
cord, bond breaker, primer, etc.

9 Polysulphide pointing to floor joint size 3x50mm 
deep

m 12

10 Polysulphide pointing to wall joint size 15x15mm 
deep

m 18

11 Polyurethane pointing around doors, windows etc. 
size 5x5mm deep

m 88

12 Anti-fungal silicone pointing around bathroom 
fittings etc. size 5x5mm deep

m 24
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BILL NO. 7

ROOF STRUCTURE AND COVERING 

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in 
this Trade, unless otherwise described.

Trade Names and Proprietary Products:

All descriptions or clauses where trades names or 
proprietary products are specified, are deemed 
to include the phrase "or other approved".

SUPPLEMENTARY PREAMBLES

All roofs designed, supplied and erected in 
accordance with MITEK specifications 

A19 Certificate to be issued on completion of the 
roofs

Descriptions 

Descriptions of bolts shall be deemed to include 
nuts and washers  

Descriptions of L-shaped and U-shaped anchor 
bolts shall be deemed to include bending, 
threading, nuts and washers and embedding in 
concrete 

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to 
include nuts, washers and mortices in brickwork 
or concrete 

All roofing installations and accessories shall be 
supplied with a fifteen year guarantee and be 
installed by an approved installer
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Cleaning, etc.:

All debris, swarf, etc. arising from the fixing of the 
covering shall be removed from the roof as the 
fixing progresses. In addition, off-cuts of 
insulation, surplus fasteners and sealants, 
mandrels from pop rivets, off-cuts of flashings and 
sheeting, surplus flashing, food packaging, 
cartons, bottles, cans, etc. shall not be left on the 
roof or in the gutters.

Care shall be taken to ensure that no such 
material enters, blocks or partially impedes the 
flow of water into the outlets, down pipes, etc.

ROOFS, ETC.

FIBRE CEMENT FASCIAS

12x220mm Fibre cement 

1 Fascia's and Barge boards m 48

PROFILED METAL SHEETING AND ACCESSORIES

0.47 Zinc Alume flashings and counterflashing's 

2 375mm Type FK 9 Zinc alum headwall flashings on 
walls

m 21

3 375mm Type FK 8 Zinc alum side wall flashings on 
walls

m 7

4 185mm Type FK 7 Zinc alum counter flashings on 
walls

m 28

Sundries:

5 IBR narrow or broad flute closer m 14

SECURE EXISTING ROOF SHEETS 

Knock down existing roof screws and install 
additional screws in alternate ribs to secure 
existing sheets

6 Fibre cement Canadian pattern roof sheets m2 18
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No. Description Unit Quantity  Rate  Amount 

BILL NO. 8

CARPENTRY & JOINERY

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in 
this Trade, unless otherwise described.

Trade Names and Proprietary Products:

All descriptions or clauses where trades names or 
proprietary products are specified, are deemed 
to include the phrase "or other approved".

SUPPLEMENTARY PREAMBLES

PC SUMS 

The PC Sums listed below is for the supply of the 
materials exclusive of VAT and contractors 
markup. Labour to manufacture and install must 
also be included in the overall rate.

SAP PINE 

Timber Skirtings

1 21x96mm SK6 Skirting fixed to walls, all as per 
Architects details

m 42

DOORS, FRAMES ETC 

Hollow core flush doors with masonite finish:

2 40mm Door 813 x 2032mm high No 5
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Wrought meranti doors:

3 44mm Framed, ledged and braced batten Stable 
door 813 x 2032mm high of 110mm wide top rail 
and stiles, 22 x 150mm middle ledge and braces 
and 44 x 225mm bottom rail, filled in with 22mm 
tongued and grooved V-jointed one side vertical 
boarding with tongued and grooved joints to top 
and bottom rails and stiles and with inner edges of 
framing and abutting edges of boarding 
chamfered to form V-joint

No 4

4 44mm Framed, small pane glazed door 813 x 
2032mm high all as per Architects drawing TP01 
Rev B

No 1

5 Small pane glazed window all as per Architects 
drawing TP01 Rev B

No 1

FRAMED FRAMES, ETC

Wrought meranti:

6 70 x 90mm Door frame all as per Architects 
drawing TP01 Rev B

No 1

7 70 x 70mm Rebated, splayed and grooved 
weather boards fixed in and including grooves in 
doors

m 4

GLAZING 

4mm Clear glass:

8 In small timber panes n.e 0.5m2 with putty and 
timber glazing beads

m2 14

Putty in steel windows:

9 In small pane windows m 115
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No. Description Unit Quantity  Rate  Amount 

BILL NO. 9

CEILINGS, PARTITIONS & ACCESS FLOORING

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in 
this Trade, unless otherwise described.

Trade Names and Proprietary Products:

All descriptions or clauses where trades names or 
proprietary products are specified, are deemed 
to include the phrase "or other approved".

All ceilings will be not exceeding 300mm below 
concrete soffits, the void to be utilised for 
conduits and services etc.

SUPPLEMENTARY PREAMBLES

Openings

Prices for openings for light fittings, ventilation 
grilles, air conditioning diffusers, etc. are to 
include for any necessary additional support, 
trimming around, etc.

Boards fixed to and including timber or steel 
brandering not exceeding 300mm below floor or 
roof structure

SCREWED OR NAILED-UP CEILINGS

6.4mm Gypsum plasterboard  fixed to and 
including  brandering at 400mm centers and with 
Scrim wire over joints and whole skimmed with 
cretestone

1 Ceiling in repairs to existing fixed not exceeding 
500mm below support structure 

m2 30

2 Ceiling fixed not exceeding 500mm below support 
structure 

m2 18
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TIMBER CORNICES 

3 19 x 40mm Timber cornice to match existing m 18

GYPSUM COVED CORNICES 

4 90mm cornice m 42

TRAP DOORS, ETC.

5 Extra  over  ceiling  for  600 x 600mm trap door of 
50 x 75mm wrought softwood  rebated  framing  
with  one 50 x 75mm sawn softwood cross 
brander covered with ceiling board and fitted flush 
in opening

no 2

INSULATION

Isotherm or similar approved insulation:

6 135mm Insulation in blanket form, closely fitted 
and laid on top of brandering between roof 
timbers, etc. 

m2 18
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BILL NO. 10

IRONMONGERY

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in 
this Trade, unless otherwise described.

Trade Names and Proprietary Products:

All descriptions or clauses where trades names or 
proprietary products are specified, are deemed 
to include the phrase "or other approved".

SUPPLEMENTARY PREAMBLES

Fixing

All ironmongery is fixed to timber unless 
otherwise noted.

IRONMONGERY SUPPLY 

1 Allow the Prime Cost Amount of R 15 000,00 
(Fifteen Thousand Rand) for ironmongery

Item 1  15,000.00 

2 Add for profit on the above if required %

HINGES, BOLTS, ETC.

3 Take delivery of and install butt hinges pair 16

LOCKS ETC.

4 Take delivery of and install three lever mortice 
locksets and satin chrome handles

no 11

5 Take delivery of and install double door rebate 
conversion set

no 1

6 Take delivery of and install Flush bolts no 10
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7 Take delivery of and install rubber door stop 
screwed to timber

no 11

BATHROOM FITTINGS

8 Allow the Prime Cost Amount of R 7 000,00 (Seven 
Thousand Rand) for Bathroom accessories

Item 1

9 Add for profit on the above if required %

ALL ACCESSORIES FIXED THROUGH CERAMIC / 
PORCELAIN TILES

10 Take delivery of and install towel rail No 3

11 Take delivery of and install towel ring No 3

12 Take delivery of and install soap dish No 3

13 Take delivery of and install toilet roll holder No 3

14 Take delivery of and install mirror with 4 dome 
head screws

No 3

CURTAIN RAILS 

15 Allow the Prime Cost Amount of R 5 000,00 (Five 
Thousand Rand) for Curtain rails

Item 1  5,000.00 

16 Add for profit on the above if required %

Installation of curtain rails:

17 Take delivery of and install curtain rail 900mm 
long 

No 3

18 Take delivery of and install curtain rail 1200mm 
long 

No 12

19 Take delivery of and install curtain rail 1800mm 
long 

No 1
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BILL NO. 11

FLOORING 

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in 
this Trade, unless otherwise described.

Trade Names and Proprietary Products:

All descriptions or clauses where trades names or 
proprietary products are specified, are deemed 
to include the phrase "or other approved".

SUPPLEMENTARY PREAMBLES

Rates are to include for adequate preparation of 
existing floors to receive new floor finish 

FLOOR COVERINGS

300 x 300 x 2mm "Marley Superflex" semi 
flexible vinyl tiles:

1 On floors and landings m2 145

POLISH, SEALERS, ETC

2 Three coats water-based floor dressing on vinyl 
tile flooring

m2 145

SUNDRIES 

Supertrim or Equal and approved:

3 Aluminium door thresholds screw fixed to floor m 8
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SELF LEVELING SCREEDS 

Sika floor 200 or Equal and approved:

4 Self leveling screeds on floors m2 163
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BILL NO. 12

METALWORK

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in 
this Trade, unless otherwise described.

Trade Names and Proprietary Products:

All descriptions or clauses where trades names or 
proprietary products are specified, are deemed 
to include the phrase "or other approved".

Aluminium doors, windows, etc.

Doors and windows shall comply with AAAMSA 
design criteria  Glazing shall comply with SAGGA 
regulations.  Glass shall be type glass as shown 
on the window schedules/drawings appended to 
these bills of quantities shown on the 
schedules/drawings  Doors and windows shall be 
supplied with protective tape and plastic and 
shall be removed only once surrounding trades 
have been completed  For purpose made 
windows and doors, refer to drawings annexed 
to  these bills of quantities

An AAAMSA Performance Test Certificate will 
have to be provided on completion.
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EXPANDA OR EQUAL AND APPROVED:

Slam lock Security gate:

1 Expanda single gate for approximate size 900 x 
2100mm

no 2

2 Expanda double gate for approximate size 1650 x 
2100mm

no 1

Security window burglar bars:

3 Expanda Security burglar bars for window  
approximate size 800 x 800mm

no 1

SHOWER DOORS 

White epoxy coated shower doors and frames 

4 Pivot shower door in clear glass size 850x1800mm no 2

5 Bath shower screen 800x900mm no 1
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BILL NO. 13

PLASTERING

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in 
this Trade, unless otherwise described.

Trade Names and Proprietary Products:

All descriptions or clauses where trades names or 
proprietary products are specified, are deemed 
to include the phrase "or other approved".

Skim plaster will comprise Cretestone or 
Rhinolite trowelled to true and even finish.

SCREEDS

1:3 screed to concrete, finished to a smooth and 
even surface with a wooden trowel

1 Screeds average 30mm thick on shower floors m2 2

2 Screeds 30mm thick on concrete surface bed 
edges not exceeding 150mm high 

m 36

3 Screeds 25mm thick on floors and landings m2 20

4 Screeds 25mm thick on risers and treads of stairs m2 2

EXTERNAL PLASTER

One coat lime:cement plaster to brickwork 
finished with a wooden float on:

5 One coat external plaster on walls m2 18

6 One coat external plaster on walls in narrow 
widths

m2 6
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7 One coat external plaster on walls in repairs (Small 
quantities)

m2 27

8 One coat external plaster on concrete surface bed 
edges 

m2 2

9 One coat external plaster to sides and soffits of 
beams in narrow widths 

m2 2

10 One coat external plaster in forming plaster cills 
320mm girth  

m 3

INTERNAL PLASTER

One coat (1:5) lime:cement plaster to brickwork 
finished with a wooden float on:

11 One coat internal plaster on walls in patching 
plaster not exceeding 1m2

m2 89

12 One coat internal plaster on sides and tops of 
shower kerb in narrow widths 

m2 4

SUNDRIES 

Supply and install plaster mesh wire:

13 On walls in repairs m2 6

Hack and slush 

14 Existing walls in preparation for plaster m2 51
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BILL NO. 14

TILING

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in 
this Trade, unless otherwise described.

Trade Names and Proprietary Products:

All descriptions or clauses where trades names or 
proprietary products are specified, are deemed 

THE PC SUM ALLOWED IS EXCLUSIVE OF VAT AND 
PROFIT AND IS FOR THE SUPPLY ONLY OF THE 
TILES ONLY

FLOOR TILING

1 Ceramic Floor tiles bedded in tile adhesive and 
grouted with tinted grout to floors and landings 
(PC for tiles = R200.00/m2 supply only)

m2 28

2 Porcelain Floor tiles bedded in tile adhesive and 
grouted with tinted grout as skirting 100mm high 
(PC for tiles = R200.00/m2 supply only)

m 6

3 Ceramic Floor tiles bedded in tile adhesive and 
grouted with tinted grout to upstand (3 sides) of 
shower kerb approx. 350mm girth (PC for tiles = 
R200.00/m2 supply only)

m 4

MOSAIC TILING 

4 Mosaic Floor tiles bedded in tile adhesive and 
grouted with tinted grout to shower floors (PC for 
tiles = R600.00/m2 supply only)

m2 2
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WALL TILING

5 Ceramic wall tiles fixed with tile adhesive and 
pointed in tinted grout to plastered walls (PC for 
tiles = R200.00/m2 supply only)

m2 53

6 Ceramic wall tiles fixed with tile adhesive and 
pointed in tinted grout to plastered walls in splash 
backs (PC for tiles = R200.00/m2 supply only)

m2 27

SUNDRIES

M-TRIM or equal and approved 

7 Stainless steel edge trim (PC for trim = R80.00/m 
supply only)

m 8
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BILL NO. 15

PLUMBING & DRAINAGE

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in 
this Trade, unless otherwise described.

All descriptions or clauses where trades names or 
proprietary products are specified, are deemed 
to include the phrase "or other approved".

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be 
solvent weld jointed

uPVC pressure pipes and fittings:

Pipes for water supply shall be of the class stated

Pipes of 40mm diameter and smaller shall be 
plain ended with solvent welded uPVC loose 
sockets and fittings

Pipes of 50mm diameter and greater shall have 
sockets and spigots with push in type integral 
rubber ring joints.  Bends shall be uPVC and all 
other fittings shall be cast iron, all with similar 
push-in type joints

Pipes shall be bedded in accordance with clauses 
3.1 to 3.4.1, 5.1 to 5.3 and 7 of SABS 1200
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Copper pipes:

Pipes shall be hard drawn and half-hard pipes of 
the class stated.  Class 0 (thin walled hard drawn) 
pipes shall not be bent.  Class 1 (thin walled half-
hard), class 2 (half-hard) and class 3 (heavy 
walled half-hard) pipes shall only be bent with 
benders with inner and outer formers.  Fittings to 
copper waste, vent and anti-syphon pipes, 
capillary solder fittings and compression fittings 
shall be "Cobra Watertech" type. Capillary solder 
fittings shall comply with ISO 2016. Only 
compression fittings shall be used in walls or in 
ground

Fixing of pipes

Unless specifically otherwise stated, descriptions 
of pipes shall be deemed to include fixing to 
walls etc., casting in, building in or suspending 
not exceeding 1m below suspension level

Lead pipes and fittings

All soldered joints shall be wiped and brass 
unions shall be used for jointing lead to steel

Descriptions of cast iron roof outlets shall be 
deemed to include joints to pipes and casting 
into concrete (adaptors for joints to PVC pipes, 
etc. are given separately)

Descriptions of overflow pipes where measured 
in number, shall be deemed to include joints to 
cisterns and splay cut ends

Descriptions of pipes laid in and including 
trenches and of inspection chambers, catchpits, 
etc. shall be deemed to include excavation, 
bedding, backfilling, compaction to a minimum of 
98% Mod AASHTO density and disposal of surplus 
material on site

Excavations

Laying, backfilling, bedding, etc. of pipes
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Pipes shall be laid and bedded and trenches shall 
be carefully backfilled in accordance with 
manufacturers' instructions

Where no manufacturers' instructions exist pipes 
shall be laid in accordance with clauses 5.1 and 
5.2 of each of the following:

SABS 1200 L : Medium-pressure pipelines

LD : Sewers

LE : Stormwater drainage

Pipe trenches etc. shall be backfilled in 
accordance with clauses 3, 5.5, 5.6, 5.7 and 7 of 
SABS 1200

DB : Earthworks (Pipe trenches)

LB : Bedding (Pipes).

Unless otherwise described bedding of rigid pipes 
shall be class B bedding

SUPPLEMENTARY PREAMBLES

ALL THE MATERIALS, STANDARDS AND 
WORKMANSHIP ON THIS INSTALLATION SHALL 
COMPLY WITH THE MUNICIPAL DEPARTMENTS 
STANDARDS AND SHALL BE UNDERTAKEN BY A 
QUALIFIED, REGISTERED PLUMBER CAPABLE AND 
CERTIFIED TO UNDERTAKE THE WORKS. A 
CERTIFICATE OF COMPLIANCE WILL BE ISSUED BY 
THE REGISTERED PERSON ON COMPLETION OF 
THE WORKS.

RAINWATER DISPOSAL

Marley Vynadeep gutters and rainwater pipes:

1 125mm uPVC gutter including brackets fixed to 
fibre cement fascia's

m 60

2 125mm uPVC eaves gutter stopend no 10

3 125mm uPVC eaves gutter for outlet for 80mm 
diameter pipe

no 10
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4 80mm uPVC downpipes fixed to brickwork or 
concrete

m 30

5 Extra over for 600mm swan neck bend no 10

6 Extra over for shoe no 10

PLUMBING INSTALLATIONS

PLUMBING HEREUNDER IS MEASURED PER 
FITTING. THE PLUMBER IS TO PRICE FOR THE 
REQUIRED WATER SUPPLY AND WASTE 
PIPEWORK REQUIRED TO THE FITTING.

NOTE: REFER PROVISIONAL SUMS FOR 
SANITARYWARE AND BRASSWARE FITTINGS. 
CONTRACTOR TO MAKE ALLOWANCE IN HIS 
PRICE FOR TAKING DELIVERY AND INSTALLING 
SAME.

REFER TO THE ARCHITECTS DRAWINGS 
ATTACHED WHEN PRICING THIS SECTION 

SANITARY FITTINGS

SINKS, BASINS ETC.

Franke or other equal approved

7 Cascade Stainless steel Model SKU FKCX621 
double end bowl drop in sink size 1200 x 500 x 
157mm 

no 3

Vaal Beta deluxe or equal approved

8 Wall hung courier semi round 425x520 x 200mm 
basin with 2 tap holes, on and including gallows 
bracket complete

no 3

Betta Astina close couple 

9 Front flush toilet suite with timber seat Model BET-
XTASF08A

no 3

WASTE UNIONS

10 40mm Sink waste union no 3

11 32x75mm Gio slotted pop up no 3

12 40x35mm Gio unslotted pop up no 3
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TRAPS ETC

uPVC

13 40mm Deep seal "P" or "S" trap no 3

14 40x40mm Bath reseal seal trap no 3

15 110mm Marley pan connector no 3

TAPS, VALVES, ETC

Cobra or other equal approved

16 Cobra Zambezi 143mm shower arm Model 
FSACA1GN-0GTO150

no 3

17 Cobra Zambezi square shower head Model sKU-
FSWHS1GN-OGT156

no 3

18 Cobra Zambezi Single inwall mixer Model 
FSWM!CZM-OGT0425

no 3

19 Cobra Stella wall mounted swivel sink mixer 
Model SKU:FSK2W2ST-DHT01

no 1

20 Cobra Star heavy pattern pillar tap Model 
SKU:COBS-111-15/NV

no 6

21 15mm 832/350F CP Angle valves no 6

22 100x100mm Stainless steel shower drain with D-
trap 

no 3

SANITARY PLUMBING

uPVC pipes

23 40mm Pipes fixed m 36

24 40mm PVC S&V pipe fixed to walls with saddles m 9

25 50mm Pipes m 9

Extra over uPVC pipes for fittings

26 40mm Bend no 6

27 40mm Access Bend no 6

28 50mm Junction no 3
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29 50mm Access bend no 3

30 110 x 110 x 50mm Reducing junction no 3

31 50mm "GI Two-way" vent valve no 1

uPVC gulleys

32 110mm uPVC gully not exceeding 750mm deep, 
including precast concrete surrounds, grating, etc. 
complete

no 1

Sundries

33 Locate, excavating for and connecting new uPVC 
piping to existing pipes including all fittings

Item 1

Testing

34 Testing waste pipe system Item 1

WATER SUPPLIES

Class 2 copper pipes

35 15mm Pipes m 54

Extra over class 2 copper pipes for conex fittings

36 15mm Conex wall plate elbow no 12

37 15mm Conex bend no 30

38 15mm Conex tee no 6

Sundries

39 Locate, excavate for and connect new copper 
piping to existing pipes including all fittings

Item 3

Chasing for pipework and filling with mortar etc.

40 Chase wall for small pipe not exceeding 25mm 
including filling with mortar after installation of 
the pipe

m 54
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41 Chase floor for not exceeding  50mm small pipe 
including filling with mortar after installation of 
the pipe

m 9

LAGGING TO PIPEWORK 

42 Lagging of 15mm exposed water pipework m 2

43 Lagging of 22mm exposed water pipework m 2

HOT WATER CYLINDERS 

Kwikot Superline 600 Dual Geyser or equal 
approved 

44 150Litre Geyser complete Model KWI-DSG-150 no 1

45 Geyser drip trat with overflow Model KWI-
DRT1600

no 1

Masterflow or equal approved 

46 400Kpa Pressure relief valve no 1

KWIKSOL OR EQUAL AND APPROVED 

100L Direct 12 Solar Vacuum tube solar geyser 
complete 

47 Geyser mounted on roof no 2

BUDGETARY ALLOWANCE 

48 Allow the Budgetary allowance of R 10 000.00 for 
connection of the water supply from the closest 
point - nearest staff unit water supply

Sum 1

49 Allow the Budgetary Allowance of R 10 000.00 for 
replacement of gulley cover, grates etc. 

Sum 1
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No. Description Unit Quantity  Rate  Amount 

BILL NO. 16

PAINTING

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in 
this Trade, unless otherwise described.

Trade Names and Proprietary Products:

ALL DESCRIPTIONS ARE REFERENCED TO THE 
PLASCON RANGE OF PAINTS, AND MUST BE 
APPLIED IN STRICT ACCORDANCE WITH THE 
SUPPLIERS RECOMMENDATIONS.

EXISTING SURFACES

PURE ACRYLIC PAINT 

Walls etc.

1 One Undercoat and two 2 coats Micatex acrylic on 
external plastered walls

m2 347

2 One Undercoat and two 2 coats Polvin acrylic on 
internal plastered walls

m2 427

Ceilings etc.

3 One coat plaster primer and two coats Polvin 
acrylic on internal skimmed ceilings

m2 191

TIMBER ETC.

Timber frames, skirtings etc. 

4 One coat primer on backs of timber skirtings, 
frames etc. not exceeding 300mm wide.

m 13
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5 One coat undercoat and two coats enamel on 
skirtings and rails not exceeding 300mm girth

m 339

6 One coat undercoat and two coats enamel on 
timber door frames

m2 26

7 One coat undercoat and two coats enamel on 
timber roof timbers

m2 52

Timber & Fibre Cement 

8 One coat undercoat and two coats enamel on 
fascia's, barge boards etc. 

m2 23

Timber doors etc.

9 One coat undercoat and two coats enamel on 
timber doors

m2 18

10 One coat undercoat and two coats enamel on 
small pane timber glazed windows 

m2 34

11 One coat undercoat and two coats enamel on 
cupboard doors, shelves etc. 

m2 60

DAMP ROOFING 

Prepare and apply Plascon Damp Seal or equal 
and approved in accordance with manufacturers 
recommendations on:

12 Plastered walls etc. m2 36

Mould removal:

Spray and wipe down mould areas with TFC 
Mould buster or equal and approved cleaning 
fluid

13 Plastered walls, ceilings, cupboards  etc. m2 94

FIBRE CEMENT & STEEL ROOFS 

Prepare and apply Duram Rubber flex or equal 
and approved roof paint in accordance with 
manufacturers recommendations on:

14 Profiled roof sheets m2 215
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PATIO'S, BALCONEYS, STOEP, ETC

Prepare and apply Plascon Stoep Paint or equal 
and approved in accordance with manufacturers 
recommendations on:

15 Patio, Balconies and steps etc. m2 89

ENAMEL PAINTS ON BATHS 

Prepare and apply Rustoleam Tub & Tile Paint or 
equal and approved 2 Part Epoxy in accordance 
with manufacturers recommendations on:

16 Bath tubs no 1
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BILL NO. 17

SITE WORKS

Preambles

For preambles see "Model Preambles for Trades 
(2017)"

Descriptions and Preambles

Tenderers are referred to Trades to follow 
hereafter for preambles and full descriptions of 
materials and items not fully described in this 
Trade and which shall apply equally to work in this 
Trade, unless otherwise described.

Nature of the ground

The Tenderer shall acquaint himself by personal 
examination of the nature of the ground.  
Descriptions of excavations shall be deemed to 
include all ground conditions classifiable as 
"earth" and where conditions of a more difficult 
character are indicated these are separately 
measured

Carting away of excavated material

Descriptions of carting away of excavated material 
shall be deemed to include loading excavated 
material onto trucks directly from the excavations 
or, alternatively, from stock piles situated on the 
building site, and removal off site

Excavations

No claim for rock excavation will be entertained 
unless the contractor has timeously notified the 
quantity surveyor thereof prior to backfilling

Soft rock and "hard rock" shall be as defined in 
"Earthworks"

Keeping excavations free of water

Further to clause R.18.6 of the Model Preambles 
for Trades, excavations for sumps, catch pits, 
inspection chambers, junction boxes and the like 
shall be deemed to include for keeping free of 
water
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Dewatering

Excavations for trenches, sumps, catch pits, 
inspection chambers, junction boxes and the like 
shall be deemed to include for a dewatering 
system for removal of seepage water and water 
from other subterranean sources in the 
excavations designed and executed by the 
contractor

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall 
be carefully backfilled in accordance with 
manufacturers' instructions

Where no manufacturers' instructions exist pipes 
shall be laid in accordance with clauses 5.1 and 5.2 
of each of the following:

SABS 1200L : Medium-pressure pipelines, SABS 
1200LD : Sewers and SABS 1200LE : Stormwater 
drainage

Pipe trenches etc. shall be backfilled in accordance 
with clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB 
: Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with clauses 
3.1 to 3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB : 
Bedding (Pipes). Unless otherwise described 
bedding of rigid pipes shall be class B bedding

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be 
jointed and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be 
solvent weld jointed or sealed with butyl rubber 
rings

Gratings, covers, etc.

Gratings, covers, etc. shall be as manufactured by 
"Besaans du Plessis Foundries", unless otherwise 
described
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Wire gratings

Descriptions of gutter outlets etc. shall be deemed 
to include wire balloon gratings

uPVC pressure pipes and fittings

Pipes for water supply shall be of the class 
described

Pipes of 50mm diameter and greater shall have 
sockets and spigots with push-in type integral 
rubber ring joints.  Bends shall be uPVC and all 
other fittings shall be cast iron, all with similar 
push-in type joints

Excavations for sumps, catch pits, inspection 
chambers, junction boxes and the like shall be 
deemed to include for risk of collapse, keeping 
free of water, backfilling, compaction to a 
minimum of 93% Modified AASHTO density and 
disposal of surplus material

Testing of material and filling

Descriptions of earth filling, compaction, etc. shall 
be deemed to include for all necessary testing 
required in accordance with the SABS 1200 series

Stormwater channels

Descriptions of channels shall be deemed to 
include necessary excavation, surface preparation, 
compaction, etc., and disposal of surplus material 
on site

Trade Names and Proprietary Products:

All descriptions or clauses where trades names or 
proprietary products are specified, are deemed 
to include the phrase "or other approved".
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SOIL AND WASTE DRAINAGE

uPVC pipes underground use to comply with 
SABS 791/1975, including rubber ring couplings

Heavy duty (Class 34) uPVC sewer and drain 
pipes

1 Dig and lay 110mm Dia sewer line not exceeding 
1.00m deep including trenching, backfill, granular 
filling etc. complete  

m 35

Extra over heavy duty (Class 34) uPVC sewer and 
drain pipes for fittings

2 110mm Junction no 1

3 110mm Bend no 1

4 110mm Rodding eye no 2

MANHOLES, SUMPS, CATCHPITS, INSPECTION 
CHAMBERS, etc.

Precast concrete or equal and approved

5 Sewer gulley catchpit 300 x 300mm not exceeding 
600mm deep with grating, cover and frame 
complete

no 2

RAINWATER CHANNELS 

Precast concrete finished smooth on exposed 
surfaces including bedding, jointing and pointing

6 Type W2 300x140mm Water channel with and 
including 15MPa unreinforced concrete bedding 
and haunching including excavation, backfilling, 
cutting and fitting for corners etc. and laid to slight 
falls

m 4

Sundries

7 Connecting into 110mm Pipe into existing 
manhole including benching etc. complete 

No 1

Tests, etc.

8 Allow for testing the whole of the sewer drainage 
and stormwater system

Item 1
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CONCRETE PAVING ETC

Layer works etc.

9 Excavate to reduce levels over site m3 4

10 Scarify existing surfaces and compact to 98% Mod 
AASHTO

m2 33

11 Sand filling supplied by the contractor under 
floors, pavings etc. including compacting to 98% 
MODAASHTO

m3 5

12 G5 Granular subbase filling supplied by the 
contractor under floors, pavings etc. Including 
compacting to 98% MODAASHTO

m3 7

13 One layer of 250mic "Gunplas USB Green" PVC 
damp proof sheeting, sealed at laps with "Gundle" 
joining tape under solid floors

m2 33

Concrete paving 

Rough Formwork:

14 Formwork to edge of walkways not exceeding 
300mmhigh 

m 34

Mesh reinforcement:

15 Ref 193 Mesh reinforcement in slabs m2 33

15mpa Reinforced concrete:

16 100mm thick Reinforced concrete in walkway 
surface beds etc.

m3 6

Floating:

Strike off and cure top of concrete surface beds 
to a smooth finish with a steel float

17 Walkway surface beds etc. m2 33
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BILL NO. 18

PROVISIONAL SUMS

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition) and to the Supplementary 
Preambles which are incorporated in this  Bill.

In terms of Provisional Sums, where work is 
required by a Specialist Subcontractor, 
Contractor shall obtain and submit three (3) 
quotations to the Principal Agent for approval 
before the work proceeds

Builder's Profit/Markup:

Provision has been made for the Contractor to 
price for Builder's Markup on each of the 
following Provisional Sums

General Attendance:

The item "General Attendance" which follows 
the subcontract amount for Specialist 
Subcontractors' work, shall be deemed to cover 
all the Contractor's costs incurred in Specialist 
Subcontractors, the following: providing free of 
charge to the

1. Access to the site and places where the 
subcontract work is to be carried out, including 
the reasonable use of any temporary personnel 
hoists erected by the Contractor

2. The provision of water and lighting and of 
single phase electric power to a position within 
50 meters of the place where the subcontract 
work is to be carried out but excluding water, 
fuel and power for commissioning of any 
installation

3. The provision of an area for the subcontractor 
to establish temporary office accommodation 
and workshops and for the storage of plant and 
materials
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4. The use of erected scaffolding belonging to the
Contractor, in common with others having the
like right, while it remains erected on the site

5. The use, at reasonable times by arrangement, 
of the Contractor's erected hoisting equipment

6. Making good in all trades and cleaning down
and removal of rubbish on completion

The client reserves the right to omit part or all of 
the provisional sum without any recourse to the 
builder for loss of profit and attendance

JOINERY - BUILT IN CUPBOARDS 

1 Allow the Provisional Sum of R 150 000.00 for the 
joinery installations 

Item 1  150,000.00 

2 Add for profit. Item

3 Add for general attendance. Item

ELECTRICAL INSTALLATIONS 

4 Allow the Provisional Sum of R 65 000.00 for the 
Electrical installations 

Item 1  65,000.00 

5 Add for profit. Item

6 Add for general attendance. Item

MECHANICAL INSTALLATIONS 

7 Allow the Provisional sum of R 15 000.00 for the 
Mechanical extraction installation 

Item 1  15,000.00 

8 Add for profit. Item

9 Add for general attendance. Item
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DE HOOP STAFF HOUSING REMEDIAL WORKS 

FINAL SUMMARY  AMOUNT 

1 Bill no. 1 - Preliminaries & General  Page 19

2 Bill no. 2 - Demolitions and Alterations  Page  26

3 Bill no. 3 - Earthworks  Page  30

4 Bill no. 4 - Concrete, Formwork & Reinforcement  Page 34

5 Bill no. 5 - Brickwork  Page  37

6 Bill no. 6 - Waterproofing  Page  40

7 Bill no. 7 - Roof Structure & covering  Page  43

8 Bill no. 8 - Carpentry & Joinery  Page  46

9 Bill no. 9 - Ceilings, Partitions and Access floors  Page 49

10 Bill no. 10 - Ironmongery   Page 52

11 Bill no. 11 - Flooring  Page 55

12 Bill no. 12 - Metalwork  Page 58

13 Bill no. 13 - Plastering  Page 61

14 Bill no. 14 - Tiling  Page  64

15 Bill no. 15 - Plumbing and drainage  Page  72

16 Bill no. 16 - Painting  Page 76

17 Bill no. 17 - Siteworks  Page 82

18 Bill no. 18 - Provisional sums  Page 85

SUBTOTAL (1)  R 

Allow: 10% (Ten Percent) Contingency to be spent 
or omitted as directed by the Client / Principal 
Agent 

 R 

SUBTOTAL (2)  R 

Add: 15% Value Added Tax (VAT)  R 

TOTAL TO FORM OF TENDER  R 
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PROJECT

TITLE

PROJECT NUMBER

DRAWING NUMBER

CLIENT

REV

QUINTON FISHER

Registration number : PR ARCH 27995490

CHISOMO PHIRI

General Requirements: Part A

Structural: Part B

Dimensions: Part C

Public Safety: Part D

Site Operations: Part F

Excavations: Part G

Foundations: Part H

Floors: Part J

Walls: Part K

Roofs: Part L

Stairways: Part M

Glazing: Part N

Lighting and Ventilation: Part O

Drainage: Part P

Non-water-borne sanitary disposal: Part Q

Stormwater Disposal: Part R

Accessible Buildings: Part S

Fire Protection: Part T

Space Heating: Part V

Fire Installation: Part W

Energy Usage: Part XA

Additional requirements as describe in the parts of  SANS2001 – 

Construction Works

shall be adhered to:

Earthworks (General) Part BE1

Site Clearance Part BS1

Concrete Works (Structural) Part CC1

Concrete Works (Minor Works) Part CC2

Installation of Glazing in frames Part CG1

Masonry Walling Part CM1

Strip footings for masonry walling Part CM2

Structural Steelwork Part CS1

Structural Timberwork (Flooring) Part CT1

Structural Timberwork (Roofing) Part CT2

Earthworks for buried pipelines Part DP1

Medium Pressure Pipelines Part DP2

Cable ducts Part DP3

Sewers Part DP4

Stormwater Drainage Part DP5

Below-ground Water Installations Part DP6

Cement Plaster Part EM1

All geyser installations shall comply with Regulation XA2 of the National 

Building Regulations.

• Solar shall comply with SANS1307, SANS10106, SANS10254

• Heat Pumps shall comply with ISO5149 and SANS1352

All water reticulation system installations shall comply with SANS10252-1

All electrical low voltage installations and wiring shall comply with SANS10142-1

All construction work shall be executed by the contractor in terms of the 

following requirements as per  SANS10400 – Application of the National 

Building Regulations, unless otherwise stated:

SCALE ( @A1)

No. Description Date

Registration number : (T 1200)  ND MECH ENG.

NOTES

FIGURED DIMENSIONS TO TAKE PREFERENCE TO SCALING.

THE CONTRACTOR AND HIS SUB-CONTRACTOR TO CHECK ALL 

DETAILS,LEVELS AND DIMENSIONS BEFORE COMMENCING 

WORK ON SITE OR MANUFACTURING ANY COMPONENTS

DISCREPANCIES TO BE REPORTED TO THE ARCHITECTURAL 

PROFESSIONAL.

ALL GUTTERS AND DOWN PIPES TO BE LONG SPAN ALUMINIUM

WINDOW AREAS TO BE A MIN. OF 10% OF FLOOR AREA WITH 

A MINIMUM OF 5 %  OPENABLE DOORS AND SIDE LIGHTS TO 

BE GLAZED WITH SAFETY GLAZING

WITH  6mm SAFETY GLASS TO COMPLY TO SABS 0400  REGULATIONS.

COMPLETE WITH HANDLES,  STAYS, CATCHES AND ALL MECHANISMS 

EPOXY COATED ALLUMINIUM STANDARD FRAME WINDOW / DOOR 
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PROJECT

TITLE

PROJECT NUMBER

DRAWING NUMBER

CLIENT

REV

QUINTON FISHER

Registration number : PR ARCH 27995490

CHISOMO PHIRI

QF

SCALE ( @A1)

Registration number : (T 1200)  ND MECH ENG.

CP

General Requirements: Part A

Structural: Part B

Dimensions: Part C

Public Safety: Part D

Site Operations: Part F

Excavations: Part G

Foundations: Part H

Floors: Part J

Walls: Part K

Roofs: Part L

Stairways: Part M

Glazing: Part N

Lighting and Ventilation: Part O

Drainage: Part P

Non-water-borne sanitary disposal: Part Q

Stormwater Disposal: Part R

Accessible Buildings: Part S

Fire Protection: Part T

Space Heating: Part V

Fire Installation: Part W

Energy Usage: Part XA

Additional requirements as describe in the parts of  SANS2001 – 

Construction Works

shall be adhered to:

Earthworks (General) Part BE1

Site Clearance Part BS1

Concrete Works (Structural) Part CC1

Concrete Works (Minor Works) Part CC2

Installation of Glazing in frames Part CG1

Masonry Walling Part CM1

Strip footings for masonry walling Part CM2

Structural Steelwork Part CS1

Structural Timberwork (Flooring) Part CT1

Structural Timberwork (Roofing) Part CT2

Earthworks for buried pipelines Part DP1

Medium Pressure Pipelines Part DP2

Cable ducts Part DP3

Sewers Part DP4

Stormwater Drainage Part DP5

Below-ground Water Installations Part DP6

Cement Plaster Part EM1

All geyser installations shall comply with Regulation XA2 of the National 

Building Regulations.

• Solar shall comply with SANS1307, SANS10106, SANS10254

• Heat Pumps shall comply with ISO5149 and SANS1352

All water reticulation system installations shall comply with SANS10252-1

All electrical low voltage installations and wiring shall comply with SANS10142-1

All construction work shall be executed by the contractor in terms of the 

following requirements as per  SANS10400 – Application of the National 

Building Regulations, unless otherwise stated:

No. Description Date

NOTES

FIGURED DIMENSIONS TO TAKE PREFERENCE TO SCALING.

THE CONTRACTOR AND HIS SUB-CONTRACTOR TO CHECK ALL 

DETAILS,LEVELS AND DIMENSIONS BEFORE COMMENCING 

WORK ON SITE OR MANUFACTURING ANY COMPONENTS

DISCREPANCIES TO BE REPORTED TO THE ARCHITECTURAL 

PROFESSIONAL.

ALL GUTTERS AND DOWN PIPES TO BE LONG SPAN ALUMINIUM

WINDOW AREAS TO BE A MIN. OF 10% OF FLOOR AREA WITH 

A MINIMUM OF 5 %  OPENABLE DOORS AND SIDE LIGHTS TO 

BE GLAZED WITH SAFETY GLAZING

WITH  6mm SAFETY GLASS TO COMPLY TO SABS 0400  REGULATIONS.

COMPLETE WITH HANDLES,  STAYS, CATCHES AND ALL MECHANISMS 

EPOXY COATED ALLUMINIUM STANDARD FRAME WINDOW / DOOR 

WINDOWS 

GENERAL

1. In terms of the National Building Regulations and Standards Act (Act 103 of 1977) the

                   construction of the works on these drawings can only commence once approval in

                   writing from the Local Authority is obtained.

2. All materials used in the construction of the works indicated on these drawings shall

                  either be SABS approved or have an Agrément South Africa Certificate unless

                  otherwise stated.

3. No deviations from the approved building plans shall be allowed unless  approved by

                   the Local Authority prior to construction.

GENERAL SPECIFICATIONS

4. The Contractor shall adhere to all National Acts, Regulations, Standards, Ordinances

                   and Bi-Laws during construction.

CONSTRUCTION

The building / buildings on these drawings where designed by following the Deemed-to-Satisfy

requirements of SANS10400 (3rd edition) or by Rational Design demonstrating better or equal

than the SANS10400 requirements.

No deviation from the specifications will be allowed. 

Building Regulations and Standards Act (Act 103 of 1977) to deviate from any approved building

plan.

COPYRIGHT NOTICE

 Copyright subsists in this

drawing. The person or entity whose name appears in the title block of this drawing, is hereby

granted a non-exclusive license to use, display, print and / or reproduce this drawing to the

extend necessary to carry out and complete the project described in the title block of this

drawing .

This license in respect of the copyright is expressly limited as aforesaid and the person and/or

entity referred to above shall not be entitled to grant sub-licenses in respect of the copyright in

this drawing to any other entity.

This license confers no ownership rights in the copyright vesting in the drawing and this drawing

and the copyright subsisting therein will, at all times, remain the property of

ACTS OF PARLIAMENT

All Contractors shall ensure that, before any work is put in hand, they comply with all the

necessary Acts of Parliament of the Republic of South Africa.

CHECKERFLAG PROJECTS :

CHECKERFLAG PROJECTS

 it is an offence in terms of the National

All demolition work shall be carried out as per Regulation E of the NationalBuilding Regulations

and the Contruction Regulations as issued in terms of The Occupational Health and Safety Act.

All construction work shall be executed by the contractor in terms of the following requirements

as per  SANS10400 – Application of the National Building Regulations, unless otherwise stated:
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PLASTER AND PAINT

NOTE

GLAZING TO DOORS AND WINDOWS IN EXCESS OF 1m SQUARE

OR LESS THAN 500mm ABOVE F.F.L TO BE SAFETY

GLAZED IN ACCORDANCE WITH BUILDING REGULATIONS

SANS 10400 - PART N
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LINTEL OPENINGS

ALL OF ABOVE NOT DESIGNED BY

ENG. TO BE BUILT CLOSED WITH

PRE-STRESSED CONC. LINTELS AND 

LINTELS TO BE SUPPORTED IN ONE

OR TWO PLACES FOR 10 DAYS

228mm BEARING TO LONGER OPENINGS

110mm BEARING TO max. 2m OPENINGS

WITH min. 4 BRICK COURSES OVER

RHINOLITE GYPSUM PLASTER ON 6.4mm 

RHINOBOARD FIXED TO 50 x 50mm BRANDERING

CEILING CONSTRUCTION

AT 400mm CENTRES max. NAILED TO TRUSSES
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MATERIAL

D1

PRIOR TO SUBMITTING QUOTATIONS AND ORDERING

CHECK DOOR AND WINDOW TOTALS BY REFERING TO CORRESPONDING BUILDING PLAN LAYOUT

1

SUN-REFLECTIVE FILM

EXTERNAL GLASS TO BE FITTED WITH

WITH  SAFETY GLASS TO COMPLY TO SABS 0400  REGULATIONS.

COMPLETE WITH HANDLES,  STAYS, CATCHES AND ALL MECHANISMS 

HARD WOOD TIMBER FRAME WINDOW / DOOR FRAME WITH CILL OPEN IN

DOOR FRAME AND WINDOW TO BE PAINTED TO MATCH EXIST.
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DOOR FRAME TO BE FITTED WITH RUBBER SEALS

TIMBER HARDWOOD

WEATHER BAR

1. WORKTOP

20mm ENGINEERED GRANITE "CARBON"  TYPE UPPERWORKTOPS

PENCIL-ROUNDED EDGES TO TOP AND BOTTOM ALL ROUND

2. CARCASS

16mm MELAMINE WHITE PARTICLE BOARD WITH 1mm

PVC IMPACT EDGING TO MATCH

3.4mm WHITE HARDBOARD BACKS

3. DOORS/DRAWER FRONTS

16mm MELAMINE WHITE PARTICLE BOARD WITH 1mm

PVC IMPACT EDGING TO MATCH

4. IRONMONGERY

SOFT SELF-CLOSING TELESCOPIC DRAWER SLIDES

SOFT SELF-CLOSING 110 deg. full overlay 

CONCEALED HINGES

120 x 50mm DIA. ADJUSTABLE LEGS

100 and 200mm STAINLESS STEEL "BAR" TYPE HANDLES

5-PIN CYLINDER CUPBOARD AND DRAWER LOCKS

CYLINDER LENGTH 38mm
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